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TENDER DOCUMENTS FOR PROCUREMENT OF WORKS (BUILDING AND ASSOCIATED 
CIVIL ENGINEERING WORKS) 

1) NAME AND CONTACT ADDRESSES OF PROCURING ENTITY

3) Tender Name: PROPOSED RENOVATIONS AND REHABILITATION WORKS AT KIBUYUNI SEA

WEED LANDING SITE, KWALE COUNTY

2) Invitation to Tender (ITT) No: …MMBE&MA/SDBE&F/10/2023-2024

Email address: ps@blueeconomy.go.ke

Name: STATE DEPARTMENT FOR BLUE ECONOMY AND FISHERIES

Address: P.O.BOX 58187 – 00200 NAIROBI
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INVITATION TO TENDER 

PROCURING ENTITY: STATE DEPARTMENT FOR BLUE ECONOMY AND FISHERIES 

CONTRACT NAME AND DESCRIPTION: PROPOSED RENOVATIONS AND REHABILITATION WORKS 

AT KIBUYUNI SEA WEED LANDING SITE, KWALE COUNTY 

1. The PRINCIPAL SECRETARY– STATE DEPARTMENT FOR BLUE ECONOMY AND FISHERIES
invites sealed tenders for the construction of the PROPOSED RENOVATIONS AND REHABILITATION
WORKS AT KIBUYUNI SEA WEED LANDING SITE, KWALE COUNTY.

2. Tendering will be conducted under open competitive method National using a standardized tender document.
Tendering is open to all qualified and interested Tenderers.

3. Qualified and interested tenderers may obtain further information and inspect the Tender Documents during
office hours 0900 to 1700 hours at the address given below.

4. A complete set of tender documents may be obtained electronically from the Website(s) www.mibema.go.ke
or public procurement information portal(tenders.go.ke). Tender documents obtained electronically will be
free of charge.

5. Tender documents may be viewed and downloaded for free from the website www.mibema.go.ke. Tenderers

who download the tender document must forward their particulars immediately to ps@blueeconomy.go.ke and
P.O.BOX 58187 – 00100 to facilitate any further clarification or addendum.

6. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 126
days from the date of opening of tenders.

8. The Tenderer shall chronologically serialize all pages of the tender documents submitted.

10. Tenders will be opened immediately after the deadline date and time specified above or any dead line date and
time specified later. Tenders will be publicly opened in the presence of the Tenderers' designated representatives
who choose to attend at the address below.

11. Late tenders will be rejected.

12. The addresses referred to above are:

A. Address for obtaining further information and for purchasing tender documents

(1) STATE DEPARTMENT FOR BLUE ECONOMY AND FISHERIES.

9.     Completed  tenders  must  be  delivered  to  the  address  below  on  or  before  7th  February,  2024 at 10.00 am.
Electronic Tenders will not be permitted.

7. All Tenders must be accompanied by a tender Security of Kenya Shillings 800,000.00

(2) MAJI HOUSE, 3RD FLOOR,  NAIROBI COUNTY

(3) P.O.BOX 58187 – 00200, NAIROBI

(4) Email: ps@blueeconomy.go.ke.
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C. Address for Opening of Tenders.

(1) STATE DEPARTMENT FOR BLUE ECONOMY AND FISHERIES.

Name 

(Official of the Procuring Entity issuing the invitation) 

Designation 

Signature 

Date 

B. Address for Submission of Tenders.

(1) STATE DEPARTMENT FOR BLUE ECONOMY AND FISHERIES.

(2) MAJI HOUSE, 3RD FLOOR,  NAIROBI COUNTY

(3) P.O.BOX 58187 – 00200 NAIROBI

(2) RAGATI ROAD, NHIF BUILDING, 14TH FLOOR,  BOARDROOM
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PART I: TENDERING PROCEDURES 
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SECTION I - INSTRUCTIONS TO TENDERERS 
A GENERAL PROVISIONS 

1.0 Scope of tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract 
as described in the tender documents. The name, identification, and number of lots (contracts) of this Tender 
Document are specified in the TDS. 

1.2 Throughout this tendering document: 

a) The term “in writing” means communicated in written form (e.g. by mail, e-mail, fax, including if
specified in the TDS, distributed or received through the electronic-procurement system used by the
Procuring Entity) with proof of receipt;

b) if the context so requires, “singular” means “plural” and vice versa;
c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any day that

is an official working day of the Procuring Entity. It excludes official public holidays.

2.0 Fraud and corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal 
Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include 
a declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the 
person or his or her sub-contractors are not debarred from participating in public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive 
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and 
criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to complete and sign 
the “Certificate of Independent Tender Determination” annexed to the Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, sub-consultants, 
service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all accounts, records 
and other documents relating to any initial selection process, pre-qualification process, tender submission, 
proposal submission, and contract performance (in the case of award), and to have them audited by auditors 
appointed by the Procuring Entity. 

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their 
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided 
consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and 
make available to all the firms together with this tender document all in formation that would in that respect 
give such firm any unfair competitive advantage over competing firms. 

3.0 Eligible tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.8, or 
an individual or any combination of such entities in the form of a joint venture (JV) under an existing agree 
mentor with the intent to enter in to such an agreement supported by a letter of intent. In the case of a joint 
venture, all members shall be jointly and severally liable for the execution of the entire Contract in accordance 
with the Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all 
business for and on behalf of any and all the members of the JV during the tendering process and, in the event 
the JV is awarded the Contract, during contract execution. Members of a joint venture may not also make an 
individual tender, be a subcontractor in a separate tender or be part of another joint venture for the purposes of 
the same Tender. The maximum number of JV members shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother 
or Sister of a Spouse, their business associates or agents and firms/organizations in which they have a 
substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public Officers are 
also not allowed to participate in any procurement proceedings. 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be 
disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering 
process, if the tenderer: 
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a) Directly or indirectly controls, is controlled by or is under common control with an other tenderer;

b) Receives or has received any director indirect subsidy from another tenderer;

c) Has the same legal representative as an other tenderer;

d) Has a relationship with an other tenderer, directly or through common third parties, that puts it in a
position to influence the tender of an other tenderer, or influence the decisions of the Procuring Entity
regarding this tendering process;

e) Any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the goods or works that are the subject of the tender;

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a consultant
for Contract implementation;

g) Would be providing goods, works, or non-consulting services resulting from or directly related to
consulting services for the preparation or implementation of the contract specified in this Tender
Document;

h) Has a close business or personal relationship with senior management or professional staff of the
Procuring Entity who has the ability to influence the bidding process and:

i) Are directly or indirectly involved in the preparation of the Tender document or specifications of
the Contract, and/or the Tender evaluation process of such contract; or

ii) May be involved in the implementation or supervision of such Contract unless the conflicts
temming from such relationship has been resolved in a manner acceptable to the Procuring Entity
throughout the tendering process and execution of the Contract.

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that is 
proven to have been involved in any of these practices shall be automatically disqualified 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for 
permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such 
participation shall result in the disqualification of all Tenders in which the firm is involved. Members of a joint 
venture may not also make an individual tender, be a sub-contractor in a separate tender or be part of another 
joint venture for the purposes of the same Tender. A firm that is not a tenderer or a JV member may participate 
as a subcontractor in more than one tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. ATenderer 
shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered 
in and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of 
incorporation (or equivalent documents of constitution or association) and its registration documents, as the 
case may be. This criterion also shall apply to the determination of the nationality of proposed sub-contractors 
or sub-consultants for any part of the Contract including related Services. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be 
awarded a contract. The list of debarred firms and individuals is available from the website of PPRA 
www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and be 
awarded Contract(s) only if it is determined by the Procuring Entity to meet the following conditions, i.e. if it 
is: 

i) A legal public entity of Government and/or public administration,

ii) financially autonomous and not receiving any significant subsidies or budget support from any public
entity or Government, and;

(iii) Operating under commercial law and vested with legal rights and liabilities similar to any commercial
enterprise to enable it compete with firms in the private sector on an equal basis.

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that country;

(b) By an act of compliance with a decision of the United Nations Security Council taken under Chapter
VII of the Charter of the United Nations, Kenya prohibits any import of goods or contracting of works
or services from that country, or any payments to any country, person, or entity in that country.

http://www.ppra.go.ke/
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A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as 
the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, local 
sub-contracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer shall provide in 
its tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will 
be automatically disqualified. Information required to enable the Procuring Entity determine if this condition 
is met shall be provided for this purpose in “SECTION III - EVALUATION AND QUALIFICATION CRITERIA, 
Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, if it is registered 
in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not subcontract to foreign 
firms or individuals more than 10 percent of the contract price, excluding provisional sums. JVs are considered 
as foreign tenderers if the individual member firms registered in Kenya have less 51 percent ownership by 
nationals of Kenya. The JV shall not subcontract to foreign firms more than 10 percent of the contract price, 
excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered 
with the National Construction Authority and be issued with a Registration Certificate before they can 
undertake any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A selected tenderer shall be given opportunity to register before 
such award and signature of contract. Application for registration with National Construction Authority may 
be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may 
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in 
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for 
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as 
a condition of award and signature of contract. Application for exemption from the Competition Authority of 
Kenya may be accessed from the website www.cak.go.ke. 

3.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax obligations 
by producing valid tax compliance certificate or tax exemption certificate issued by the Kenya Revenue 
Authority. 

4.0 Eligible goods, equipment, and services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is 
not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence 
of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant 
national environmental protection agency or by other competent authority as harmful to human beings and to 
the environment shall not be eligible for procurement. 

5.0 Tenderer's responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the 
Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the 
Site of the Works and its surroundings and obtain all information that may be necessary for preparing the tender 
and entering into a contract for construction of the Works. The costs of visiting the Site shall beat the tenderer's 
own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter 
upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity 
again stall liability arising from death or personal injury, loss of or damage to property, and any other losses 
and expenses incurred as a result of the examination and inspection. 

http://www.nca.go.ke/
http://www.cak.go.ke/
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5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of 
the proposed work method and schedule, including charts, as necessary or required. 

B. CONTENTS OF TENDER DOCUMENTS

6.0 Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which 
should be read in conjunction with any Addenda issued in accordance with ITT 10. 

PART 1: Tendering Procedures  
Section I – Instructions to Tenderers  
Section II – Tender Data Sheet (TDS) 
Section III- Evaluation and Qualification 
Criteria Section IV – Tendering Forms 

PART 2: Works' Requirements 
Section V - Bills of Quantities 
Section VI - Specifications 
Section VII - Drawings 

PART 3: Conditions of Contract and Contract Forms 
Section VIII - General Conditions (GCC)  
Section IX - Special Conditions of Contract  
Section X- Contract Forms 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. 
Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness 
of the Tender document, responses to requests for clarification, the minutes of a pre-arranged site visit and 
those of the pre-Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 10. 
Incase of any contradiction, documents obtained directly from the Procuring Entity shall prevail. 

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document 
and to furnish with its Tender all information and documentation as is required by the Tender document. 

7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting 

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at 

the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting if 

provided for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any request for 

clarification, provided that such request is received no later than the period specified in the TDS prior to the 

deadline for submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers 

who have acquired the Tender documents in accordance with ITT 7.4, including a description of the inquiry 

but without identifying its source. If so specified in the TDS, the Procuring Entity shall also promptly publish 

its response at the web page identified in the TDS. Should the clarification result in changes to the essential 

elements of the Tender Documents, the Procuring Entity shall amend the Tender Documents following the 

procedure under ITT 8 and ITT 22.2. 

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the 

site(s) of the required contracts and obtain all information that may be necessary for preparing a tender. The 

costs of visiting the Site shall be at the Tenderer's own expense. The Procuring Entity shall specify in the TDS 

if a pre-arranged Site visit and or a pre-tender meeting will be held, when and where. The Tenderer's designated 

representative is invited to attend a pre-arranged site visit and a pre-tender meeting, as the case may be. The 

purpose of the site visit and the pre-tender meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the 

period specified in the TDS before the meeting. 
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7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text of the 

questions asked by Tenderers and the responses given, together with any responses prepared after the meeting, 

will be transmitted promptly to all Tenderers who have acquired the Tender Documents. Minutes shall not 

identify the source of the questions asked. 

7.5 The Procuring Entity shall al so promptly publish anonymized (no names) Minutes of the pre-arranged site 
visit and those of the pre-tender meeting at the web page identified in the TDS. Any modification to the Tender 
Documents that may become necessary as a result of the pre-arranged site visit and those of the pre-tender 
meeting shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 
8 and not through the minutes of the pre-Tender meeting. Non-attendance at the pre-arranged site visit and the 
pre-tender meeting will not be a cause for disqualification of a Tenderer. 

8.0 Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender 
Documents by issuing addenda. 

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all who 
have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also promptly 
publish the addendum on the Procuring Entity's website in accordance with ITT 7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, the 
Procuring Entity should extend the dead line for the submission of Tenders, pursuant to ITT 22.2. 

C. PREPARATION OF TENDERS

9.0 Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the 
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the 
tendering process. 

10.0 Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and 
the Procuring Entity, shall be written in the English Language. Supporting documents and printed literature 
that are part of the Tender may be in another language provided they are accompanied by an accurate and 
notarized translation of the relevant passages into the English Language, in which case, for purposes of 
interpretation of the Tender, such translation shall govern. 

11.0 Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 12;

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14;

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;

d) Alternative Tender, if permissible, in accordance with ITT 13;

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in
accordance with ITT 20.3;

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's
qualifications to per form the Contract if its Tender is accepted;

g) Conformity: a technical proposal in accordance with ITT 16;

h) Any other document required in the TDS.

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint 
Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture 
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender, 
together with a copy of the proposed JV Agreement. Change of membership and conditions of the JV prior to 
contract signature will render the tender liable for disqualification. 
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12.0 Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms 
furnished in Section IV, Tendering Forms. The forms must be completed with out any alterations to the text, 
and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with 
the information requested. The Tenderer shall chronologically serialize all pages of the tender documents 
submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to 
be paid to agents or any other party relating to this Tender. 

13. Alternative Tenders

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the 
TDS, and the method of evaluating different alternative times for completion will be described in Section III, 
Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements 
of the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents 
and shall further provide all information necessary for a complete evaluation of the alternative by the Procuring 
Entity, including drawings, design calculations, technical specifications, breakdown of prices, and proposed 
construction methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer 
with the Winning Tender conforming to the basic technical requirements shall be considered by the Procuring 
Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts 
of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and described 
in Section VII, Works' Requirements. 

14.0 Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in 
the Billof Quantities shall conform to the requirements specified below. 

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items 
against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items 
in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the 
priced Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is 
determined substantially responsive notwithstanding this omission, the average price of the item quoted by 
substantially responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender 
so determined will be used for price comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price of the Tender, 
including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in 
accordance with ITT 12.1. 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment 
during the performance of the Contract in accordance with the provisions of the Conditions of Contract, except 
incases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the 
Tenderer shall furnish the indices and weightings for the price adjustment formulae in the Schedule of 
Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed indices and 
weightings. 

14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), 
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the 
price reductions applicable to each package, or alternatively, to individual Contracts within the package. 
Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are 
opened at the sametime. 



8 

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of 
the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and 
the total Tender Price submitted by the Tenderer. 

15.0 Currencies of Tender and Payment 

15.1 The currency (ies) of the Tender and the currency (ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer 
in the Bill of Quantities, entirely in Kenya shillings. 
a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied from

outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the TDS) indicate
in the Appendix to Tender the percentage(s) of the Tender Price (excluding Provisional Sums), needed by
the Tenderer for the payment of such foreign currency requirements, limited to no more than two foreign
currencies.

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the
percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to Tender and
shall be based on the exchange rate provided by the Central Bank of Kenya on the date 30 days prior to
the actual date of tender opening. Such exchange rate shall apply for all foreign payments under the
Contract.

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their local 
and foreign currency requirements, and to substantiate that the amounts included in the unit rates and prices 
and shown in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in which case a 
detailed break down of the foreign currency requirements shall be provided by Tenderers. 

16.0  Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, 
schedule and any other information as stipulated in Section IV, Tender Forms, and in sufficient detail to 
demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the completion time. 

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's 
eligibility in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform 
the Contract the Tenderer shall provide the information requested in the corresponding information sheets 
included in Section IV, Tender Forms. 

17.3 If a margin of preference applies as specified in accordance with ITT 33.1, national tenderers, individually or 
in joint ventures, applying for eligibility for national preference shall supply all information required to satisfy 
the criteria for eligibility specified in accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of 
ownership, as shall be required to determine whether, according to the classification established by the 
Procuring Entity, a particular contractor or group of contractors qualifies for a margin of preference. Further 
the information will enable the Procuring Entity identify any actual or potential conflict of interest in relation 
to the procurement and/or contract management processes, or a possibility of collusion between tenderers, and 
thereby help to prevent any corrupt influence in relation to the procurement process or contract management. 

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality which a 
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep 
information relating to its ownership and control confidential where it is tendering to undertake public sector 
work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a 
justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and 
control. 

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity 
may request in relation to owner ship and control which in formation on any changes to the information which 
was provided by the tenderer under ITT 6.4. The obligations to require this information shall continue for the 
duration of the procurement process and contract performance and after completion of the contract, if any 
change to the information previously provided may reveal a conflict of interest in relation to the award or 
management of the contract. 
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17.7 All information provided by the tenderer pursuant to these requirements must be complete, current and accurate 
as at the date of provision to the Procuring Entity. In submitting the information required pursuant to these 
requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate as at 
the date of submission to the Procuring Entity. 

17.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. 
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the 
information submitted by a tenderer pursuant to these requirements, then the tender will be rejected. 

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity 
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of 
interest which could materially and improperly benefit the tenderer in relation to the procurement or contract 
management process, then: 

i) If the procurement process is still ongoing, the tenderer will be dis qualified from the procurement process,

ii) if the contract has been awarded to that tenderer, the contract award will be set as idepending the
outcome of (iii),

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the
tenderer or any other person shave committed any criminal offence.

17.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-of-date, 
or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless the tenderer 
can show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due 
to genuine error which was not attributable to the intentional act, negligence or recklessness of the tender. 

18.0 Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts 
from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance 
with ITT 22). At ender valid for a shorter period shall be rejected by the Procuring Entity as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may 
request Tenderers to extend the period of validity of their Tenders.The request and the responses shall be made 
in writing. If a Tender Security is requested in accordance with ITT 19, it shall also be extended for thirty (30) 
days beyond the deadline of the extended validity period. A Tenderer may refuse the request without forfeiting 
its Tender security. A Tenderer granting the request shall not be required or permitted to modify itsTender. 

19.0 Tender Security 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as 
specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency 
specified in the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender Forms. 

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any 
of the following forms at the Tenderer's option: 

I) cash;

ii) a bank guarantee;

iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory Authority
listed by the Authority;

(iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, from
a reputable source, and an eligible country.

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a 
correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30) 
days beyond the original validity period of the Tender, or beyond any period of extension if requested under 
ITT 18.2. 
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19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected 
by the Procuring Entity as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall be 
returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the 
Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly 
return the tender security to the tenderers where the procurement proceedings are terminated, all tenders were 
determined non-responsive or a bidder declines to extend tender validity period. 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful 
Tenderer has signed the Contract and furnished the required Performance Security, and any other documents 
required in the TDS. 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the
Form of Tender, or any extension there to provided by the Tenderer; or

b) if the successful Tenderer fails to: -

i) sign the Contract in accordance with ITT47; or

ii) furnish a Performance Security and if required in the TDS, and any other documents required in
the TDS.

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA to debar 
the Tenderer from participating in public procurement as provided in the law. 

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits 
the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the 
Tender Security or the Tender-Securing Declaration shall be in the names of all future members as named in 
the letter of intent referred to in ITT 4.1 and ITT 11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

20.0 Format and Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and 
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly 
marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number specified 
in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the original and the 
copies, the original shall prevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their 
business. This may include proprietary information, trade secrets, or commercial or financially sensitive 
information. 

20.3 The original and all copies of the Tender shall be typed or writtenvin indelible ink and shall be signed by a 
person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written 
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by each 
person signing the authorization must be typed or printed below the signature. All pages of the Tender where 
entries or amendments have been made shall be signed or initialed by the person signing the Tender. 

20.4 Incase the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of 
the JV, and so as to be legally binding on all the members as evidenced by a power of attorney signed by their 
legally authorized representatives. 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person 
signing the Tender.
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D. SUBMISSION AND OPENING OF TENDERS

21.0 Sealing and Marking of Tenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single 
sealed container bearing the name and Reference number of the Tender, addressed to the Procuring Entity and 
a warning not to open before the time and date for Tender opening date. Within the single envelope, package 
or container, the Tenderer shall place the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as
described in ITT 11; and

b) in a nenvelope or package or container marked “COPIES”, all required copies of the Tender; and

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant:

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the
alternative Tender; and

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all required
copies of the alternative Tender.

The inner envelopes or packages or containers shall: 
a) bear the name and address of the Procuring Entity,
b) bear the name and address of the Tenderer; and
c) bear the name and Reference number of the Tender.

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume 
no responsibility for the misplacement or premature opening of the Tender. Tenders misplaced or opened 
prematurely will not be accepted. 

22.0 Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date 
and time also specified in the TDS. When so specified in the TDS, tenderers shall have the option of submitting 
their Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender 
submission procedures specified in the TDS. 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the 
TenderDocumentsinaccordance with ITT 8, in which case all rights and obligations of the Procuring Entity 
and Tenderers previously subject to the deadline shall there after be subject to the deadline as extended. 

23.0 Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for submissionof tenders, in 
accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of 
Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

24.0 Withdrawal, Substitution, and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tenderafterith as been submitted by sending a written 
notice, duly signed by an authorized representative, and shall include a copy of the authorization in accordance 
with ITT 20.3, (except that withdrawal notices do not require copies). The corresponding substitution or 
modification of the Tender must accompany the respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do not
require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,”
“SUBSTITUTION,” “MODIFICATION;” and

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 22.

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the Tenderers. 

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of 
Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or 
any extension thereof. 
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25. Tender Opening

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and read out all
Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers'
designated representatives who chooses to attend. Any specific electronic Tender opening procedures required
if electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified in the TDS.

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall be
permitted unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal
and is read out at Tender opening.

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to the
Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice contains a
valid authorization to request the substitution and is read out at Tender opening.

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No
Tender modification shall be permitted unless the corresponding modification notice contains a valid
authorizationtorequestthemodificationandisreadoutatTenderopening.

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether
there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and
alternative Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if required;
and any other details as the Procuring Entity may consider appropriate.

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be
considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be decided on by
the tender opening committee) are to be initialed by the members of the tender opening committee attending
the opening.

25.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any Tender
(except for late Tenders, in accordance with ITT 23.1).

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: -

a) the name of the Tendere rand whether there is a withdrawal, substitution, or modification;

b) the Tender Price, per lot (contract) if applicable, including any discounts;

c) any alternative Tenders;

d) the presence or absence of a Tender Security, if new as required;

e) number of pages of each tender document submitted.

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a 
Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the 
tender opening register shall be distributed to all Tenderers. 

E. EVALUATION AND COMPARISON OF TENDERS

26. Confidentiality

26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed
to Tenderers or any other persons not officially concerned with the Tender process until information on
Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 43.

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award
decisions may result in the rejection of its tender.

26.3 Not withstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer wishes
to contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing.
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27.0 Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the 
Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time 
for a response. Any clarification submitted by a tenderer that is not in response to a request by the Procuring 
Entity shallnot be considered. The Procuring Entity's request for clarification and the response shall be in 
writing. No change, including any voluntary increase or decrease, in the prices or substance of the tender shall 
be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the 
Procuring Entity in the evaluation of the tenders, in accordance with ITT 31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's 
request for clarification, its Tender may be rejected. 

28.0 Deviations, Reservations, and Omissions 

28.1 During the evaluation of tenders, the following definitions apply: - 
a) “Deviation” is a departure from the requirements specified in the tender document;
b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the

requirements specified in the tender document; and
c) “Omission” is the failure to submit part or all of the information or documentation required in the

Tender document.

29.0 Determination of Responsiveness 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender 
itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document without material 
deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if accepted, 
would: 

a) Affect in any substantial way the scope, quality, or performance of the Works specified in the Contract;

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the
tenderer's obligations under the proposed contract;

c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially
responsivetenders.

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 16, 
to confirm that all requirements of Section VII, Works' Requirements have been met without any material 
deviation, reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the 
Procuring Entity and may not subsequently be made responsive by correction of the material deviation, 
reservation, or omission. 

30.0 Non-material Non-conformities 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the 
tender. 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit 
the necessary information or documentation, within a reasonable period of time, to rectify non-material non- 
conformities in the tender related to documentation requirements. Requesting information or documentation 
on such non-conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to 
comply with the request may result in the rejection of its tender. 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-material 
non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison 
purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified 
in the TDS. 
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31.0 Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not 
be the subject of correction, adjustment or amendment in any way by any person or entity. 

31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following 
basis: - 
a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to

disqualificationofthetenderasnon-responsive.
b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal and total

bidpriceshallbe considered as a major deviation that affects the substance of the tender and shall lead to
disqualification of the tender as non-responsive. and

c) if there is a discrepancy between words and figures, the amount in words shall prevail

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

32.0  Conversion to Single Currency 

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted into a single 
currency as specified in the TDS. 

33.0 Margin of Preference and Reservations 

33.1 A margin of preference may be allowed only when the contract is open to international competitive tendering 
where foreign contractors are expected to participate in the tendering process and where the contract exceeds 
the value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to reservations exclusive 
to specific groups as provided in ITT 33.4. 

33.4 Where it is intended to reserve a contract to as pecific group of businesses (these groups are Small and Medium 
Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with disability, as the 
case may be), and who are appropriately registered as such by the authority to be specified in the TDS, a 
procuring entity shall ensure that the invitation to tender specifically indicates that only businesses or firms 
belonging to the specified group are eligible to tender. No tender shall be reserved to more than one group. If 
not so stated in the Invitation to Tender and in the Tender documents, the invitation to tender will be open to 
all interested tenderers. 

34.0 Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of 
the Works by subcontractors selected/nominated by the Procuring Entity. Incase the Procuring Entity nominates 
a subcontractor, the subcontract agreement shall be signed by the Subcontractor and the Procuring Entity. The 
main contract shall specify the working arrangements between the main contractor and the nominated 
subcontractor. 

34.2 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the volume of works 
as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the 
Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their 
specialized parts of the Works were previously designated so by the Procuring Entity in the TDS as can be met 
by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the 
Specialized Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer. 

35. Evaluation of Tenders

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and 
Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the criteria 
and methodologies the Procuring Entity shall determine the Lowest Evaluated Tender in accordance with ITT 
40.
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35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) Price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies, if
any, but including Daywork items, where priced competitively;

b) price adjustment due to discounts offered in accordance with ITT 14.4;

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in
accordance with ITT 32;

d) price adjustment due to quantifiable non material non-conformities in accordance with ITT 30.3; and

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification
Criteria.

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period 
of execution of the Contract, shall not be consideredin Tender evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or more lots 
(contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The methodology to determine 
the lowest evaluated tenderer or tenderers base done lot (contract) or based on a combination of lots (contracts), 
will be specified in Section III, Evaluation and Qualification Criteria. In the case of multiple lots or contracts, 
tenderer will be will be required to prepare the Eligibility and Qualification Criteria Form for each Lot. 

36.0  Comparison of tenders 

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in 
accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost. 

37.0 Abnormally low tenders and abnormally high tenders 

Abnormally Low Tenders 

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, 
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's 
ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderersis 
compromised. 

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject 
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any 
otherrequirements of the Tender document. 

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has 
failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity 
shall reject the Tender. 

Abnormally high tenders 

37.4 Anabnormally high tender price is one where the tender price, in combination with other constituent elements 
of the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the 
Procuring Entity) may not be getting value for money or it may be paying too high a price for the contract 
compared with market prices or that genuine competition between Tenderers is compromised. 

37.5 Incase of a nab normally high price, the Procuring Entity shall make a survey of the market prices, check if the 
estimated cost of the contract is correct and review the Tender Documents to check if the specifications, scope 
of work and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity may 
also seek written clarification from the tenderer on the reason for the high tender price. The Procuring Entity 
shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity
may accept or not a ccept the tender depending on the Procuring Entity's budget considerations.

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high
tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on
revised estimates, specifications, scope of work and conditions of contract, as the case may be.
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37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition 
between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring 
Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an 
investigation on the cause of the compromise, before retendering. 

38.0 Unbalanced and/ or front-loaded tenders 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously 
unbalanced and/or frontloaded, the Procuring Entity may require the Tenderer to provide written clarifications. 
Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the 
scope of works, proposed methodology, schedule and any other requirements of the Tender document. 

38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring 
Entity may as appropriate: 

a) accept the Tender;

b) require that the total amount of the Performance Security be increased at the expense of the Tenderer to
a level not exceeding a 30% of the Contract Price;

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for
undelivered works;

d) reject the Tender,

39.0 Qualifications of the tenderer 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having 
submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified 
in Section III, Evaluation and Qualification Criteria. 

39.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into 
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, 
subcontractors (other than Specialized Sub-contractors if permitted in the Tender document), or any other 
firm(s) different from the Tenderer. 

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative 
determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed 
to the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a 
similar determination of that Tenderer's qualifications to perform satisfactorily. 

40.0 Lowest evaluated tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated 
Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and 
whose Tender has been determined to be: 

a) Most responsive to the Tender document; and

b) the lowest evaluated price.

41.0  Procuring entity's right to accept any tender, and to reject any or all tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject 
all Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers. Incase of 
annulment, all Tenders submitted and specifically, Tender securities, shall be promptly returned to the 
Tenderers. 

F. AWARD OF CONTRACT

42.0  Award criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to 
be the Lowest Evaluated Tender. 
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43.0 Notice of Intention to Enter into a Contract/Notification of Award 

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall 
issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall 
contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender;

b) the Contract price of the successful tender;

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was
unsuccessful, unless the price information in (c) above already reveals the reason;

d) the expiry date of the Standstill Period; and

e) instruction son how to request a debriefing and/ or submit a complaint during the stand still period;

44.0 Stand still Period 

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not 
apply. 

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each 
Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 

45.0 Debriefing by The Procuring Entity 

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 43, an 
unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or 
concerns regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt 
of the request. 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own 
costs of attending such a debriefing meeting. 

46.0  Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1, 
upon addressing a complaint that has been filed with in the Standstill Period, the Procuring Entity shall transmit 
the Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to 
furnish the Performance Security within 21 days of the date of the letter. 

47.0 Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and upon the parties 
meeting their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the 
Contract Agreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and 
return it to the Procuring Entity. 

47.3 The written contract shall be entered into within the period specified in the notification of award and before 
expiry of the tender validity period. 

48.0 Performance Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the successful 
Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in accordance 
with the General Conditions of Contract, subject to ITT 38.2 (b), using the Performance Security and other 
Forms included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign 
institution providing a bank guarantee shall have a correspondent financial institution located in Kenya, unless 
the Procuring Entity has agreed in writing that a correspondent bank is not required. 
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48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documents 
required in the TDS or sign the Contract shall constitute sufficient grounds for the annulment of the award and 
forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer 
offering the next Best Evaluated Tender. 

48.3 Performance security shall not be required for contracts estimated to cost less than the amount specified in 
the Regulations. 

49.0 Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its 
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain the 
following information: 

a) name and address of the Procuring Entity;

b) name and reference number of the contract being awarded, a summary of its scope and the selection
method used;

c) the name of the successful Tenderer, the final total contract price, the contract duration;

d) dates of signature, commencement and completion of contract;

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender opening.

50.0  Procurement related Complaint 

The procedures for making Procurement-related Complaints are as specified in the TDS. 

SECTION II - TENDER DATA SHEET 

The following specific data shall complement, supplement, or amend the provisions in the Instruction to 
Tenderers (ITT). Whenever there is a conflict, the conditions hererin shall prevail over those in ITT 

A. GENERAL

ITT 1.1 The number and identification of Lots (contracts) comprising this tender are: Not applicable 

ITT 2.4 The information made available on competeing firms is as follows: 

 As contained in this tender document. 

ITT 2.4 The firms that provided consultancy services for the contract being tendered for are: 

STATE DEPARTMENT FOR PUBLIC WORKS, P.O.BOX 30743-00100 NAIROBI 

ITT 3.1 The maximum number of members in a Joint Venture (JV) shall be: Not Applicable 

The name of the Contract is: PROPOSED RENOVATIONS AND REHABILITATION 

WORKS AT KIBUYUNI SEA WEED LANDING SITE, KWALE COUNTY 

The reference number of the contract is:  W.P. ITEM NO. D1166 CO/KWL/2301 JOB 

NO. 11258A 

TENDER NO: MMBE&MA/SDBE&F/10/2023-2024



19 

B. Contents of Tender Document

ITT 7.1 

(i) The Tenderer will submit any request for clarifications in writing at the Address:

Head of Supply Chain Management

MAJI HOUSE, 3RD FLOOR,  NAIROBI COUNTY

Email: ps@blueeconomy.go.ke.

ITT 7.2 A pre-arranged pretender site visit shall take place at the following date, time and place: 

ITT 7.3 
The Tenderer will submit any questions in writing, to reach the Procuring Entity not 

ITT 9.1 
For Clarification of Tender purposes, for obtaining further information and for 

Email: ps@blueeconomy.go.ke  

C. Preparation of Tenders

ITT 11.1 

(h) 

The Tenderer shall submit the following additional documents in its Tender: 

As listed under Section III-Evaluation and Qualification Criteria under the 

heading: Preliminary Examination for Determination of Responsiveness 

ITT 13.1 Alternative Tenders shall not be considered. 

ITT 13.2 Alternative times for completion shall not be permitted. 

ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the Works: 

 Not applicable 

ITT 14.5 The prices quoted by the Tenderer shall be: Fixed 

ITT 15.2 

(a) 
Foreign currency requirements not allowed. 

ITT 18.1 The Tender validity period shall be 126 days. 

 

(ii) The Procuring Entity shall publish its response at the website www.mibema.go.ke

The Procuring Entity's website where Minutes of the pre-Tender meeting and the 
ITT 7.5 

later than as indicated in the tender advertisement before the meeting. N/A 

pre-arranged pretender will be published is:        N/A 

 

To reach the Procuring Entity not later than 2nd February, 2024      
   close of business.

N/A 

purchasing tender documents, the Procuring Entity's address is: 

Head of Supply Chain Management 

MAJI HOUSE, 3RD FLOOR,  NAIROBI COUNTY 

P.O.BOX 58187 – 00200 

mailto:procurement@bomasofkenya.co.ke
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ITT 18.3 
(a) The Number of days beyond the expiry of the initial tender validity period will be

30 days.

(b) The Tender price shall be adjusted by the following percentages of the tender price:

(i) By (Not applicable) %   the local currency portion of the Contract price adjusted to

reflect local inflation during the period of extension, and

(ii) By (Not applicable) % the foreign currency portion of the Contract price adjusted to

reflect the international inflation during the period of extension.

ITT 19.1 
Tender shall provide a Tender Security. The type of Tender security the amount of Ksh 

800,000.00 

ITT 20.1 In addition to the original of the Tender, the number of copies is: One (1No) 

ITT 20.3 
The written confirmation of authorization to sign on behalf of the Tenderer shall consist 

of proof of Power of attorney  

D. Submission and Opening of Tenders

ITT 22.1 (A) For Tender submission purposes only, the Procuring Entity's address is:

STATE DEPARTMENT FOR BLUE ECONOMY AND FISHERIES. 

Head of Supply Chain Management 

MAJI HOUSE, 3RD FLOOR,  NAIROBI COUNTY 

P.O.BOX 58187 – 00100 

ITT 25.1 
The Tender opening shall take place at the time and the address for Opening of Tenders 

ITT 25.1 

If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic 

tender submission procedures specified below: 

Not Applicable 

E. Evaluation, and Comparison of Tenders

ITT 30.3 

The adjustment shall be based on the average price of the item or component as quoted in 

other substantially responsive Tenders. If the price of the item or component cannot be 

derived from the price of other substantially responsive Tenders, the Procuring Entity shall 

use its best estimate. 

ITT 32 

The currency that shall be used for Tender evaluation and comparison purposes only to 

convert at the selling exchange rate all Tender prices expressed in various currencies into a 

single currency is: Kenya Shillings  

The source of exchange rate shall be: The Central bank of Kenya (mean rate) 

The date for the exchange rate shall be: the deadline date for Submission of the Tenders. 

ITT 33.2 A margin of preference shall not apply. 

Tenders shall not submit tenders electronically. 

Provided below: 

RAGATI ROAD
NHIF BUILDING
14TH FLOOR, BOARDROOM  

Date and time of tender opening: 7TH FEBRUARY, 2024 at 10.00am 
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ITT 33.4 The invitation to tender is extended to the following group that qualify for Reservations 

 Not applicable 

ITT 34.1 
At this time, the Procuring Entity does not intend to execute certain specific parts of the Works 

by subcontractors selected in advance. 

ITT 34.2 

Contractor's may propose subcontracting: Maximum percentage of subcontracting permitted 

is: 10 % of the total contract amount.  Tenderers planning to subcontract more than 10% of 

total volume of work shall specify, in the Form of Tender, the activity (ies) or parts of the 

Works to be subcontracted along with complete details of the subcontractors and their 

qualification and experience. 

ITT 34.3 
The parts of the Works for which the Procuring Entity permits Tenderers to propose 

Specialized Subcontractors are designated as follows: 

1. Mechanical Installation Works

2. Electrical Installation Works

For the above-designated parts of the Works that may require Specialized Subcontractors, the 

relevant qualifications of the proposed Specialized Subcontractors will be added to the 

qualifications of the Tenderer for the purpose of evaluation. 

ITT 35.2 Additional requirements apply. These are detailed in the evaluation criteria in Section 

III, Evaluation and Qualification Criteria (e) 

ITT 48.1 

Other documents required in addition to the Performance Security are: 

1. Program of Works / Progress Chart

2. Insurances (Contractors All Risk & WIBA)

ITT 50 

The procedures for making a Procurement-related Complaint are detailed in the "Notice 

of Intention to Award the Contract" herein and are also available from the PPRA Website 

www.ppra.go.ke or email complaints@ppra.go.ke. 

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should 

submit its complaint following these procedures, in writing (by the quickest means 

available, that is either by hand delivery or email to: 

Procuring Entity: STATE DEPARTMENT FOR BLUE ECONOMY AND 

FISHERIES 

Email address: ps@blueeconomy.go.ke 

In summary, a Procurement-related Complaint may challenge any of the following 

(among others): 

(i) the terms of the Tender Documents; and

(ii) the Procuring Entity's decision to award the contract.

For the attention: PRINCIPAL SECRETARY
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1.0 GENERAL PROVISIONS 

1.0 This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other 

factors, methods or criteria shall be used other than specified in this tender document. The Tenderer shall 

provide all the information requested in the forms included in Section IV, Tendering Forms. The Procuring 

Entity shall use the Standard Tender Evaluation Document for Goods and Works for evaluating Tenders. 

1.1 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling 

equivalent using the rate of exchange determined as follows: 

a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last

day of the respective calendar year (in which the amounts for that year is to be converted) was originally

established.

b) Value of single contract - Exchange rate prevailing on the date of the contract signature.

(c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in

determining the exchange rates in the Tender may be corrected by the Procuring Entity.

1.2 EVALUATION AND CONTRACT AWARD CRITERIA 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and 

arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been 

determined to be substantially responsive to the Tender Documents, and (iii) is determined to have the Lowest 

Evaluated Tender price shall be selected for award of contract. 

2.0  PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS 

Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria 

and other mandatory requirements in the ITT, and that the tender is complete in all aspects in meeting the 

requirements provided for in the preliminary evaluation criteria outlined below. The Standard Tender 

Evaluation Report Document for Goods and Works for evaluating Tenders provides very clear guide on how 

to deal with review of these requirements. Tenders that do not pass the Preliminary Examination will be 

considered non- responsive and will not be considered further. 

PRELIMINARY EVALUATION 

S/No PRELIMINARY EVALUATION CRITERIA / MANDATORY REQUIREMENTS 

MR1 Dully filled and signed form of tender prepared in accordance with ITT 12 

MR2 Dully filled Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 

MR3 Provide proof of registration with the National Construction Authority (NCA) category 1-3  under

builders works with current annual contractors practicing license. 

MR4 

Must submit one original copy of the Tender Document and one copy. Submission of Original and Copy (all 

Volumes) in the format required by the procuring entity and all the tender document (all volumes) to be TAPE 

BOUND 

MR5 Properly tape bound (perfect cover, hard cover or case bound), paginated, serialized tender document (each 

page of the tender submission must have a number and the numbers must be in chronological order). For 

pagination, Arabic Numerals shall be used, i.e. 1,2,3,4,5,6,7,8,9,10…..n ( n being the last numerical page of 

the tender document) 

MR6 Tender Security in accordance with ITT 19.1; of Bank Guarantee from a bank by Public Procurement Regulatory 

Authority (PPRA)  or insurance company approved by Insurance Regulatory Authority (IRA) in the amount of 

Kenya shillings 800,000.00.  The tender security shall be as per the form included in Section IV, Tender Forms. 

MR7 Provide proof of power of attorney (of tender signatory if not director of the company/ partner, signed  and 

stamped by Commissioner of Oaths) 
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Note:  bidders who do not satisfy any of the above requirements shall be considered non-Responsive and their 

tenders will not be evaluated further. 

Preliminary evaluation criteria for the proposed specialist works listed under ITT 34.3 to be as contained in the 

following Bills: 

• Electrical Installation Works

• Mechanical Installation Works

3.0 TENDER EVALUATION (ITT 35) 

In addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall apply if permitted under ITT 

35.2(e): 

a) Technical evaluation

b) Financial evaluation

c) Due diligence and recommendation for Award

MR8 Valid Copy of Certificate of Incorporation/ Registration. (Certified by a Commissioner of Oaths) 

MR9 Valid Current Tax Compliance Certificate 

MR10 Dully filled, signed and stamped Confidential Business Questionnaire 

MR11 Valid Copy of Current Single Business permit 

MR12 Submission of valid CR12 form showing the list of directors /shareholding (issued within the last 12months) or 

National Identity Card(s) for Sole Proprietorship/ Partnership 

MR13 Letter of authority to seek references from the Tenderer’s bankers. 

MR14 Must fill and submit the Certificate of Independent Tender Determination in the format provided 

MR15 Must fill and submit the Self-declaration form that the person/tenderer is not debarred in the matter of the Public 

Procurement and Asset Disposal Act 2015 in the format provided - Form SD1. 

MR16 Must fill and submit the Self-declaration that the person/tenderer will not engage in any corrupt or fraudulent 
practice in the format provided - Form SD2 

MR17 Must fill and submit Declaration and Commitment to The Code of Ethics in the format provided 

MR18 Submit certified copies of audited accounts (Signed by the company Director(s) and Auditors who are Certified 

Public Accountants registered with Institute of Certified Public Accountants of Kenya (ICPAK)) for the last 

three (3) years (2021,2022 and 2023) (Certified by a Commissioner of Oaths) 

MR19 Domestic Contractor’s Agreement (witnessed by a notaries agent)- A duly signed and stamped Pre-Contract 

Agreement not earlier than 3 months between the Main Contractor and the Electrical works, & Mechanical 

Works Sub contractors stating that if the main contractor is awarded the contract, he shall work with the firms as 

their domestic sub-contractors  

(Not necessary if the Main Contractor is also registered for specialist works) 



TECHNICAL EVALUATION – Qualification Form 
Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity's Use 

(Qualification met or Not Met) 

1. ELIGIBILITY

1.1 Nationality Nationality in accordance with ITT 3.6  Forms ELI - 1.1 and 1.2, with 

attachments 

1.2 Tax Obligations for Kenyan 

Tenderers 

Has produced a current tax clearance certificate or tax exemption 

certificate issued by Kenya Revenue Authority in accordance 

with ITT 3.14. 

Attachment 

1.3 Conflict of Interest  No conflicts of interest in accordance with ITT 3.3  Form of Tender 

1.4 PPRA Eligibility Not having been declared ineligible by the PPRA as described in 

ITT 3.7 

Form of Tender 

1.5 State- owned Enterprise Meets conditions of ITT 3.8 Forms ELI - 1.1 and 1.2, with 

attachments 

1.6 Goods, equipment and services 

to be supplied under the contract 

To have their origin in any country that is not determined 

ineligible under ITT 4.1 

Forms ELI - 1.1 and 1.2, with 

attachments 

2. HISTORICAL CONTRACT NON-PERFORMANCE

2.1 History of Non- Performing 

Contracts 

Non-performance of a contract did not occur as a result of 

contractor default since 1st January 2020. 

Form CON-2 

2.2 Suspension Based on Execution 

of Tender/Proposal Securing 

Declaration by the Procuring 

Entity 

Not under suspension based on-execution of a Tender/Proposal 

Securing Declaration pursuant to ITT 19.9 

Form of Tender 

2.3 Pending Litigation Tender's financial position and prospective long-term 

profitability still sound according to criteria established in 3.1 

and assuming that all pending litigation will NOT be resolved 

against the Tenderer. 

Form CON - 2 

2.4 Litigation History No consistent history of court/arbitral award decisions 

against the tenderer since 1st January 2021 

Form CON - 2; attach affidavit signed and 
stamped by an advocate or commissioner of oaths

1. Non performance, as decided by the Employer, shall include all contracts where (a) nonperformance was not challenged by the contractor, including through referral to the dispute

resolution mechanism under the respective contract, and (b) contracts that were so challenged but fully settled against the contractor. Non performance shall not include contracts where

Employers decision was overruled by the dispute resolution mechanism. Non performance must be based on all information on fully settled disputes or litigation, i.e. dispute or litigation

that has been resolved in accordance with the dispute resolution mechanism under the respective contract and where all appeal instances available to the Bidder have been exhausted.

2. This requirement also applies to contracts executed by the Bidder as JV member.

2
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       Qualification form cont’d

Item 

No. 

Qualification Subject Qualification Requirement Document To be 

Completed by Tenderer 

For Procuring Entity's Use 

(Qualification met or Not Met) 

3. FINANCIAL SITUATION AND PERFORMACE

3.1 Financial Capabilities The Tenderer shall submit the audited balance sheets or, 

if not required by the laws of the Tenderer's country, 

other financial statements acceptable to the Procuring 

Entity, for the last three (3) years shall be submitted and 

must demonstrate the current soundness of the Tenderer's 

financial position and indicate its prospective long-term 

profitability. 

Form FIN - 3.1, with 

attachments 

3.2 Average Annual Construction 

Turnover 

The Tenderer shall demonstrate that it has a minimum 

average annual construction turnover of Kenya Shillings 

66,000,000.00, equivalent calculated as total certified 

payments received for contracts in progress and/or 

completed within the last 3 years, divided by 3 years 

Form FIN - 3.2 with 

attachments 

3.3 Financial Resources 
The Tenderers shall demonstrate, to the satisfaction of the 

Procuring Entity, that it has adequate sources of finance, 

or has available, liquid assets, unencumbered real assets, 

lines of credit, and other financial means (independent of 

any contractual advance payment) to meet the cash flow 

requirements estimated as Kenya Shillings 10,000,000.00 

for works the subject contract(s) net of the Tenderer's 

other commitments. 

Form FIN - 3.3 with 

attachments 

3.4 Current Contract 

Commitments / Works in 

Progress 

Tenderers and each member to a JV should provide 

information on their current commitments on all contracts 

that have been awarded, or for which a letter of intent or 

acceptance has been received, or for contracts approaching 

completion, but for which an unqualified, full completion 

certificate has yet to be issued. 

(Tenderer to attach evidence such as copies of letter of 

award, Signed contract and copies of interim payment 

certificates) 

Form FIN - 3.4 with 

attachments 



        Qualification form Cont’d 
Item 

No. 

Qualification Subject Qualification Requirement Document To be 

Completed by Tenderer 

For Procuring Entity's Use 

(Qualification met or Not Met) 

4. EXPERIENCE

4.1 General Construction 

Experience 

Experience under construction contracts in the role of 
prime contractor, JV member, sub-contractor, or 
management contractor for at least the last 3 years, starting 
1st January 2021 

4. Form EXP - 4.1

Experience

4.2 (a) Specific Construction & 

Contract Management 

Experience 

A minimum number of 3 similar contracts1 specified below 

that have been satisfactorily and substantially completed as 

a prime contractor, joint venture member, management 

contractor or sub-contractor between 1st January 2021 and 

tender submission deadline i.e. 

Three (3) contracts, each of minimum value Kenya shillings 

40,000,000.00 equivalent. 

Bidders shall attach copies of the following: 

a) Letters of Award or,

b) Signed Contract and Completion Certificate for the

respective projects. or

c) If project is ongoing it must be at least 80% complete.

Bidder to attach copies of interim payment certificates

Form EXP 4.2(a) 

1. The similarity shall be based on the physical size, complexity, methods/technology and/or other characteristics described in the Bills of Quantities and Drawings. Summation of

number of small value contracts (less than the value specified under requirement) to meet the overall requirement will not be accepted.

2. Substantial completion shall be based on 80% or more works completed under the contract.

3. For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share, by value, shall be considered to meet this requirement.

4. In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a single contract has been

met. Instead, each contract performed by each member shall satisfy the minimum value of a single contract as required for single entity. In determining whether the JV meets the

requirement of total number of contracts, only the number of contracts completed by all members each of value equal or more than the minimum value required shall be aggregated.



        Qualification form Cont’d 
Item 

No. 

Qualification Subject Qualification Requirement Document To be 

Completed by Tenderer 

For Procuring Entity's Use 

(Qualification met or Not Met) 

5. Equipment

5.1 Contractors key equipment 
Show evidence of ownership/access to essential construction 

machinery, equipment and plant. 

Notes 

• If the equipment is owned, must provide CLEAR 
copies of logbook or proof of ownership.

• If equipment is hired or leased Provide a 
commitment letter from the lessor of the 
equipment addressed to the PRINCIPAL 
SECRETARY– STATE DEPARTMENT FOR 
BLUE ECONOMY AND FISHERIES 
indicating that the lessor shall avail the equipment 
upon award of the tender and submit a copy of a 
written agreement to lease between lessee and 
lessor indicating list of equipment and their 
corresponding copies of log books or proof of 
ownership by lessor;

• The equipment listed shall be available on site 
when required

• a) Relevant Transport
- 2No Pick-ups
- 2No Tippers/Lorry Trucks

• b) Relevant Tools and Equipment
- 1no. Excavator
- 1no. Concrete Mixer
- 1no. Hoist
- 1no. Concrete Pump
- Atleast 4 sets of Steel Scaffolds

Form EQU: Equipment 



Item 

No. 

Qualification Subject Qualification Requirement Document To be 

Completed by Tenderer 

For Procuring Entity's Use 

(Qualification met or Not Met) 

6. Key Personnel

6.1 Contractor's Representative 

and Key Personnel 

a) Project Manager

Minimum qualifications and technical experience

1. Bachelor’s degree in architecture, Quantity Surveying, or

Construction Management.

2. Registered Professional with the respective registration

bodies Board of Registration of Architects and Quantity

Surveyors (BORAQS) with a valid practicing license or a

Construction Manager who is a professional member of

Association of Construction Managers of Kenya (ACMK)

and/or Association of Kenya (AAK)- Construction Project

Managers Chapter and/or Institution of Construction

Project Managers of Kenya (ICPMK) with current

membership certificate.

3. General Experience –15 years.

4. Specific experience in Construction of building works – 10

years.

b) Site Agent

Minimum qualifications and technical experience

1. Higher Diploma in Building Construction or equivalent.

2. Specific experience in Construction of building works – 8

years.

c) Foreman

Minimum qualifications and technical experience

1. Certificate- Building Construction, Electrical, or Mechanical

2. Experience – 8 years

d) Occupational Health and Safety Personnel

Qualifications and technical experience

1. Certificate- Occupational Safety and Health

2. Experience – 5 years

Note: Certified copies national Identity Cards and certificates to 

be provided as evidence. 

Form PER -1 

& 

Form PER -2 

Note:  Bidders who do not satisfy any of the above qualification requirements shall be considered non-Responsive and their tenders will not be evaluated further
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FINANCIAL EVALUATION 

Upon completion of the technical evaluation a detailed financial evaluation shall follow.  

The evaluation shall be in the following three stages: 

a) Determination of Arithmetic errors

b) Comparison of Rates; and

c) Consistency of the Rates.

DUE DILIGENCE AND RECOMMENDATION FOR AWARD 

Particulars of  

post qualification : 

The Client, STATE DEPARTMENT FOR BLUE ECONOMY AND FISHERIES, may 

inspect the premises and under due diligence to seek further clarification/confirmation if 

necessary, to confirm authenticity /compliance of any condition of the tender 

/qualifications of the tenderer in line with Section 83 of the Public Procurement and Asset 

Disposal Act ,2015 

Award Criteria: The firm achieving the lowest evaluated price will be awarded the contract in line with 

Section 86 and Section 155(4) of the Public Procurement and Disposal Act,2015 
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SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

1. FOREIGN TENDERERS 40%RULE

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition. 

ITEM 
Description of work 

item 

Description of location 

of source 
COST IN K.Shillings Comments, If any 

A LOCAL LABOR 

1 

2 

3 

4 

5 

B SUB CONTRACTS FROM LOCAL SOURCES 

1 

2 

3 

4 

5 

C LOCAL MATERIALS 

1 

2 

3 

4 

5 

D USE OF LOCAL PLANT AND EQUIPMENT 

1 

2 

3 

4 

5 

E ADD ANY OTHER ITEM 

1 

2 

3 

4 

5 

6 

TOTAL COST OF LOCAL CONTENT 

PERCENTAGE OF CONTRACT PRICE 
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2. FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall 
be prepared for each item of equipment listed, or fo ralternative equipment proposed by the Tenderer. 
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3. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key 
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for 
each candidate. 

Contractor' Representative and Key Personnel 
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4. FORM PER - 2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 

 
 

 

 
 

 

 

 
 

 

 

 
 

 

 
 

 
 

 

   

 

 

 

 

 

  

 

 
 

 

 

 

 

  

 
Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 

 
 

 

 

  
 

 
 

 

    

    

    

 

 
Declaration 

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to 
the best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 
qualificationsandmyexperience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule for this 
position as provided in the Tender: 
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I understand that any misrepresentation or omission in this Form may: 

 
a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in theTender; 

c) result in my dismissal from the contract. 

 
Name of Contractor's Representative or Key Personnel: [insert name] 

Signature:  

Date: (day month year):   

Counter signature of authorized representative of the Tenderer: 

Signature:  

Date: (day month year):   
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5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 
hereunder. 

 
5.1 FORM ELI -1.1 

Tenderer Information Form 

Date:  

ITT No. andtitle:   
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5.2 FORM ELI -1.2 

Tenderer's JV Information Form 

(to be completed for each member of Tenderer's JV) 

Date:  

ITT No. andtitle:   
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5.3 FORM CON –2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

Tenderer'sName: Date:  
 

JVMember's Name ITT No. andtitle:  
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Include details relating to potential bid-rigging practices such as previous occasions where tenders were withdrawn, 

joint bids with competitors, subcontracting work to unsuccessful tenderers, etc. 
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5.4 FORM FIN – 3.1: 

 

 

Financial Situation and Performance 

Tenderer's Name:  

Date:   

JV Member's Name   

ITT No. and title:  

5.4.1. Financial Data 

 

*Refer to ITT 15 for the exchange rate 
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5.4.2 Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 
commitments. 

 

 
 

 

 

 

 

 
 

  

 
 

  

 
 

  

 
 

5.4.3 Financial documents 

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section III, 
Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

a) reflect the financial situation of the Tenderer or incase of JV member, and not an affiliated entity (such as 
parent company or group member). 

b) Be independently audited or certified in accordance with local legislation. 

c) Be complete, including all notes to the financial statements. 

d) Correspond to accounting periods already completed and audited. 

Attached are copies of financial statements
1 
for the years required above; and 

complying with the requirements. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
1
If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be justified. 
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5.5 FORM FIN – 3.2: 

 

 

Average Annual Construction Turnover 

Tenderer's Name:  
Date:   
JV Member's Name   
ITT No. and title:  

 

 

 

 
 

    

    

    

    

    
 

 
 

 
 

 

   

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 

 

 

5.6 FORMFIN–3.3: 

Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 
financia lmeans, net of current commitments, available to meet the total construction cash flow demands of the subject 
contractor contracts as specified in Section III, Evaluation and Qualification Criteria. 

 

 
 

 
 

 
 

 
 

 

 
 

  

 
 

  

 
 

  

4 
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5.7 FORMFIN–3.4: 

Current Contract Commitments / Works in Progress 

Tenderers and each member to a JV should provide information on their current commitments on all contracts that 
have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching 
completion, but for which an unqualified, full completion certificate has yet to be issued. 

5.8 FORM EXP -4.1 

General Construction Experience 

Tenderer'sName: Date: 

JVMember'sName 

Page of pages 

ITT No. andtitle: 
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5.9 FORM EXP - 4.2(a) 

Specific Construction and Contract Management Experience 

Tenderer's Name:  
Date:   
JV Member's Name   
ITT No. and title:  

 

  
 

 
 

 

  

 

  

 

  

 

 

 

 
 

  
 

 
 

 
 

 
 

 

   

    

    

    

    

1    

2    

3    

4    

5    

6    
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5.10 FORM EXP - 4.2 (b) 

Construction Experience in Key Activities 

Tenderer's Name: 
Date: 
Tenderer's JV Member Name: 
Sub-contractor's Name

2  
(as per ITT 34): 

ITT No. and title: 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 
Evaluation and Qualification Criteria, Sub-Factor 4.2. 

1. Key Activity No One:

2If applicable
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OTHER FORMS 

6. FORM OF TENDER

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

INSTRUCTIONS TO TENDERERS 

i) All  italicized  text  is  to  help  the Tenderer  in  preparing  this  form.

ii) The  Tenderer  must  prepare  this  Form  of  Tender  on  stationery  with  its  letterhead  clearly  showing  the  Tenderer's
complete  name  and  business  address. Tenderers are reminded that this is a mandatory requirement.

iii) Tenderer  must  complete  and  sign  CERTIFICATE  OF  INDEPENDENT  TENDER  DETERMINATION  and  the  SELF
DECLARATION  FORMS OF  THE  TENDERER  as listed under (xxii) below.

Date  of  this  Tender  submission:.............[insert  date  (as  day,  month  and  year)  of  Tender  submission]  Tender           

Name  and  Identification:....................[insert  identification]  Alternative  

No.:.............................................[insert  identification  No  if  this  is  a  Tender  for  an  alternative] 

To: .................................... [Insert complete name of Procuring Entity] 

Date of thisTender submission: [insert date (as day, month and year) of Tender submission] Request    

for Tender No.:  [insert identification] Name and description of Tender [Insert as per ITT) Alternative No.: 

[insert identification No if this is a Tender for an alternative] 

To: [insert complete name of Procuring Entity] 

Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution

of the above named Works, we, the undersigned offer to construct and complete the Works and remedy any

defects therein for the sum1 of Kenya Shillings [[Amount in figures] ______________________Kenya Shillings

[amount in words]____________________________________________________________________

The above amount includes foreign currency2 amount (s) of [state figure or a percentage and currency]

[figures]_____________________________________[words] _________________

_____________________________________________________________________________

2. We undertake, if our tender is accepted, to commence the Works as  soon as is reasonably possible after the

receipt of the Architect notice to commence, and to complete the whole of the Works comprised in the Contract

within the time stated in the Special Conditions of Contract.

3. We agree to adhereby this tender until [Insert date], and it shall remain binding upon 
us and may be accepted at any time before that date.

4. We understand that you are not bound to accept the lowest or any tender you may receive.

5. We, the under signed, further declare that:
i) No reservations: We have examined and have no reservations to the tender document, including Addenda

issuedinaccordance with ITT 28;

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3
and 4; 

1 This sum should be carried forward from the Summary of the Bills of Quantities. 
2 The percentage quoted above should not include provisional sums, and not more than 

    two foreign currencies are allowed. 
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iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's
Country in accordance with ITT 19.8;

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the
implementation and completion specified in the construction schedule, the following Works: [insert a brief
description of the Works];

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one
of the options below as appropriate]

vi Option 1, incase of one lot: Total priceis: [insert the total price of the Tender in words and figures,
indicating the various amounts and the respective currencies]; or

Option2, in case of multiple lots:

(a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various
amounts and the respective currencies]; and

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures,
indicating the various amounts and the respective currencies];

vii) Discounts: The discounts offered and the methodology for their application are:

viii) The discounts offered are: [Specify in detail each discount offered.]

ix) The exact method of calculations to determine the net price after application of discounts is shown below:
[Specify in detail the method that shall be used to apply the discounts];

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of
that period;

xi) Performance Security: If our Tender is accepted, we commit to obtaina Performance Security in accordance
with the Tendering document;

xii) One Tender Per Tender: Weare not submitting any other Tender(s) as an individual Tender, and we are not
participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet the
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3;

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers,
or service providers for any part of the contract, are not subject to, and not controlled by any entity or
individual that is subject to, a temporary suspension or a debarment imposed by the Public Procurement
Regulatory Authority or any other entity of the Government of Kenya, or any international organization.

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a
state- owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the
requirements of ITT3.8];

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient,
its full address, the reason for which each commission or gratuity was paid and the amount and currency
of each such commission or gratuity].

Name of Recipient Address Reason Amount 

(If none has been paid or is to be paid, indicate “none.”) 
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xvi) Binding Contract: We understand that this Tender, together with your written acceptance there of included 
in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is 
prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, 
the Most Advantageous Tender or any other Tender that you may receive; 

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no personacting for us 
or on our behalf engages in any type of Fraud and Corruption; and 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made 
with the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 
Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal, copy available from (specify website) during the procurement process and the 
execution of any resulting contract. 

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial Ownership 

Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of notification of 

intention to enter into a contract in the event we are the successful tenderer in this subject procurement 

proceeding.  

xxii) We,  the  Tenderer,  have   duly completed, signed and stamped  the  following  Forms  as  part  of  our  Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are no tin any conflict 
to interest. 

(b) Certificate of Independent Tender Determination - to declare that we completed the tender without 
colluding with other tenderers. 

(a) Self-Declarationo f the Tenderer - to declare that we will, if awarded a contract, not engage in any 
form of fraud and corruption. 

(d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement 
and Asset Disposal. 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption 
as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of Tender. 

 
Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete 
name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

Signature of the person named above: [insert signature of person whose name and capacity are shown 
above] 

Date signed [insert date of signing] day of [insert month], [insert year] 

Datesigned day of ,  

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer. 
**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with 
the Tender. 
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 
Tenderer is further reminded that it is an offence to give false information on this Form. 

(a) Tenderer's details
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General and Specific Details 

(b) Sole Proprietor, provide the following details.

Name in full Age 
Nationality Country of Origin 
Citizenship 

(c) Partnership, provide the following details.

(d) Registered Company, provide the following details.

I) Private or public Company
ii) State the nominal and issued capital of the Company

Nominal Kenya Shillings (Equivalent)........................................................... 
Issued Kenya Shillings (Equivalent)............................................................... 

iii) Give details of Directors as follows.

(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity.

i) Are there any person/persons in…………………… (Name of Procuring Entity) who has/have an 
interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 



50 

(ii) Conflict of interest disclosure

pe of Conflict Disclosure 

YES ORNO 

If YES provide details of the 

relationship with Tenderer 

1 Tenderer is directly or indirectly 

controls, is controlled by or is under 

common control with another tenderer. 

2 Tenderer receives or has received any 

direct or indirect subsidy from another 
tenderer. 

3 Tenderer has the same legal 
representative as another tenderer 

4 Tender has a relationship with another 
tenderer, directly or through common 

third parties, that puts it in a position to 

influence the tender of another tenderer, 
or influence the decisions of the 
Procuring Entity regarding this tendering 

process. 

5 Any of the Tenderer's affiliates 
participated as a consultant in the 
preparation of the design or technical 
specifications of the works that are the 

subject of the tender. 

6 Tenderer would be providing goods, 

works, non-consulting services or 
consulting services during 

implementation of the contract 

Specified in this Tender Document. 

7 Tenderer has a close business or family 
relationship with a professional staff of 

the Procuring Entity who are directly or 

indirectly involved in the preparation of 

the Tender document or specifications 
of the Contract, and/or the Tender 
evaluation process of such contract. 

8 Tenderer has a close business or family 
relationship with a professional staff of 
the Procuring Entity who would be 

involved in the implementation or 

supervision of the such Contract. 

9 Has the conflict stemming from such 

relationship stated in item 7 and 8 
above been resolved in a manner 
acceptable to the Procuring Entity 

throughout the tendering process and 

execution of the Contract. 
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Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 
submission. 

Full Name  

Title or Designation  

 

 

(Signature) (Date) 
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b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the 
[Name of Procuring Entity] for:
[Name and number of tender] in 

response to the request for tenders made by: [Name of Tenderer] do hereby 
make the following statements that I certify to be true and complete in every respect: 

Icertify, on behalf of [Name of Tenderer]that: 

1. I have read and I understand the contents of this Certificate;

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every
respect;

3. Iamthe authorized representative of the Tenderer with authority to sign this Certificate, and to submit the
Tender on behalf of the Tenderer;

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

a) Has been requested to submit a Tender in response to this request for tenders;
b) could potentially submit a tender in response to this request for tenders, based on their qualifications,

abilities or experience;

5. TheTenderer discloses that [check one of the following, as applicable]:

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b) theTenderer has entered into consultations, communications, agreements or arrangements with one or more
competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s),
complete details thereof, including the names of the competitors and the nature of, and reasons for, such
consultations, communications, agreements or arrangements;

6. Inparticular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

a) prices;
b) methods, factors or formulas used to calculate prices;
c) the intentiono r decision to submit, or not to submit, a tender; or
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as

specifically disclosed pursuan tto paragraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed
pursuant toparagraph(5)(b) above;

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of the
Contract, whichevercomesfirst, unless otherwise required byl aw or as specifically disclosed pursuant to
paragraph (5)(b) above.

Name 
Title 
Date  

[Name, title and signature of authorized agent of Tenderer and Date] 



53 

(c) SELF- DECLARATION FORMS

FORM SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

I, ……………………………………., of Post Office Box …….………………………. being a resident of 
………………………………….. in the Republic of ……………………………. do hereby make a statement as 
follows: - 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or of
………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender No. 

………………….. for ……………………. (insert tender title/description) for ……………………. (insert name 
of the Procuring entity) and duly authorized and competent to make this statement. 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief.

…………………………………. ………………………………. ……………………… 
(Title) (Signature) (Date) 

Bidder Official Stamp 
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FORM SD2 

 
SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 
FRAUDULENT PRACTICE. 

 

 
I, ……………………………………of P.O. Box ………..................………………. being a resident of 
………………………………….. in the Republic of ……………….  do hereby make a statement as follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of …….................................. 

(insert name of the Company) who is a Bidder in respect of Tender No.…………………. for 
………………… (insert tender title/description) for ……………… (insert name of the Procuring entity) and 
duly authorized and competent to make this statement. 

 
2. THAT theafore said Bidder, its servants and/oragents/subcontractorswillnotengageinanycorruptorfraudulent 

practice and has not been requested to pay any inducement to any member of the Board, Management, Staff 
and/or employees and/or agents of ……………………. (insert name of the Procuring entity) which is the 
procuring entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of ……………………. (name of the 
procuring entity). 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 
participating in the subject tender 

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief. 

………………………………………… ……………………………… ……..........……… 
(Title)  (Signature)  (Date) 

 
Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) .............................. 

…………………………………………………….. declare that I have read and fully understood the contents of the 

Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in 

Public Procurementand Asset Disposal and my responsibilities under the Code. 

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement 

and Asset Disposal. 

Name of Authorized signatory............................................................................................................................... 

Sign……………................................................................................................................................................... 

Position................................................................................................................................................................. 

Office address................................................................... Telephone................................................................... 

E-mail………………………………………………...........................................................................................

Name of the Firm/Company……………………………..................................................................................... 

Date………………………………………………………................................................................................... 

(Company Seal/ Rubber Stamp where applicable) 

Witness          

Name………………………………………………………................................................................................ 

Sign…………………………………………………………................................................................................ 

Date………………………………………………………………........................................................................ 
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(d) APPENDIX 1 - FRAUD AND CORRUPTION

(Appendix 1 shall not be modified) 

1. Purpose

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to
Public Procurement Processes and Contracts that are governed by the laws of Kenya.

2. Requirements

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged
in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the
procurement process, selection and contract execution of all contracts, and refrain from Fraud and Corruption
and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above.

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of
the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior:

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive
or fraudulent practice; or conflicts of interest in any procurement or as set disposal proceeding;

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an
offence;

3) Without limiting the generality of the subsection (1) and (2), the person shall be: -

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or

b) if a contract has already been entered into with the person, the contract shall be voidable;

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the
procuring entity may have;

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring
entity whohas a conflict of interest with respect to a procurement: -

a) Shall not take part in the procurement proceedings;

b) shall not, after a procurement contract has been entered in to, take part in any decision relating to
the procurement or contract; and

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member of the group
of tenderers to whom the contract was awarded, but the subcontractor appointed shall meet all the
requirements of this Act.

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the
conflictofinteresttotheprocuringentity;

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a)
and the contract is awarded to the person or his relative or to another person in whom one of them had a
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public
entity shall be made good by the awarding officer. Etc.

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
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a) Defines broadly, for the purposes of the above provisions, the terms setf orth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything 
of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including is representation, that knowingly or 
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid 
an obligation; 

iii) “collusive practice”is an arrangement between two or more parties designed to achieve an improper 
purpose, including to influence improperly the actions of another party; “coercive practice” is 
impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the 
property of the party to influence improperly the actions of a party; 

iv) “obstructive practice” is: 

• Deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive, 
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the investigation or from pursuing the 
investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 
fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
processorthe exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor, 
and includes collusive practices amongst tenderers prior to or after tender submission designed to establish 
tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits of free 
and open competition. 

c) Rejects a proposal for award
1 
of a contract if PPRA determines that the firm or individual recommended 

for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority(ies) 
for sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i) 
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate 
authority appointed by Government of Kenya to inspect

2 
all accounts, records and other documents relating 

to the procurement process, selection and/or contract execution, and to have them audited by auditors 
appointed by the PPRA or any other appropriate authority appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 
declaring that they and all parties involved in the procurement process and contract execution have not 
engaged/will not engage in any corrupt or fraudulent practices. 

 
 

1
For the avoidance of doubt, a party's in eligibility to be awarded a contract shall includee, without limitation, (i) applying for pre-qualification, expressing interest 

in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 

provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract. 
2 
Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority or 

persons appointed by the Procuring Entity to address specific matters related to investigations/audits, suc has evaluating the veracity of an allegation of possible 
Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or individual's 
financial records and information, and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard 
copyor electronic format) deemed relevant for th einvestigation/audit, and making copies there of as relevant; interviewing staff and other relevant individuals; 
performing physical inspections and site visits; and obtaining third party verification of information. 
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2. FORM OF TENDER SECURITY-DEMAND BANK GUARANTEE

Beneficiary: 

Request forTenders No:

Date: 

TENDER GUARANTEE No.: 

Guarantor:  

1. We have been informed that (here inafter called "the Applicant") has submitted or 
will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of 
under Request for Tenders No. (“the ITT”). 

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a
Tender guarantee.

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed
document accompanying or identifying the demand, stating that either the Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the
Tender Validity Period”), or any extension thereto provided by the Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any
extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed
to furnish the Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant
of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above
onor before that date.

[signature(s)] 
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4. FORM OF TENDER SECURITY (TENDER BOND)

[TheSuretyshallfillin this Tender Bond Form in accordance with the instructions 

indicated.]  BOND NO. 

1. BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal”), and [name, legal title,and
address of surety],authorized to transact business in [name of country of Purchaser], as Surety (hereinafter
called “the Surety”), are held and firmly bound unto [name of Purchaser] as Obligee (hereinafter called “the
Purchaser”) in the sum of [amount of Bond][amount in words],for the payment of which sum,well and truly to
be made, we, the said Principal and Surety, bind ourselves, our successors and as signs, jointly and severally,
firmly by these presents.

2. WHERE AS the Principal has submitted or will submit a written Tender to the Purchaser dated the dayof 

, 20, for the supply of [name of Contract] (herein after called the “Tender”). 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal:

a) Has with drawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender
(“the Tender Validity Period”), or any extension there to provided by the Principal; or

b) Having been notified of the acceptance of its Tender by the Purchaser during the Tender Validity Period or
any extension there to provided by the Principal;(i) failed to execute the Contract agreement; or (ii)
hasfailedtofurnish the Performance Security, in accordance with the Instructions to tenderers (“ITT”) of the
Purchaser's Tendering document.

then the Surety undertakes to immediately pay to the Purchaser up to the above amount upon receipt of the 
Purchaser's first written demand, without the Purchaser having to substantiate its demand, provided that in its 
demand the Purchaser shall state that the demand arises from the occurrence of any of the above events, 
specifying which event (s) has occurred. 

4. The Surety here by agrees that its obligation will remain in full force and effect upto and including the date 30
days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter of Tender or any
extension thereto provided by the Principal.

5. IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed in their
respective names this day of    20.

Principal: 
Corporate Seal (where appropriate) 

Surety: 

(Signature) (Signature) 
(Printed name and title) (Printed name and title) 
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4. FORM OF TENDER - SECURING DECLARATION

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................................... [insert date (as day, month and year) of Tender Submission] 

Tender No.: .................................................... [insert number of tendering process] 

To: .................................................... [insert complete name of Purchaser] I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach
of ourobligation(s) under the bid conditions, because we–(a) have withdrawn our tender during the period of
tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our
Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or
(ii) fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders.

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon
the earlier of:
a) Our receipt of a copy of your notification of the name of the successful Tenderer; or
b) thirty days after the expiration of our Tender.

4. I/We understand that if Iam /we are/ in a Joint Venture, the Tender Securing Declaration must be in the name of
the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding,
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent.

Signed:…………………………………………………………..……….. Capacity/title (director or partner or 

sole proprietor, etc.) ……….…………........……. 

Name:……………………………………………………………………………….. Duly authorized to sign the 

bid for and on behalf of: [insert complete name of Tenderer] 

 Dated on …………………. day of ……………., ……. [Insert date of signing] Seal orstamp 
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5. Appendix toTender

Schedule of Currency requirements 

Summary of currencies of theTender for [insert name of Section of the Works] 
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PART II - WORKS REQUIREMENTS 
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SECTION V - BILLS OF QUANTITIES 

Bills of Quantities as annexed in the Tender Document
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SECTION VI - SPECIFICATIONS 

 

The specifications shall be in accordance with Ministry of Works General 

Specifications 1976 edition together with any amendments issued thereto. 

 

If there is any discrepancy between the Drawings, Bills of Quantities and the General 

Specifications, the Project manager shall give direction 

 

SECTION VII - DRAWINGS 

DRAWING TITLE DRAWING NO. 

As issued by the Project Manager 
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PART III - THE CONDITIONS OF 
CONTRACT AND CONTRACT 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 

 
General Conditions of Contract 

------------------------------------------------------------------------------------------------------------------------------------- 

1. GENERAL PROVISIONS 

1.1 Definitions 

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated below. 
Words indicating persons or parties include corporations and other legal entities, except where the context requires 
otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 
completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. 

“Completion Date” meansthedateofcompletionoftheWorksascertifiedbytheEngineer. 

“Contract Price” means the price defined in the contract and there after as adjusted in accordance with the provisions 
of the Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 
incorporated by reference therein to execute, complete, and maintain the Works. 

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, 
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the 
Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution 
and completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes 
Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or 
forming part of the Permanent Works. 

“Contractor'sPersonnel” means the Contractor's Representative and all personnel whom the Contractor utilizes on 
Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any 
other personnel assisting the Contractor in the execution of the Works. 

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time 
to timeby the Contractor who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, 
including overhead and similar charges, but does not include profit. 

“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and plant. 
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“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 
Completion Date, within which the contractor is liable for any defects that may develop in the handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case may be) 
under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends over the days 
stated in the Special Conditions of Contract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified 
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment 
Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment Certificate]. 

“Force Majeure” is defined in Clause19 [Force Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is 
payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 
other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted 
public authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any 
annexed memoranda comprising agreements between and signed by both Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 
including the supply-only materials (if any) to be supplied by the Contractor under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 
dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions 
of Contract which constitute Part A of the Special Conditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. 

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security]. 

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent 
Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the 
Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the 
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Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does 
not include Plant which has not been taken over by the Procuring Entity. 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other 
employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the 
Procuring Entity or the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person appointed 
by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 
supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity 
Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under 
Engineers Registration Act Cap 530. 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the 
Contract and named in the Special Conditions of Contract, or other person appointed from time to time by the 
Procuring Entity and notified to the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution 
of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause 
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form 
of Tender, as included in the Contract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any) 

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual 
and interpretative about the surface and sub-surface condition sat the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to 
which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming 
part of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and any additions and 
modifications to the specification in accordance with the Contract. Such document specifies the Works. 

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence execution of the 
Works. It does not necessarily coincide with the Site possession date(s). 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract 
Price and Payment], for a payment certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 
subcontractor, for a part of the Works. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site 
for the execution and completion of the Permanent Works and the remedying of any defects. 

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are needed 
for construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of 
Tender, as included in the Contract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in 
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accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring 
Entity. 

“Testson Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed as 
a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as the 
case may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 
Special Conditions of Contract (with any extension calculated from the Commencement Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 
[Variations and Adjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to 
Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of them 
as appropriate. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 
a) Words indicating one gender include all genders;
b) words indicating the singular also include the plural and words indicating the plural also include the

singular;
c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in

writing;
d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting

in a permanent record; and

The marginal words and other headings shall not be taken into consideration in the interpretation of these 
Conditions. 

1.3 Communications 
1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 

determinations, notices, requests and discharges, these communications shall be: 
a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of

the agreed systems of electronic transmission as stated in the Special Conditions of Contract; and
b) delivered, sent, or transmitted to the address for the recipient's communications as stated in the Special

Conditions of Contract. However:

i) if the recipient gives notice of another address, communications shall thereafter be delivered
accordingly; and

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the
address from which the request was issued.

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a 
certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a 
Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case 
may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language ofthe Contract shall be English. 

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 
interpretation, the priority of the documents shall be in accordance with the following sequence: 
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a) The Contract Agreement, 
b) The Letter of Acceptance, 
c) The Special Conditions – Part A, 
d) the Special Conditions – Part B 
e) the General Conditions of Contract 
f) the Form of Tender, 
g) the Specifications and Bills of Quantities 
h) the Drawings, and 
i) the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or 
instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 
Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon 
the formannexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed by 
law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the 
Contract. However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 

b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become 
due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless otherwise 
stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities 
shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken 
over bythe Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the 
Architect two copies of each of the Contractor's Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 
Contractor's Documents (if any), the Drawings and Variations and other communications given under the 
Contract.The Procuring Entity's Personnel shall have the right of access to all these documents at all reasonable 
times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the 
Works, the Party shall promptly give notice to the other Party of such error or defect. 

1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if 
any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be 
reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by 
when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is late. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified 
drawing or instruction within a time which is reasonable and is specified in the notice with supporting details, 
the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 
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b) payment of any other associated costs accrued, which shall be included in the Contract Price. 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, 
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall 
not be entitled to such extension of time, or costs accrued. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 As agreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights 
in the Contractor's Documents and other design documents made by (or on behalf of) the Contractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 
transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, 
including making and using modifications of them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the 
Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate 
the Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting, 
repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other software, 
permit their use on any computer on the Site and other places as envisaged by the Contract, including 
replacements of any computers supplied by the Contractor. 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not, 
without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the 
Procuring Entity for purposes other than those permitted under Sub-Clause 1.10.2. 

1.11 Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property 
rights in the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity. 
The Contractor may, at his cost, copy, use, and obtain communication of these documents for the purposes 
of the Contract. They shall not, without the Procuring Entity's consent, be copied, used or communicated to 
a third party by the Contractor, except as necessary for the purposes of the Contract. 

1.12 Confidential Details 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The 
confidentiality shall survive termination or completion of the contract. They shall disclose all such 
confidential and other information as may be reasonably required in order to verify compliance with the 
Contract and allow its proper implementation. 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private 
and confidential, except to the extent necessary to carry out their respective obligations under the Contract 
or to comply with applicable Laws. Each of them shall not publish or disclose any particulars of the Works 
prepared by the other Party without the previous agreement of the other Party. However, the Contractor shall 
be permitted to disclose any publicly available information, or information otherwise required to establish 
his qualifications to compete for other projects. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in 
the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permit or 
similar permission for the Permanent Works, and any other permissions described in the Specifications 
as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify 
and hold the Contractor harmless against and from the consequences of any failure to do so; and 
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b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and 
approvals, as required by the Laws in relation to the execution and completion of the Works and the 
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless 
against and from the consequences of any failure to do so, unless the Contractor is impeded to 
accomplish these actions and shows evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 
grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 
performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the 
Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring 
Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and shall 
cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, 
Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site 
and/or the accounts and records relating to the procurement process, selection and/or contract execution, and 
to have such accounts and records audited by auditors appointed by the Procuring Entity if requested by the 
Procuring Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-
Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the 
exercise ofthe Procuring Entity's inspection and audit rights constitute a prohibited practice subject to contract 
termination (as well as to a determination of in eligibility pursuant to the Procuring Entity's prevailing 
sanctions procedures). 

 
2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site within 
the time (or times) stated in the Special Conditions of Contract. The right and possession may not be 
exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor) 
possession of any foundation, structure, plant or means of access, the Procuring Entity shall do so in the time 
and manner stated in the Specification. However, the Procuring Entity may withhold any such right or 
possession until the Performance Security has been received. 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor 
right of access to, and possession of, the Site within such times as required to enable the Contractor to proceed 
without disruption in accordance with the programme submitted under Sub-Clause 8.3 [Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any 
such right or possession within such time, the Contractor shall give notice to the Architect and shall be entitled 
subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 
Contractor shall not be entitled to such extension of time, Cost or profit. 
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2.2 Permits, Licenses or Approvals 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow 
the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and 
b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 
ii) for the delivery of Goods, including clearance through customs, and  
iii)  for the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity's Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the 
Procuring Entity's other contractors on the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take actions similar to those which the Contractor is required to take under sub-paragraphs (a), (b) and 
(c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment]. 

2.4 Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the 
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clause14 
[Contract Price and Payment]. 

3. THE ENGINEER 

3.1 Architect Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the Contract. 
The Architect staff shall include suitably qualified Assistants and other professionals who are competent to 
carry out these duties. The Architect Name and Address shall be provided in the Special Conditions of 
Contract. 

3.1.2 The Architect shall have no authority to amend the Contract. 

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be 
implied from the Contract. If the Architectis required to obtain the approval of the Procuring Entity before 
exercising a specified authority, the requirements shall be as stated in the Special Conditions of Contract. 
The Procuring Entity shall promptly inform the Contractor of any change to the authority attributed to the 
Engineer. 

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's approvalis 
required, then (for the purposes of the Contract) the contractor shall require the Architect toprovideevidence 
of such approval before complying with the instruction. 

3.1.5 Except as otherwise stated in these Conditions: 

 
a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the 

Architect shallbedeemedtoactfortheProcuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under 
the Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 
test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor 
from any responsibility he has under the Contract, including responsibility for errors, omissions, 
discrepancies and non-compliances; and 

d) any act by the Architect in response to a Contractor's request shall be notified in writing to the 
Contractor within 14 days of receipt. 
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3.1.6 The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the-
following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage 
specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with 
Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies. 

3.1.7 Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without 
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to 
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or 
reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the Procuring 
Entity, with any such instruction of the Engineer. The Architect shall determine an addition to the Contract 
Price, in respect of such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, 
with a copy to the Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may also revoke 
such assignment or delegation. These assistants may include a resident Engineer, and/or independent 
inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or 
revocation shall be in writing and shall not take effect until copies have been received by both Parties. 
However, unless otherwise agreed by both Parties, the Architect shall not delegate the authority to determine 
any matter in accordance with Sub-Clause 3.5 [Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized 
to issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate, 
consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in 
accordance with the delegation, shall have the same effect as though the act had been an act of the Engineer. 
However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 
therefore not prejudice the right of the Architect to reject the work, Plant or Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer 
the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or 
instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Architect may issue to the Contractor (at anytime) instructions and additional or modified Drawings 
which may benecessary for the execution of the Works and the remedying of any defects, all in accordance 
with the Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to whom 
the appropriate authority has been delegated under Clause 3.2.1. 

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any matter 
related to the Contract. Whenever practicable, their instructions shall be given in writing. If the Architec tor 
a delegated assistant: 

 
a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two 
working days after giving the instruction, and 
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c) does not reply by issuing a written rejection and/or instruction within two working days after receiving 
the confirmation, 

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the 
case may be). 

3.4 Replacement of the Engineer 

IftheProcuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days 
before theintendeddateofreplacement, give notice to the Contractor of the name, address and relevant 
experience of the intended person to replace the Engineer. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 
to agreeor determine any matter, the Architect shall consult with each Party in an endeavor to reach 
agreement. If agreement is not achieved, the Architect shall make a fair determination in accordance with the 
Contract, taking due regard of all relevant circumstances. 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting 
particulars, within 30 days from the receipt of the corresponding claim or request except when otherwise 
specified. Each Party shall give effect to each agreement or determination unless and until revised under 
Clause 20 [Claims, Disputes and Arbitration]. 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in 
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or 
permanent nature, required in and for this design, execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their origin 
in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all 
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be responsible 
for all Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as is 
required for the item to be in accordance with the Contract, and (ii) shall not otherwise be responsible for the 
designor specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods 
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these 
arrangements and methods shall be made without this having previously been notified to the Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless 
otherwise stated in the Special Conditions: 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance with 
the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be 
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall 
include additional information required by the Architect to add to the Drawings for co-ordination of 
each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for 
such purposes for which the part is intended as are specified in the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architectthe 
“as-built” documents and, if applicable, operation and maintenance manuals in accordance with the 
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Specification and in sufficient detail for the Procuring Entity to operate, maintain, dismantle, 
reassemble, adjust and repair this part of the Works. Such part shall not be considered to be completed 
for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until 
these documents and manuals have been submitted to the Engineer. 

4.2 Performance Security 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated 
in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely 
convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions 
of Contract, this Sub-Clause shall not apply. 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving 
the Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued by 
a reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as 
stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by the 
Procuring Entity. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has 
executedand completed the Works and remedied any defects. If the terms of the Performance Security specify 
its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by the date 
30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security until the 
Works have been completed and any defects have been remedied. 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which 
the Procuring Entity is entitled under the Contract. 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses 
and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to 
the extent to which the Procuring Entity was not entitled to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving a 
copyof the Taking-Over Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an 
addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result 
of a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific 
currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case may 
be, the value of the Performance Security in that currency by an equal percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act 
on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be 
provided in the Special Conditions of Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 
Commencement Date, submit to the Architect for consent the name and particulars of the person the 
Contractor proposes to appoint as Contractor's Representative. If consent is with held or subsequently revoked 
in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's 
Representative, the Contractor shall similarly submit the name and particulars of an other suitable person for 
such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's 
Representative or appoint are placement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of 
the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution 
of the Works, a suitable replacement person shall be appointed, subject to the Architect prior consent, and the 
Architect shall be notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3 
[Instructions of the Engineer]. 
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4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any competent person, 
and may at any time revoke the delegation. Any delegation or revocation shall not take effect until the 
Architect has received prior notice signed by the Contractor's Representative, naming the person and 
specifying the powers, functions and authority being delegated or revoked. 

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in Sub-Clause1.4 
[Law and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the 
Contractor shall make competent interpreter savailable during all working hours in a number deemed 
sufficient by the Engineer. 

4.4 Sub-contractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the 
works as provided in Clause 34.2. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as 
if theyweret heacts or defaults of the Contractor. Unless otherwise stated in the Special Conditions: 
a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 

subcontract for which the Subcontractor is named in the Contract; 
b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors; 
c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the 

commencement of each Subcontractor's work, and of the commencement of such work on the Site; 
and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 [Termination 
by Procuring Entity]. 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 [Confidential 
Details] apply equally to each Subcontractor. 

4.4.4 Wher epracticable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to be 
appointed as Subcontractors. 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period and 
the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the 
Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor 
shall have no liability to the Procuring Entity for the work carried out by the Subcontractor after the 
assignment takes effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 
opportunities for carrying out work to: 

a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in the execution on 
or near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it cause sthe Contractor to suffer 
delays and/ortoincur Unforeseeable Cost. Services for these personnel and other contractors may include the 
use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of the 
Contractor. 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation, 
structure, plant or means of access in accordance with Contractor's Documents, the Contractor shall submit 
such documents to the Architect in the time and manner stated in the Specification. 
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4.7 Setting Out of the Works 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in 
the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all 
parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works. 

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but 
the Contractor shall use reasonable efforts to verify their accuracy before they are used. 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an errorin 
these items of reference, and an experienced contractor could not reasonably have discovered such error and 
avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled subject 
to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine (i) whether and (if so) to what extent the error could not reasonably have been 
discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above related to thise. 

4.8 Safety Procedures 

 

The Contractor shall: 

a) Comply with all applicable safety regulations, 

b) Takec are for the safety of all persons entitled to be on the Site, 
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid 

danger to these persons, 
d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under 

Clause 10 [Procuring Entity's Taking Over], and 
e) provide any Temporary Works (including roadways, footways, guards and fences) which may be 

necessary, because of the execution of the Works, for the use and protection of the public and of owners 
and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements of 
the Contract.The system shall be in accordance with the details stated in the Contract. The Architect shall be 
entitledto audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architectf or information before 
each design and execution stage is commenced. When any document of a technical nature is issued to the 
Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, 
obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date, 
all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site, 
including environmental aspects. The Procuring Entity shall similarly make available to the Contractor all 
such data which come into the Procuring Entity's possession after the Base Date. The Contractor shall be 
responsible for interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to have 
obtained all necessary information as to risks, contingencies and other circumstances which may influence or 
affect the Tender or Works. To the same extent, the Contractor shall be deemed to have inspected and 
examined 
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the Site, its surroundings, the above data and other available information, and to have been satisfied before 
submitting the Tender as to all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions,

b) the hydrological and climatic conditions,

c) the extent and nature of the work and Goods necessary for the execution and completion of the Works
and the remedying of any defects,

d) the Laws, procedures and labour practices of Kenya, and

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water
and other services.

4.11 Sufficiency of the Accepted Contract Amount 

4.11.1 TheContractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and

b) have based the Accepted Contract Amount on the data, interpretations, necessary information,
inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site
Data].

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations 
under the Contract (including those under Provisional Sums, if any) and all things necessary for the proper 
execution and completion of the Works and the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other physical 
obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including 
sub-surface and hydrological conditions but excluding climatic conditions. 

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the 
Contractor shall give notice to the Architect as soon as practicable. 

4.12.3 This notice shall describe the physical conditions, so that they can be inspected by the Architect and shall set 
out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue 
executing the Works, using such proper and reasonable measures as are appropriate for the physical 
conditions, and shall comply with any instructions which the Architect may give. If an instruction constitutes 
a Variation, Clause 13 [Variations and Adjustments] shall apply. 

4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a 
notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject 
to notice under Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) payment of any such Cost, which shall be included in the Contract Price.

4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect shall 
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to 
what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs 
(a) and (b) above related to this extent.

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may 
also review whether other physical conditions in similar parts of the Works (if any) were more favorable than 
could reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that these 
more favorable conditions were encountered, the Architect may proceed in accordance with Sub-Clause 3.5 
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[Determinations] to agree or determine the reductions in Cost which were due to these conditions, which may 
be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of all 
adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in 
similar parts of the Works, shall not result in a net reduction in the Contract Price. 

 
4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the Contractorwhen 

submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the 
Contractor'sinterpretationofanysuchevidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 
possession of the Site including special and/or temporary rights-of-way which are necessary for the Works. 
The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities out side the Site 
which he may require for the purposes of the Works. 

4.14 Avoidance of Interference 

 
4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are 
public or in the possession of the Procuring Entity or of others. 

 
4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses 

and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 
interference. 

4.15 Access Route 

 
4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes to 

the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being 
damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper 
use of appropriate vehicles and routes. 

 
4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as be tween the Parties) be responsible for any maintenance which may be 
required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 
permission which may be required from the relevant authorities for his use of routes, signs and 
directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise 
of any access route; 

d) the Procuring Entity does not guarantee the suitability or a vailability of particular access routes; and 

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access 
routes shall be borne by the Contractor. 

4.16 Transport of Goods 

 
Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a 
major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing 
and protecting all Goods and other things required for the Works; and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 
losses and expenses (including legal fees and expenses) resulting from thetransport of Goods and shall 
negotiate and pay all claims arising from their transport. 
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4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, Contractor's 
Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall 
not remove from the Site any major items of Contractor's Equipment without the consent of the Engineer. 
However, consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site. 

4.18 Protection of the Environment 

 
4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 

 
4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to 

limit damage and nuisance to people and property resulting from pollution, noise and other results of his 
operations. 

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's activities 
shall not exceed the values stated in the Specification or prescribed by applicable Laws. 

4.19 Electricity, Water and Gas 

 
4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other 

services he may require for his construction activities and to the extent defined in the Specifications, for the 
tests. 

 
4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas, 

and other services as may be available on the Site and of which details and prices are given in the 
Specifications. The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these 
services and for measuring the quantities consumed. 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined 
by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 
[Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

 
4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the 

Contractor in the execution of the Works in accordance with the details, arrangements and prices stated in the 
Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it. 

 
4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's 

Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 
Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the 
Procuring Entity. 

 
4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the 

details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at 
the time and place specified in the Contract. The Contractor shall then visually inspect them and shall 
promptly give notice to the Architect of any shortage, defect or default in these materials. Unless otherwise 
agreed by both Parties, the Procuring Entity shall immediately rectify the notified shortage, defector default. 

 
4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 

Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the 
Procuring Entity of liability for any shortage, defect or default not apparent from a visual inspection. 
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4.21 Progress Reports 

 
4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the 

Contractor and submitted to the Architect in six copies. The first report shall cover the period up to the 
end of the first calendar month following the Commencement Date. Reports shall be submitted monthly 
thereafter, each within 7 days after the last day of the period to which it relates. 

 
4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be outstanding 

at the completion date stated in the Taking-Over Certificate for the Works. Each report shall include: 

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's 
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and 
including these stages for work by each nominated Subcontractor (as defined in Clause 5 
[NominatedSubcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 
manufacture location, percentage progress, and the actual or expected dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under 
Sub- Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to 
environmental aspects and public relations; and 

h) comparison so factual and planned progress, with details of any events or circumstances which 
may jeopardize the completion in accordance with the Contract, and the measures being (or to be) 
adopted to overcome delays. 

4.22 Security of the Site 

 
Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 
Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 
Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site. 

4.23 Contractor's Operations on Site 

 
4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be 

obtained by the Contractor and agreed by the Architect as additional working areas. The Contractor 
shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel within 
the Site and these additional areas, and to keep them off adjacentl and. 

 
4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 

obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The 
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary Works 
which are no longer required. 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part 
of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus 
material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and 
the Works in a clean and safe condition. However, the Contractor may retain on Site, during the Defects 
Notification Period, such Goods as are required for the Contractor to fulfil obligations under the 
Contract. 
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4.24 Fossils 

 
4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or 

archaeological interest found on the Site shall be placed under the care and authority of the Procuring Entity. 
The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from 
removing or damaging any of these findings. 

 
4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall 

issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with 
the instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub- 
Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 
After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

5. NOMINATED SUBCONTRACTORS 

5.1 Definition of “nominated Sub contractor.” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by the Procuring Entity, or 

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification]. 

5.2 Objection to Nomination 

 
The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 
Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with 
supporting particulars. An objection shall be deemed reasonable if it arises from (among other things) any of 
the following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and 
from the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 
financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 
negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 
subcontracted work (including design, if any), the nominated Subcontractor shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to 
discharge hisobligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 
connection with the Contract and from the consequences of any failure by the Subcontractor to 
perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for sums 
due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated 
Subcontractors]. 

 

5.3 Payments to nominated Subcontractors 
The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in accordance 
with the subcontract. These amounts plus other charges shall be included in the Contract Price in accordance 
with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence 
of Payments]. 

5.4 Evidence of Payments 

 
5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the 

Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has 
received all amounts due in accordance with previous Payment Certificates, less applicable deductions for 
retention or otherwise. Unless the Contractor: 
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(a) Submits this reasonable evidence to the Engineer, or 
(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse 

to pay these amounts, and 
ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified 

of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, directto 
the nominated Subcontractor, part or all of such amounts previously certified (less applicable 
deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to 
submit the evidence described in sub-paragraphs (a) or (b) above.The Contractor shall then repay, 
to the Procuring Entity, the amount which the nominated Subcontractor was directly paid by the 
Procuring Entity. 

 
6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement 
of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate, 
housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor 
with appropriate qualifications and experience from sources within Kenya. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 
established for the trade or industry where the work is carried out. If no established rates or conditions are 
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the 
general level of wages and conditions observed locally by Procuring Entity's whose trade or industry is similar 
to that of theContractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in 
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the 
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such 
deductions there of as may be imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's 
Personnel. 

6.4 Labor Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, 
including Laws relating to their employment, employment of children, health, safety, welfare, immigration 
and emigration, and shall allow them all their legal rights. The Contractor shall require his employees to obey 
all applicable Laws, including those concerning safety at work. 

6.5 Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working 
hours stated in the Special Conditions of Contract, unless: 
a) Otherwise stated in the Contract, 
b) The Architect gives consent, or 
c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the Works, 

in which case the Contractor shall immediately advise the Engineer, provided that work done outside 
the normal working hours shall be considered and paid for as overtime. 

6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 
accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide 
facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall not permit 
any of the Contractor's Personnel to maintain any temporary or permanent living quarters within the structures 
forming part of the Permanent Works. 
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6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 
Contractor's Personnel. In collaboration with loca lhealth authorities, the Contractor shall ensure that medical 
staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any 
accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made 
for all necessary welfare and hygiene requirements and for the prevention of epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and 
protection against accidents. This person shall be qualified for this responsibility and shall have the authority 
to issue instructions and take protective measures to prevent accidents. Throughout the execution of the 
Works, the Contractor shall provide what ever is required by this person to exercise this responsibility and 
authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after itsoccurrence. 
The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, and 
damage to property, as the Architect may reasonably require. 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via 
an approved service provider and shall undertake such other measures taken to reduce the risk of the transfer 
of these diseases between and among the Contractor's Personnel and the local community, to promote early 
diagnosis and to assist affected individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 
obligations, the Contractor shall provide all necessary super intendence to plan, arrange, direct, manage, 
inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language 
for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out 
(including the methods and techniques required, the hazards likely to be encountered and methods of 
preventing accidents), for the satisfactory and safe execution of the Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades 
or occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The 
Architect may require the Contractor to remove (or cause to be removed) any person employed on the Site or 
Works, including the Contractor's Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or 

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 
execution ofthe Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar 
month, in a form approved by the Engineer, until the Contractor has completed all work which is known to 
be outstanding at the completion date stated in the Taking-Over Certificate for the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly 
conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and 
property on and near the Site. 
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6.12 Foreign Personnel 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no 
Kenyans with the required skills. 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were 
recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of their 
families, the Contractor shall similarly be responsible for making the appropriate arrangements for their return 
or burial. 

6.13 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking 
and other water for the use of the Contractor's Personnel. 

6.14 Measures against Insect and Pest Nuisance 

The Contractor shall a tall times take the necessary precautions to protect the Contractor's Personnel employed 
on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply 
with all the regulations of the local health authorities, including use of appropriate insecticide. 

6.15 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, 
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter 
or disposal there of by Contractor's Personnel. 

6.16 Prohibition of Forced or Compulsory Labour 

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of 
involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting 
arrangements. 

6.17 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, mental, 
spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions for 
employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children below 
the age of 18 years shall not be employed in dangerous work. 

6.18 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records 
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be 
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details 
to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]. 

6.19 Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join 
workers' organizations of their choosing without interference. 

6.20 Non-Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and 
shall not discriminate with respect to aspects of the employment relationship, including recruitment and 
hiring, compensation (including wages and benefits), working conditions and terms of employment, access 
to training, promotion, termination of employ mentor retirement, and discipline. 
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7. PLANT, MATERIALS AND WORKMANSHIP 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of 
Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) in a proper workman like and careful manner, in accordance with recognized good practice, and 

c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 
Contract. 

 
7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect 
for consent prior to using the Material sin or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the 
Contractor's cost, and 

b) additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials are being 
obtained, and 

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 
inspect, measure and test the materials and workmanship, and to check the progress of manufacture of 
Plant and production and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, 
including providing access, facilities, permissions and safety equipment. No such activity shall relieve the 
Contractor from any obligation or responsibility. 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, put 
out of sight, or packaged for storage or transport. The Architect shall then either carry out the examination, 
inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor that 
the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if and when required 
by the Engineer, uncover the work and there after reinstate and make good, all at the Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, 
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, materials, 
and suitably qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The 
Contractor shall agree, with the Engineer, the time and placef ort he specified testing of any Plant, Materials 
and other parts of the Works. 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified 
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the 
tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this 
Variation shall be borne by the Contractor, not withstanding other provisions of the Contract. 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the 
tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests, 
unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the 
Architect presence. 
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7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a 
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall 
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When thespecified 
tests have be enpassed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to 
him, to that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the readings 
as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is 
found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, 
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then 
promptly make good the defect and ensure that the rejected item complies with the Contract. 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under 
the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional 
costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity. 

7.6 Remedial Work 

7.6.1 Not withstanding any previous test or certification, the Architect may instruct the Contractorto: 

a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract,

b) remove and re-execute any other work which is not in accordance with the Contract, and
c) execute any work which is urgently required for the safety of the Works, whether because of an

accident, unforeseen able event or otherwise.

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 
specified in the instruction, or immediately if urgency is specified under sub-paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay 
other persons to carry out the work. Except to the extent that the Contractor would have been entitled to 
payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the 
Procuring Entity all costs arising from this failure. 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in 
accordance with Clause 15. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of the 
Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances: 

a) When it is in corporated in the Works;

b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10
[Payment for Plant and Materials in Event of Suspension].

7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for: 

a) Natural materials obtained from outside the Site, and

b) thedisposal of material from demolitions and excavations and of other surplus material (whether
natural orman-made), except to the extent that disposal are as within the Site are specified in the
Contract.



89 

 

 

 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the 
date at which the following precedent condition shave all been fulfilled and the Architect notification 
recording the agreement of both Parties on such fulfilment and instructing to commence the Work is received 
by the Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by 
relevant authorities of Kenya; 

b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession 
of the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 
[Compliance with Laws] as required for the commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] provided 
that the corresponding bank guarantee has been delivered by the Contractor. 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the Letter 
of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 
[Terminationby Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 
Commencement Date and shal lthen proceed with the Works with due expedition and without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for 
Completion for the Works or Section (as the case may be), including: 

a) Achieving the passing of the Testson Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or Section to be 
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the 
Works and Sections]. 

 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days after receiving the 
notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised 
programme whenever the previous programme is inconsistent with actual progress or with the Contractor's 
obligations. Each programme shall include: 

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of 
each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to 
Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 
Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) 

 
ii) 

a general description of the methods which the Contractor intends to adopt, and of the major 
stages, in the execution of the Works, and 

details showing the Contractor's reasonable estimate of the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment, required on the Site for each major stage. 

 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the 
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be 
entitled to rely upon the programme when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or circumstances 
which may adversely affect the work, increase the Contract Price or delay the execution of the Works. 
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8.3.4 If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to 
comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the 
Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause. 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time 
for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the 
Works and Sections] is or will be delayed by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 
[Variation Procedure]) or other substantial change in the quantity of an item of work included in the 
Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 
governmental actions, or 

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 
Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor 
shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When 
determining each extension of time under Sub-Clause 20.1, the Architec tshall review previous determinations 
and may increase, but shall not decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted 
public authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause 
of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 

8.6 Rate of Progress 

8.6.1 If, at anytime: 
a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], 
other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the 
Architect may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised 
programme and supporting report describing the revised methods which the Contractor proposes to 
adopt in order to expedite progress and complete within the Time for Completion. 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which mayrequire 
increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and 
cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the 
Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below. 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce 
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid 
by the Procuring Entity, without generating, however, any other additional payment benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to 
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this 
default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall be 
paid for everyday which shall elapse between the relevant Time for Completion and the date stated in the 



91 

 

 

 

Taking-Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the maximum 
amount of delay damages (if any) stated in the Special Conditions of Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than in the 
event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the 
Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from 
any other duties, obligations or responsibilities which he may have under the Contract. 

8.8 Suspension of Work 

8.8.1 The Architect may at anytime instruct the Contractor to suspend progress of part or all of the Works. During 
such suspension, the Contractor shall protect, store and secure such part or the Works a gainst any 
deterioration, loss or damage. 

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and 
is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub- 
Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the 
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] to 
agree or determine these matters. 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making 
good the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's 
failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or 
Materials which have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance 
with the Architect instructions. 

8.11 Prolonged Suspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the 
Contractor may request the Architect permission to proceed. If the Architect does not give permission within 
30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the 
suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. If 
the suspension affects the whole of the Works, the Contractor may give notice of termination under Sub-
Clause 16.2 [Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine 
the Works and the Plant and Materials affected by the suspension. The Contractor shall make good any 
deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the suspension 
after receivingf rom the Architec tan instruction to this effect under Clause 13 [Variations and Adjustments]. 
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9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 
[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 
[Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the Contractor 
will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion 
shall be carried out within 14 days after this date, on such day or days as the Architect shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of 
any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As 
soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a certified 
report of the resultsof these Tests to the Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth 
paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable. 

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require 
the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out 
the Testson such day or days within that period as the Contractor may fix and of which he shall give notice to 
the Engineer. 

9.2.3 If the Contractor fails to carryout the Tests on Completion within the period of 21 days, the Procuring Entity's 
Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on Completion shall 
then be deemed to have been carried out in the presence of the Contractor and the results of the Tests shall be 
accepted asaccurate. 

9.3 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and 
the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, to 
be repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], 
the Architect shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, 
reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the 
same remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by 
the Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the 
matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) below, 
and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued in 
accordance with this Sub-Clause. 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days 
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are 
divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section. 
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10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section were 
completed in accordance with the Contract, except for any minor out standing work and defects which 
will not substantially affect the use of the Works or Section for their intended purpose (either until or 
whilst this work is completed and these defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by the Contractor to 
enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before 
issuing a further notice undert his Sub-Clause. 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application within 
the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with 
the Contract, the Taking-Over Certificate shall be deemed to have been issued on thel ast day of that period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part 
of the Permanent Works. 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either 
specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over 
Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking-
Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on which it is used, 

b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility 
shall pass to the Procuring Entity, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part. 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be given 
the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on 
Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the expiry 
date of the relevant Defects Notification Period. 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, 
other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give 
notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any 
such accrued costs, which shall be included in the Contract Price. After receiving this notice, the Architect 
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost. 

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages 
there after for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for 
the remainder of the Section (if any) in which this part is included shall also be reduced. For any period of 
delay after the date stated in this Taking-Over Certificate, the proportional reduction in these delay damages 
shall be calculated as the proportion which the value of the part so certified bears to the value of the Works or 
Section (as the case may be) as a whole. The Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these proportions. The provisions of this paragraph shall only apply 
to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum 
amount of these damages. 

 
10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause 
for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the 
Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have been 
completed. 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the 
Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The 
Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance 
with the relevant provisions of the Contract. 
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10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such accrued costs, which shall be included in the Contract Price. 

 
10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall 
not be deemed to certify completion of any ground or other surfaces requiring reinstatement. 

11. DEFECTS LIABILITY 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by 
the Contract (fair wear and tear excepted) by the expiry date of the relevant Defects Notification Period or as 
soon as practicable there after, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such 
reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the 
Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or Section 
(as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the work 
is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly 
by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension 
of the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a 
major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which they 
are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects 
Notification Period shall not be extended by more than two years. 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of 
Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under this 
Clause shall not appl yto any defectsor damage occurring more than two years after the Defects Notification 
Period for the Plant and/ or Materials would otherwise have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the 
Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable 
notice of this date. 
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11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be 
executed at the cost of the Contractor under Sub-Clause 11.2[ Costo f Remedying Defects], the Procuring 
Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the 
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause 
2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the 
Procuring Entity in remedying the defect or damage; 

(b) Requirethe Architect to agree or determine a reasonable reduction in the Contract Price in accordance 
with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or 
any major part of the Works, terminate the Contractas a whole, or in respect of such major part which 
cannot be put to the intended use. Without prejudice to any other rights, under the Contractor otherwise, 
the Procuring Entity shall then be entitled to recover all sums paid for the Works or for such part (as 
the case may be), plus financing costs and the cost of dismantling the same, clearing the Site and 
returning Plant and Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, 
the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or 
damaged. This consent may require the Contractor to increase the amount of the Performance Security by the 
full replacement cost of these items, or to provide other appropriate security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the Architect may 
require the repetition of any of the tests described in the Contract. The requirement shall be made by notice 
within 14 days after the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they 
shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying Defects], 
for the cost of the remedial work. 

11.7 Right of Access 

Unti lthe Completion Certificate has been issued, the Contractor shall have such right of access to the Works 
as is reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring 
Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defecton parts of the works that 
have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of 
the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall 
be agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be 
included in the Contract Price. 

11.9 Completion Certificate 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the Architect 
has issued the Completion Certificate to the Contractor, stating the date on which the Contractor completed 
his obligations under the Contract. 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the 
Defects Liability Period, or as soon there after as the Contractor has supplied all the Contractor's Documents 
and completed and tested all the Works, including remedying any defects. A copy of the Completionn 
Certificate shall be issued to the Procuring Entity. 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 
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11.10 Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any 
obligation which remains unperformed at that time. For the purposes of determining the nature and extent 
of unperformed obligations, the Contract shall be deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's 
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the Completion 
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity 
shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or disposal and 
restoring the Site. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the 
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity. 

12. MEASUREMENT AN DEVALUATION

12.1 Works to be Measured

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor shall
show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10
[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other
particulars detailing the amounts which he considers to be entitled under the Contract.

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to
the Contractor's Representative, who shall:
a) promptly either attend or send another qualified representative to assist the Architect in making the

measurement, and
b) supply any particulars requested by the Engineer.

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 
accepted as accurate. 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records, 
these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine and 
agreet her ecords with the Engineer, and shall sign the same when agreed. If the Contractor does not attend, 
the records shall be accepted as accurate. 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the 
Contractor shall give notice to the Architect of the respects in which the records are asserted to be inaccurate. 
After receiving this notice, the Architect shall review the records and either confirm or vary them and certify 
the paymentofthe undisputed part. If the Contractor does not so give notice to the Architect within 14 days 
after being requested to examine the records, they shall be accepted as accurate. 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 
a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and
b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable

Schedules.

12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the value of work done by evaluating each item of work, applying 
the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 
appropriate rate or price for the item. 
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12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such 
item in the Contractor, if there is no such item, specified for similar work. 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be considered 
as included in other rates and prices in the Bill of Quantities and will not be paid for separately. 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if: 

a) The work is instructed under Clause13 [Variations and Adjustments], 

b) no rate or price is specified in the Contract for this item, and 

c) no specified rate or price is appropriate because the item of work is not of similar character, or is not 
executed under similar conditions, as any item in the Contract. 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices 
are relevant for the new item of work, it shall be derived from the reasonable Cost of executing such work, 
prevailing market rates, together with profit, taking account of any other relevant matters. 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a 
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 
commences. 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid less or more relative to the contract price (which would be the tender price), payment valuation 
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or 
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked 
out during tender evaluation is worked out as follows: (corrected tender price– tender price)/ tender price X 
100. 

12.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed, 
if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, would have 
been deemed to be covered by a sum forming part of the Accepted Contract Amount; 

b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price; 

and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor 
shall give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, 
the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 
this cost, which shall be included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1. Right to Vary 

13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the 
Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation instructed 
by the Architect under this Clause shall in any way vitiate or in validate the Contract. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice to 
the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods 
required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of 
the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction. 

13.1.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract (however, such changes do not 
necessarily constitute a Variation), 

b) changes to the quality and otherc haracteristics of any item of work, 

c) changes to the levels, positions and/ or dimensions of any part of the Works, 

d) omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 
associated Tests on Completion, boreholes and other testing and exploratory work, or 

f) changes to the sequence or timing of the execution of the Works. 
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13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until 
the Architect instructs after obtaining approval of the Procuring Entity. 

13.2. Variation Order Procedure 

13.2.1 Priortoany Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature 
and form of such variation. As soon as possible after having received such notice, the Contractor shall submit 
to the Engineer: 

a) A description of work, if any, to be performed and a programme for its execution, and 

b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-Clause 
8.3 or to any of the Contractor's obligations under the Contract, and 

c) the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the 
Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out. If 
the Architect decides that the variation shall be carried out, he shall issue a Variation Order clearly identified 
as such in accordance with the Contractor's submission or as modified by agreement. 

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of 
Sub-Clause 13.2.2 shall apply. 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment 
shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule of Daywork 
Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not directly applicable to the 
specific work in question, suitable rates shall be established by the Architect reflecting the level of pricing in 
the Dayworks Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all 
the circumstances reasonable, reflecting a market price. Due account shall be taken of any over-or under-
recovery of overheads by the Contractor in consequence of the variation. The Contractor shall also be entitled 
to be paid: 
a) The cost of any partial execution of the Work srendered useless by any such variation, 
b) Thecostof making necessary alterations to Plant already manufactured or in the course of manufacture 

or of any work done that has to be altered in consequence of such a variation, 
c) any additional costs incurred by the Contractor by the disruption of the progress of the Works as 

detailed in the Programme, and 

d) the net effect of the Contractor's financec osts, including interest, caused by the variation. 

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in 
certificates of payment. 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound 
to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed 
pending the granting of an extension of the Time for Completion or an adjustment to the Contract Price under 
Sub-Clause31.3. 

13.3 Value Engineering 

13.3.1 TheContractor may, at anytime, submit to the Architect written proposal which (in the Contractor's opinion) 
will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, maintaining 
or operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the completed Works, 
or 
(iv) otherwise be of benefit to the Procuring Entity. 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause 
13.3 [Variation Procedure]. 

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 
Works, then unless otherwise agreed by both Parties: 
a) The Contractor shall design this part, 
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b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 

c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included 
in the Contract Price. This fee shall behalf (50%) of the difference between the following amounts: 
i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause 

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in 
Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of 
any improvement in quality, anticipated life or operational efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii), 
there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount 
established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity. 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writinga s 
soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting: 
a) A description of the proposed work to be performed and a programme for its execution, 
b) the Contractor's proposal for any necessary modifications to the programme according to Sub-Clause 

8.3 [Programme] and to the Time for Completion, and 
c) the Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value Project 
Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall not delay 
any work whilst a waiting a response. 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by 
the Architect to the Contractor, who shall acknowledge receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the 
Architect instructs or approves otherwise in accordance with this Clause. 

13.5 Payment in Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 
adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable 
currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency 
proportions of the Cost of the varied work, and to the proportions of various currencies specified for payment 
of the Contract Price. 

13.6 Provisional Sums 

13.6.1 Each Provisional Sum shall only be used, in whole or inpart, in accordance with the Architect instructions, 
and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include only 
such amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect shall 
have instructed. For each Provisional Sum, the Architect May instruct: 

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor and 
valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as 
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included in 
the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts by 
applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such 
rate, the percentage rate stated in the Special Conditions of Contract shall be applied. 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts or 
receipts in substantiation. 
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13.7 Dayworks 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a 
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the 
Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract, this 
Sub-Clause shall not apply. 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying 
for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods. 

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall 
delive reach day to the Architect accurate statements induplicate which shall include the following details of 
the resources used in executing the previous day's work: 
a) The names, occupations and time of Contractor's Personnel, 
b) the identification, type and time of Contractor's Equipment and Temporary Works, and 
c) the quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the 
Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to 
their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

13.8 Adjustments for Changes in Legislation 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a 
change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of 
existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base 
Date, which affect the Contractor in the performance of obligations under the Contract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these 
changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to 
the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

13.8.4 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant 
delay has already been taken into account in the determination of a previous extension of time and such Cost 
shall not be separately paid if the same shall already have been taken into account in the indexing of any 
inputs to the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments for 
Changes in Cost]. 

13.9 Adjustments for Changes in Cost 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and 
foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause shall 
not apply. 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the cost 
of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the 
formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in Costs is not 
covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to have 
included amounts to cover the contingency of other rises and falls in costs. 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance with 
the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for each of 
the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on the 
basis of Cost or current prices. The formulae shall be of the following general type: 
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13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in 
doubt, itshall be determined by the Engineer. Forth is purpose, reference shall be made to the values of the 
indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of 
clarification of the source; although these dates (and thus these values) may not correspond to the base cost 
indices. 

13.9.5 Incases where the “currency of index” is not the relevant currency of payment, each index shall be converted 
into the relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of this 
relevant currency on the above date for which the index is required to be applicable. 

13.9.6 Until such time as each current cost index is available, the Architect shall determine a provisional index for 
the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be 
recalculated accordingly. 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there after 
shall be made using either (i) each index or price applicableo n the date 49 days prior to the expiry of the 
Time for Completion of the Works, or (ii) the current index or price, whichever is more favorable to the 
Procuring Entity. 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall only 
be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation] 
and be subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the 
Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7 
[Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities 
and are not to be taken as the actual and correct quantities: 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If 
so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 

where: 
P is the adjustment factor for the portion of the Contract Price payable. 
A and B are coefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and 
Im is the index prevailing at the end of the month being invoiced and Ioc is the index 

prevailing 30 days before Bid opening for inputs payable. 
NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 

currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the non adjustable portion of the payments, is a very 
approximate figure (usually 0.15) to take account of fixed cost elements or other 
nonadjustable components. The sum of the adjustments for each currency are added to 
the Contract Price. 
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i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed 
breakdown of each lump sum price in the Schedules. The Architect may take account of the break down 
when preparing Payment Certificates but shall not be bound by it. 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts 
there for, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from 
the payment of import duties and taxes upon importation. 

14.2 Advance Payment 

 
14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and cashflow 

support, when the Contractor submits a guarantee in accordance with this Clause. The total advance payment, 
the number and timing of instalments (if more than one), and the applicable currencies and proportions, shall 
be as stated in the Special Conditions of Contract. 

 
14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in 

the Special Conditions of Contract, this Sub-Clause shall not apply. 

 
14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for 

the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application 
for Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in 
accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies equal 
to the a dvance payment. This guarantee shall be issued by a reputable bank or financial institutions elected 
by the Contractor and shall be in the form annexed to the Special Conditions or in another form approved by 
the Procuring Entity. 

 
14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been 

repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated in 
the Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has 
not been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the 
guarantee until the advance payment has been repaid. 

 
14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid through 

percentage deductions from the interim payments determined by the Architect in accordance with Sub-Clause 
14.6 [Issue of Interim Payment Certificates], as follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in which the total of 
all certified interim payments (excluding the advance payment and deductions and repayments of 
retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the 
amount of each Interim Payment Certificate (excluding the advance payment and deductions for its 
repayments as well as deductions for retention money) in the currencies and proportions of the advance 
payment until such time as the advance payment has been repaid; provided that the advance payment 
shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount 
less Provisional Sums has been certified for payment. 

 
14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or 

prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and 
Termination by Contractor] or Clause 19 [Force Majeure] (as thec ase may be), the whole of the balance then 
outstanding shall immediately become due and in case of termination under Clause 15 [Termination by 
Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for 
Convenience], payable by the Contractor to the Procuring Entity. 
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14.3 Application for Interim Payment Certificates 

 
14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of 

Contract) to the Architect after the end of each month, in a form approved by the Engineer, showing in detail 
the amounts to which the Contractor considers itself to be entitled, together with supporting documents which 
shall include the report on the progress during this month in accordance with Sub-Clause4.21 [Progress 
Reports]. 

 
14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 

currencies in which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the 
end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g) 
below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance 
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 
Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in the 
Special Conditions of Contract to the total of the above amounts, until the amount so retained by the 
Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of 
Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted 
for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5 
[Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor otherwise, 
including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.4 Schedule of Payments 

 
14.4.1 I fthe Contract includes a schedule of payments specifying the instalments in which the Contract Price will 

be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the 
purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in executing the Works, 
and if actual progress is found to be less or more than that on which this schedule of payments was 
based, then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine revised instalments, which shall take account of the extent to which progress is less or more 
than that on which the instalments were previously based. 

 
14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates 

of the payments which he expects to become due during each quarterly period. The first estimate shall be 
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly 
intervals, until the Taking-Over Certificate has been issued for the Works. 

14.5 Plant and Materials intended for the Works 

 
14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-Clause 

14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the Permanent 
Works, and (ii) a reduction when the contract value of such Plant and Materials is included as part of the 
Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

 
14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub-

Clause shall not apply. 
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14.5.3 The Architect shall determine and certify each addition if the following conditions are satisfied: 

a) The Contractor has: 

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) 
which are available for inspection, and 

(ii)  submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site, 
supported by satisfactory evidence; 

and either: 

b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been 
submitted to the Architect together with evidence of payment of freight and insurance, any other 
documents reasonably required, and a bank guarantee in a form and issued by an entity approved 
by the Procuring Entity in amounts and currencies equal to the amount due under this Sub-Clause: 
this guarantee may be in a similar form to the form referred to in Sub-Clause14.2 [Advance 
Payment] and shall be valid until the Plant and Materials are properly stored on Site and protected 
against loss, damage or deterioration; or 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage or 
deterioration and appear to be in accordance with the Contract. 

 
14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 

determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials. 

 
14.5.5 The currencies for this additional amount shall be the same as those in which payment will become due when 

the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates]. At that time, the Payment Certificate shall include the applicable reduction which shall be 
equivalent to, and in the same currencies and proportions as, this additional amount for the relevant Plant and 
Materials. 

14.6 Issue of Interim Payment Certificates 

 
14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the Performance 

Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting documents, 
deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall state the 
amount which the Architect fairly determines to be due, with all supporting particulars for any reduction or 
withholding made by the Architect on the Statemen tif any. 

 
14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to issue 

an Interim Payment Certificate in an amount which would (after retention and other deductions) be less than 
the minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions of Contract. 
In this event, the Architect shall give notice to the Contractor accordingly. 

 
14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of 
rectification or replacement may be withheld until rectification or replacement has been completed; 
and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, 
and had been so notified by the Engineer, the value of this work or obligation may be withheld until the 
work or obligation has been performed. 

 
14.6.4 The Architect may in any Payment Certificate make any correction or modification that should properly be 

made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect 

acceptance, approval, consent or satisfaction. 
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14.7 Payment 

 
14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or within 
60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] and 
Sub- Clause 14.2 [Advance Payment], which ever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues 
Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues 
Interim Payment Certificate; or after determination of any disputed amount shown in the Final Statement 
in accordance with Sub-Clause 16.2 [Terminationby Contractor]. 

 
14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the 

Contractor, in the payment country (forth is currency) specified in the Contract. 

14.8 Delayed Payment 

 
14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor 

shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the period 
of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7 
[Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment 
Certificate isissued. 

 
14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the mean rate 

of the Central Bank in Kenya of the currency of payment, or if not available, the inter bank offered rate, and 
shall be paid in such currency. 

 
14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without prejudice 

to any other right or remedy. 

14.9 Payment of Retention Money 

 
14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall 

be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a Section 
or part of the Works, a proportion of the Retention Money shall be certified and paid. This proportion shall 
behalf (50%) of the proportion calculated by dividing the estimated contract value of the Section or part, by 
the estimated final Contract Price. 

 
14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the 

Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate 
was issued for a Section, a proportion of the second half of the Retention Money shall be certified and paid 
promptly after the expiry date of the Defects Notification Period for the Section. This proportion shall behalf 
(50%) of the proportion calculated by dividing the estimated contract value of the Section by the estimated 
final Contract Price. 

 
14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects hall be 

entitled to withhold certification of the estimated cost of this work until it has been executed. 

 
14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 

[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the 
Works and the first half of the Retention Money has been certified for payment by the Engineer, the Contractor 
shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to the Special 
Conditions or in another form approved by the Procuring Entity and issued by a reputable bank or financial 
institution selected by the Contractor, for the second half of the Retention Money. 
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14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days 
after receiving a copy of the Completion Certificate. 

14.10 Statement at Completion 

 
14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to the 

Architect three copies of a Statement at completion with supporting documents, in accordance with Sub- 
Clause 14.3 [Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over 
Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 
c) an estimate of any other amounts which the Contractor considers will become due to him under the 

Contract. Estimated amounts shall be shown separately in this Statement at completion. 

 
14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates]. 

14.11 Application for Final Payment Certificate 

 
14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six 

copies of a draft final statement with supporting documents showing in detail in a form approved by the 
Engineer: 

a) The value of all work done in accordance with the Contract, and 
b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise. 

 
14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall 

submit such further information as the Architect may reasonably require within 30 days from receipt of said 
draft and shall make such changes in the draft as may be agreed between them. The Contractor shall then 
prepare and submit to the Architect the final statement as agreed. This agreed statement is referred to in these 
Conditions as the “Final Statement”. 

 
14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to the draft 

final statement which are agreed, it be comes evident that a dispute exists, the Architect shall deliver to the 
Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the 
draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute 
Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit 
to the Procuring Entity (with a copy to the Engineer) a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total 
of the Final Statement represents full and final settlement of all moneys due to the Contractor under or in 
connection with the Contract. This discharge may state that it becomes effective when the Contractor has 
received the Performance Security and the out standing balance of this total, in which event the discharge 
shall be effective on such date. 

14.13 Issue of Final Payment Certificate 

 
14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver, 
to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state: 

a) The amount which he fairly determines is finally due, and 
b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and 

for all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity 
to the Contractor or from the Contractor to the Procuring Entity, as the case may be. 

 
14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall request 
theContractor to do so. If the Contractor fails to submit an application within a period of 30 days, the 
Architect shall issue the Final Payment Certificate for such amount as he fairly determines to be due. 
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14.14 Cessation of Procuring Entity's Liability 

 
14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection with 

the Contract or execution of the Works, except to the extent that the Contractor shall have included an amount 
expressly for it: 

a) in the Final Statement and also, 
b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the 

Statement at completion described in Sub-Clause 14.10 [Statement at Completion]. 

 
14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his in demnification 

obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct 
by the Procuring Entity. 

 
14.15 Currencies of Payment 

 
The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 
Currencies. If more than one currency is so named, payments shall be made as follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to 
be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies, 
except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 
proportions; and 

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application 
for Interim Payment Certificates] shall be made in the currencies and proportions specified in sub- 
paragraph (a) (i) above; 

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the 
currencies and proportions specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the 
sum was expended by the Procuring Entity, or in such currency as may be agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum 
payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the 
balance of this amount from the sums otherwise payable to the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing 
on the Base Date and determined by the Central Bank of Kenya. 

 
15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require 
the Contractor to make good the failure and to remedy it within 30 days. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract 
based on following circumstances which shall include but not limited to: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1 
[Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of 
his obligations under the Contract, 
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c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 
Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial 
Work], within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the 
Procuring Entity, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made 
against him, compounds with his creditors, or carries on business under a receiver, trustee or manager 
for the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has 
a similar effect to any of theseacts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or 
other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or 

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or 
indirectly) to any person any such induce mentor reward as is described in this sub-paragraph (f). 
However, lawful inducements and rewards to Contractor's Personnel shall not entitle termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the 
Appendix B to these General Conditions, incompeting for or in executing the Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub- 
paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the Procuring 
Entity, under the Contractor otherwise. 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and 
other design documents made by or for him, to the Engineer. However, the Contractor shall use his best 
efforts to comply immediately with any reasonable instructions included in the notice (i) for the assignment 
of any subcontract, and (ii) for the protection of life or property or for the safety of the Works. 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to do 
so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other design 
documents made by or on behalf of the Contractor. 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be 
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the risk 
and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due to the 
Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment. Any 
balance of the proceeds shall then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

Assoon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] 
has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine the value of the Works, Goods and Contractor's Documents, and any other sums due to the 
Contractor for work executed in accordance with the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the 
Procuring Entity may: 
a) Proceed in accordance with Sub-Clause 2.5 [Procurin Entity's Claims], 
b) withhold further payments to the Contractor until the costs of execution, completion and remedying of 

any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring 
Entity, have been established, and/ or 



109 

 

 

 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra 
costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3 
[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the 
Procuring Entity shall pay any balance to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's 
convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 days 
after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns the 
Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clausein order 
to execute the Works itself or to arrange for the Works to be executed by another contractor or to avoid a 
termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After this 
termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and 
Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on 
Termination]. 

15.6 Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its 
prevailing sanctions. 

15.7 Corrupt gifts and payments of commission 

15.7.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or 
consideration of any kind as an inducement or reward for doing or for bearing to door for having done 
or for borne to do any act in relation to the obtaining or execution of this or any other Contract for the 
Procuring Entity or for showing or for bearing to show favor or disfavor to any person in relation to this 
or any other contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with which commission has 
been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract 
is made particulars of any such commission and of the terms and conditions of any agreement for the 
payment there of have been disclosed in writing to the Procuring Entity. 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf 
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the 
Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act 
(2003) of the Laws of Kenya. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] or 
Sub-Clause 14.7 [Payment],or  not receiving instructions that would enable the contractor to proceed with 
the works in accordance with the program, the Contractor may, after giving not less than 30 days' notice to 
the Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received 
the Payment Certificate, reasonable evidence or payment, as the case may bea nd as described in the notice. 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 
[Delayed Payment] and to termination under Sub-Clause 16.2 [Terminationby Contractor]. 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the 
relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall 
resume normal working as soon as is reasonably practicable. 

16.1.4 If the Contractor suffers delay and/ori ncurs Cost as a result of suspending work (or reducing the rate of 
work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
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a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

16.3 Termination by Contractor 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the 
relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days 
after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be made 
(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as 
to materially and adversely affect the economic balance of the Contract and/or the ability of the 
Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged 
Suspension], or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, or carries on business under a 
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 
(under applicable Laws) has a similar effect to any of these acts or events. 

f) the Contractor does not receive the Architect instruction recording the agreement of both Parties on the 
fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 [Commencement 
of Works]. 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring 
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by notice 
terminate the Contract immediately. 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, 
under the Contractor otherwise. 

16.4 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 
Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 
Payment and Release] has taken effect, the Contractor shall promptly: 
a) cease all further work, except for such work as may have been instructed by the Architect for the 

protection of life or property or for the safety of the Works, 
b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has 

received payment, and 
c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

16.5 Payment on Termination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the 
Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], 
and 

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this 
termination. 
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17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, and 
their respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of: 

a) Bodily injury, sickness, disease or death, of any person what so ever arising outo for in the course of or 
by reason of the Contractor's design (if any), the execution and completion of the Works and the 
remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract by 
the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such damage 
or loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution 
and completion of the Works and the remedying of any defects, unless and to the extent that any such 
damage or loss is attributable to any negligence, willful act or breach of the Contract by the Procuring 
Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or indirectly 
employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their 
respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence, 
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their 
respective agents, and (2) the matters for which liability may be excluded from insurance cover, as described 
in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage 
to Property], unless and to the extent that any such damage or loss is attributable to any negligence, willful 
actor breach of the Contract by the contractor, the contractor's Personnel, their respective agents, or anyone 
directly or indirectly employed by any of them. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement 
Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking 
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to 
the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or 
part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility 
for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this 
outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the 
Contractorisresponsiblefor their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 
the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, Goods and 
Contractor's Documents conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor 
after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage 
which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for 
which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they 
directly affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not), 

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's 
Personnel, 

c) explosive materials, ionizing gradiation or contamination by radio-activity, except as may be 
attributable to the Contractor's use of such explosives, radiation or radio-activity, 

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds, 
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e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be 
specified in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the 
Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an experienced 
contractor could not reasonably have been expected to have taken adequate preventive precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the 
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and 
shall rectify this loss or damage to the extent required by the Engineer. 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall 
give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
to: 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension 
of TimeforCompletion], and 

(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e)and 
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, 
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property 
right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an 
infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim, 
the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause. 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging 
an infringement which is or was: 
a) An un avoidable result of the Contractor's compliance with the Contract, or 
b) A result of any Works be ingused by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or 
ii) in conjunction with anything not supplied by the Contractor, unless such use was disclosed to the 

Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim 
which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design 
for which the Contractor is responsible. 

17.5.5 IfaPartyisentitledtobeindemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct 
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The 
other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other 
Party (and its Personnel) shall not make any admission which might be prejudicial to the indemnifying Party, 
unless the indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration 
upon being requested to do so by such other Party. 

17.5.6 For operation and maintenance of any plan to requipment installed, the contractor shall grant a non-exclusive 
and non-transferable license to the Procuring Entity under the patent, utility models ,or other intellectual 
rights owned by the contractor or a third party from whom the contract or has received the rights to grant 
sub-licenses and shall also grant to the Procuring Entity a non-exclusive and non-transferable rights (without 
the rights to sub-license) to use the know how and other technical information disclosed to the contract or 
under the contract. Nothing contained here-in shall be construed as transferring ownership of any patent, 
utility model, trademark, design, copy right, know-how or other intellectual rights from the contractor or any 
other third party to the Procuring Entity. 
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17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of anyW orks, loss of profit, loss of any contractor 
for any in director consequential loss or damage which may be suffered by the other Party in connection with 
the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost 
of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on 
Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's 
Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other 
than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment 
and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial 
Property Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater than 
one) to the Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such 
multiplier or other sum is not so stated) the Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the 
defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation 
and facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the Contractor 
until cessation of occupation (where hand-over or cessation of occupation may take place after the date stated 
in the Taking-Over Certificate for the Works). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care 
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor 
shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and 
maintaining the insurance specified in the relevant Sub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 
of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in 
terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 
of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though 
a separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint insured, 
namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the policy on 
behalf of these additional joint insured except that the Procuring Entity shall act for Procuring Entity's 
Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the insurer or 
to have any other direct dealings with the insurer, and (iii) the insuring Party shall require all additional joint 
insured to comply with the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies required 
to rectify the loss or damage. Payments received from insurers shall be used for the rectification of the loss 
or damage. 
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18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of Contract 
(calculated from the Commencement Date), submit to the other Party: 

 
a) Evidence that the insurances described in this Clause have been affected, and 
b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 
Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party 
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that 
insurance is maintained in accordance with this Clause. 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval of 
the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the insurer 
shall promptly give notice to the other Party. 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain 
under the Contractor fails to provide satisfactory evidence and copies of policies in accordance with this 
Sub- Clause, the other Party may (at its option and without prejudice to any other right or remedy) effect 
insurance for the relevant coverage and pay the premiums due. The insuring Party shall pay the amount of 
these premiums to the other Party, and the Contract Price shall be adjusted accordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring 
Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from 
the insurers shall be borne by the Contractor and/or the Procuring Entity. 

18.1.12 Procuring Entity in accordance with these obligations, liabilitieso r responsibilities. However, if the insuring 
Party fails to effect and keep in force an insurance which is available and which it is required to effect and 
maintain under the Contract, and the other Party neither approves the omission nor effects insurance for the 
coverage relevant to this default, any moneys which should have been recoverable under this insurance shall 
be paid by the insuring Party. 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or 
Sub- Clause 20.1 [Contractor's Claims], as applicable. 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to 
the insurance referred to Clause 18) with insurers from any eligible source country. 

18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than the 
full reinstatement cost including the costs of demolition, removal of debris and professional fees and profit. 
This insurance shall be effective from the date by which the evidence is to be submitted under sub-paragraph 
(a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the Taking-Over 
Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the 
issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any 
other operations (including those under Clause 11 [Defects Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while it 
is being transported to the Site and until it is no longer required as Contractor's Equipment. 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 
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b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss 
or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or 
damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of 
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of 
Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at 
commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in 
the Special Conditions of Contract (if an amount is not so stated,t his sub-paragraph (d) shall not 
apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, materials or 
workmanship (but cover shall include any other parts which are lost or damaged as a direct result 
of this defective condition and not as described in sub-paragraph (ii) below), 

ii) apart of the Works which is lost or damaged inorder to reinstate any other part of the Works if 
this other part is in a defective condition due to a defect in its design, materials or workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that 
the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for 
the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be 
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the 
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub-
Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially reasonable 
terms asthe Contractor should have expected to have paid for such cover, and (ii) be deemed, unless he 
obtains the cover at commercially reasonable terms, to have approved the omission under Sub-Clause 18.1 
[General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury 
which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works 
and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for 
Contractor's Personnel]), which may arise out of the Contractor's performance of the Contract and occurring 
before the issue of the Performance Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special Conditions 
of Contract, with no limit on the number of occurrences. If an amount is not stated in the Special Conditions 
of Contract, this Sub-Clause shall not apply. 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except 
things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and 

d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, in or 

ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractor's obligations to execute the 

iv) Works and remedy any defects, and 

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is 
available at commercially reasonable terms. 
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18.4 Insurance for Contractor's Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses 
(including legal fees and expenses) arising from injury, sickness, disease or death of any person employed 
by the Contractor or any other of the Contractor's Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses 
and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person 
employed by the Contractoror any othe rof the Contractor's Personnel, except that this insurance may exclude 
losses and claims to the extent that they arise from any act or neglect of the Procuring Entity or of the 
Procuring Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are 
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by 
the Subcontractor, but the Contractor shall be responsible for compliance with this Clause. 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the Contract, 

c) which, having arisen, such Party could not reasonably have avoided or over come, and 

d) which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below, 
s olong as conditions (a) to (d) above are satisfied: 
a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 

insurrection, military or usurped power, or civil war, 
c) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel, 
d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as 

maybeattributabletotheContractor'suseofsuchmunitions, explosives, radiation or radio-activity, and 
e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice shall 
be given within 14 days after the Party became aware, or should have become aware, of the relevant event 
or circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force 
Majeure prevents it from performing them. 

19.2.3 Not withstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either 
Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the 
Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be affected 
by the Force Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force 
Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers delay 
and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 
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a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 
[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any such 
Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by 
Force Majeure, to the extent they are not indemnified through the insurance policy referred to in Sub- 
Clause18.2 [Insurance for Works and Contractor's Equipment]. 

19.4.2 After receiving this notice, the Architect shall proceed in a ccordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force 
majeure on terms additional to or broader than those specified in this Clause, such additional or broader force 
majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to relief 
under this Clause. 

19.6 Optional Termination, Payment and Release 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by 
reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], 
or for multiple periods which total more than 140 days due to the same notified Force Majeure, then either 
Party may give to the other Party a notice of termination of the Contract. In this event, the termination shall 
take effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 
16.3 [Cessation of Work and Removal of Contractor's Equipment]. 

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a Payment 
Certificate which shall include: 

a) The amounts payable for any work carried out for which a price is stated in the Contract; 

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or 
of which the Contractor is liable to accept delivery: this Plant and Materials shall become the property 
of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor 
shall place the same at the Procuring Entity's disposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the 
Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of 
these items to the Contractor's works in his country (or to any other destination at no greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the 
Works at the date of termination. 

19.7 Release from Performance 

Not withstanding any other provision of this Clause, if any event or circumstance outside the control of the 
Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either 
or both Parties to fulfil its or their contractual obligations or which, under the law governing the Contract, 
entitles the Parties to be released from further performance of the Contract, then upon notice by either Party 
to the other Partyofsucheventorcircumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the rights of either Party 
in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been payable 
under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been 
terminated under Sub-Clause 19.6. 



118 

20. SETTLEMENT OF CLAIMS AND DISPUTES

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the 
Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the claim. 
The notice shall be given as soon as practicable, and not later than 30 days after the Contractor became aware, 
or should have become aware, of the event or circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall 
not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be 
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub-
Clause shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event or circumstance. 

20.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either 
on the Site or at an other location acceptable to the Engineer. Without admitting the Procuring Entity's 
liability, the Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping and/ 
or instruct the Contractor to keep further contemporary records. The Contractor shall permit the Architect to 
inspect all these records and shall (if instructed) submit copies to the Engineer. 

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or 
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor and 
approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which includes full 
supporting particulars of the basis of the claim and of the extension of time and/ or additional payment 
claimed. If the event or circumstance giving rise to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim;

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/
or amount claimed, and such further particulars as the Architect may reasonably require; and

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the
eventor circumstance, or within such other period as may be proposed by the Contractor and approved
by the Engineer.

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or 
within such other period as may be proposed by the Architect and approved by the Contractor, the Architect 
shall respond with approval, or with disapproval and detailed comments. He may also request any necessary 
further particulars but shall nevertheless give his response on the principles of the claim within the above 
defined time period. 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after 
its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional 
payment (if any) to which the Contractor is entitled under the Contract. 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract.Unless and until the particulars supplied are 
sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such part 
of the claim as he has been able to substantiate. 

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may consider that 
the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in 
accordance with Clause 20.3. 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a 
claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension 
of time and/ or additional payment shall take account of the extent (if any) to which the failure has prevented 
or prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph of 
this Sub-Clause 20.3. 
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20.2 Procuring Entity's Claims 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditionsor 
otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the 
Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice is not 
required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 
[Procuring Entity's Equipment and Free-Issue Materials], or for other services requested by the Contractor. 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days afte rthe Procuring Entity became 
aware, or should have become aware, of the event or circumstances giving rise to the claim. A notice relating 
to any extension of the Defects Notification Period shall be given before the expiry of such period. 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the 
Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or 
(ii) the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension 
of Defects Notification Period]. 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring 
Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment 
Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-Clause. 

20.3 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a 
claim in accordance with Sub-Clause 20.1 above should move to commence arbitrationa fter 60 days from 
the day on which a notice of a claim was given, even if no attempt at an amicable settlement has been made. 

20.4 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 
practical completion of the Works or abandonment of the Works or termination of the Contract by either 
party: 
a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions. 

b) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions. 

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19. 
e)  All other matters shall only be referred to arbitration after the completion or alleged completion of the 

Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 
Contractor agree otherwise in writing. 

20.5 Arbitration 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 
amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute 
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or 
issue giving rise to the dispute. 

20.5.3 Not withstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 
amicably with or without the assistance of third parties. Proof of such attempt shall be required. 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the 
rights of the parties and assess and a ward any sums which ought to have been the subject of or included in 
any certificate. 
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20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 
shall be submitted to him in the same manner as if no such certificate, opinion, decision require mentor notice 
had been given. 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 
opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the 
Parties and the Architect from being called as a witness and giving evidence before the arbitrators on any 
matter whatsoever relevant to the dispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and 
the Architect shall not be altered by reason of any arbitration being conducted during the progress of the 
Works. 

20.5.8 Thetermsofthere muneration of each or all the members of Arbitration shall be mutually agreed upon by the 
Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this 
remuneration. 

20.6 Arbitration with National Contractors 

20.6.1 If the Contractis with national contractors, arbitration proceedings will be conducted in accordance with the 
Arbitration Laws of Kenya.  In case of any claim or dispute, such claim or dispute shall be notified in writing 
by either party to the other with a request to submit it to arbitration and to concur in the appointment of an 
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision 
of a person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, 
the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of 
any of the following professional institutions; 
i) Architectural Association of Kenya
ii) Institute of Quantity Surveyors of Kenya
iii) Association of Consulting Engineers of Kenya
iv) Chartered Institute of Arbitrators (Kenya Branch)
v) Institution of Engineers of Kenya

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

20.7 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United 
Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by the 
International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or 
more arbitrators appointed in accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in the 
language for communications defined in Sub-Clause1.4 [Law and Language]. 

20.8 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 
which offers a neutral venue for the conduct of national and international arbitration with commitment to 
providing institutional support to the arbitral process. 

20.9 Failure to Comply with Arbitrator's Decision 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2 In the even tthat a Party fails to comply with a final and binding Arbitrator's decision, then the other Party 
may, without prejudice to any other rights it may have, refer the matter to a competent court of law. 
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20.10 Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they 
otherwise agree; and 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor. 



122 

SECTION IX - SPECIAL CONDITIONS OF CONTRACT 

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the provisions     
here in shall prevail over those in the GCC. 

Part A - Contract Data 

Conditions Sub Clause Data 

Procuring Entity's name and 

address 
1.1 

Name and Reference No. of 

the Contract 

Engineer's Name and Address 1.1 and 3.1.1 
 The Works Secretary, State Department 

for Public Works of P.O.Box 30743-00100 

Time for completion 1.1 20 weeks 

Section 1.1 Not applicable 

Defects Liability Period 1.1 26 weeks 

Electronic transimission 

systems 
1.3 To be agreed with the Engineer 

Time for parties to enter into a 

contract agreement 

Time for access to the site 2.1.1 To be agreed with the Engineer 

Architect Duties and 

Responsibilities 
3.1.6 (b) (ii) 

Variations that exceed the accepted 

contract Amount shall require approval 

from the procurement entity 

Performance Security 4.2.1 

The performance security will be in the 

form of a performance bank guarantee in 

the amount of 5% of the accepted Amount 

in the same currency(ies) of the accepted 

contract amount 

Contractor’s Representative 

Name 
4.3.1 To be agreed with the Engineer 

Normal Working Hours 6.5 0800 Hrs to 1700 Hrs 

Commencement date 8.1.1 To be agreed with the Engineer 

Delay damages for the Works 8.7.1 & 14.15 (b) 0.025 % of the Contract price per day 

Maximum amount for Delay 

Damages 
8.7.1 5% of the final contract price 

THE PRINCIPAL SECRETARY– 

STATE DEPARTMENT FOR BLUE 

ECONOMY AND FISHERIES of 

P.O.BOX 58187 – 00200 NAIROBI

1.1 
W.P.ITEM NO.D116 CO/KWL/2301 

JOB NO.11258A
TENDER NO: 
MMBE&MA/SDBE&F/10/2023-2024 

1.6 

Within 14 Days after receiving the 

Notification of Award by the contractor and 

before expiry of the tender validity period. 
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Conditions Sub Clause Data 

Provisional Sums 13.6. (b)(ii) As determined by the Engineer 

Adjustments for Changes in 

Cost 
13.9 

Cost indices as published by the Kenya 

National Bureau of Statistics 

Total advance payment 14.2.1 Not applicable 

Repayment amortization rate 

of advance payment 
14.2.5 (b)  Not applicable 

Percentage of Retention 14.3.2 (c) 10% 

Limit of Retention Money 14.3.2 (c)  5 % of the Accepted Contract Amount 

Plant and Materials 14.5.3(b)(i) 

If Sub-Clause 14.5 applies: 

Plant and Materials for payment Free on 

Board ________ [Not Applicable]. 

14.5.3(c)(i) Plant and Materials for payment when 

delivered to the Site : Plant and materials 

to be incorporated into permanent works 

Minimum Amount of Interim 

Payment Certificates 
14.6 

As per valuation of the work done and 

materials on site 

Publishing source of 

commercial interest rates for 

financial charges in case of 

delayed payment 

14.8 
Central Bank of Kenya average rate for 

base lending prevailing plus 3% 

Key Personnel names 6.9.1 To be agreed with the Engineer 

Maximum total liability of the 

Contractor to the Procuring 

Entity 

17.6.2 As per applicable laws 

Periods for submission of 

insurance: 
18.1.6 

a.  evidence of insurance. 14 days 

b. Relevant policies 14 days 

Maximum amount of 

deductibles for insurance of 

the Procuring Entity's risks 

18.2.4 (d) As per applicable laws 

Minimum amount of third-

party insurance 
18.3.2 As per applicable laws 

The place of arbitration 20.7.2 To be agreed upon 
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SECTION X - CONTRACT FORMS 

 
FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM NO. 2 – REQUEST FOR REVIEW 

FORM No. 3-LETTEROF AWARD  

FORM No. 4 - CONTRACT AGREEMENT 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance Bond] 

FORM No. 7 - ADVANCE PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 

FORM No. 9 - BENEFICIAL OWNERSHIP DISCLOSURE FORM 
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send this 
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format 
below. 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent 
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)   

3. Notification of Award 

i) Procuring Entity: [insert the name of the ProcuringEntity] 

ii) Project: [insert name ofproject] 

iii) Contract title: [insert the name of thecontract] 

iv) ITT No: [insert ITT reference number from ProcurementPlan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. 
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related 
Complaint in relation to the decision to award the contracts. 

a) The successful tenderers 

i) Name of successful Tender  
 

ii) Address of the successful Tender   

 
 

iii) Contract price of the successful Tender Kenya Shillings    

(in words ) 

b) The reasons for your tender being unsuccessful are as follows: 

c) OtherTenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as 
well as the Tender price as read out. 



126 

 

 

 

 

SNo Name of Tender Tender Price 

as read out 

Tender’s evaluated 

price (Note a) 

One Reason Why Not Evaluated 

1     

2     

3     

4     

5     

     

 (Note a) State NE if not evaluated 

 

5. How to request a debriefing 

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 
request a debriefing your written request must be made within three (5) Business Days of receipt of this 
Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request 
for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within 
five (3) Business Days of receip tof your request. If we are unable to provide the debriefing within this 
period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. 
If this happens, we will notify you and confirm the date that the extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise 
you in writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of 
publication of the Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 
[insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/ position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 
decision to award the contract. You do not need to have requested, or received, a debriefing before making 
this complaint. Your complaint must be submitted within the Standstill Period and received by us before 
the Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 
Regulations a vailable from the Website www.ppra.go.ke. 

http://www.ppra.go.ke/
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Signature:  

Name:    

Title/position:  

 

Telephone:   

Email:  

 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 
tendering process and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support your complaint. 

7. Standstill Period 

 
i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to 
Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

If you have any questions regarding this Notification please do not hesitate to contact 
us. On behalf of the Procuring Entity: 
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FORM NO. 2- REQUEST FOR REVIEW 
 

FORM FOR REVIEW (r.203(1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT  

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated the…day of 

………….20……….in the matter of Tender No………..…of …………..20….. for ......... (Tender description). 

REQUEST FOR REVIEW 

 I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. Box  No…………. 

Tel. No……..Email ……………, hereby request the Public Procurement Administrative Review Board to review the whole/part of 

the above mentioned decision on the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on…………day of 

………....20….……… 

SIGNED  

Board Secretary 
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FORM NO  3:  LETTER OF AWARD 
 

letterhead paper of the Procuring Entity] 

[date] 

 

 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification 
number, as given in the Contract Data] for the Accepted Contract Amount [amoun tin numbers and words] [name 
of currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by accepted 
by……………… (name of Procuring Entity). 

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, using, 
for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender 
Document. 

Authorized Signature: ........................................................................................................................ 

Name and Title of Signatory: .............................................................................................................. 

Name of Procuring Entity: .................................................................................................................. 

Attachment: Contract Agreement: ..................................................................................................... 
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FORM NO 4: CONTRACT AGREEMENT 
 

THIS AGREEMENT made the day of…………………………. 20……………., between………………………. 
…………………………………………...of……………………………………………. (hereinafter “the Procuring 

Entity”), of the one part, and of (hereinafter 
“the Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Worksknownas should be 
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these 
Worksand the remedying of any defects there in, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 
the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 
Agreement shall prevail over all other Contract documents. 

a) theNotification of Award 

b) the Form of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 
Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy 
defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and completion 
of the Works and the remedying of defects there in, the Contract Price or such other sum as may become payable 
under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the 
Laws of Kenya on the day, month and year specified above. 

 
Signeda nd sealed by (for the Procuring Entity) 

 

 
Signed and sealed by (for the Contractor). 
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FORM NO. 5 - PERFORMANCE SECURITY 

 
[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date:   [Insert date of issue]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informedthat   (hereinafter called "the 

Contractor") has entered into Contract No.  dated  with (name of 

Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of 

 (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required. 

3. Atthe request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of (in words ),
1 
such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's 

complying demand supported by the Beneficiary's statement, whether in the demand it self or in a separate signed 

document accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s) 

under the Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum 

specified therein. 

4. This guarantee shall expire, no later than the………………...Day of…………,2...…
2
, and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 

year], inresponse tot he Beneficiary's written request for such extension, such request to be presented to the 

Guarantor before the expiry of the guarantee.” ....................................................................... 

 
[Name of Authorized Official, signature(s) and seals/stamps] 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
1
The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional sums, if 

any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary. 
2
Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the event of an 

extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request 
must be in writing and must be made prior to the expiration date established in the guarantee. 
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FORM No. 6- PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

[Note: Procuring Entities a readvised to use Performance Security – Unconditiona lDemand Bank Guarantee in 
stead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 
[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insertnameandAddressofProcuringEntity] 

Date:   [Insert date of issue] 

PERFORMANCE BONDNo.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. By this Bond_________________________________  as  Principal  (hereinafter  called  “the  Contractor”)  and

   ] as Surety (hereinafter called 
“the Surety”),are held and firmly bound unto ] as Obligee (hereinafter called “the Procuring Entity”) in the 
amount of for the payment of which sum well and truly to be made in the 
types and proportions of currencies in which the Contract Price is payable, the Contractor and the Surety bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 

 
2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day 

of ,20 , for in accordance with the documents, plans, 
specifications, and amendments there to, which to the extent here in provided for, are by reference made part here 
of and are here in after referred to as the Contract. 

 
3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully 

perform the said Contract (including any amendments thereto), then this obligation shall be null and void; 
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring 
Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring Entity's 
obligations there under, the Surety may promptly remedy the default, or shall promptly: 

a) Complete the Contract in accordance with its terms and conditions; or 

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing 
the Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity 
and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and 
Procuring Entity and make a vailable as work progresses (even though there should be a default or a 
succession of defaults under the Contract or Contracts of completion arranged under this paragraph) 
sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding, 
including other costs and damages for which the Surety may be liable hereunder, the amount set forth in the 
first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall mean the 
total amount payable by Procuring Entity to Contractor under the Contract, less the amount properly paid 
by Procuring Entity to Contractor; or 

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance 
with its terms and conditions upto a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the 
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation 
other than the Procuring Entity named here in or the heirs, executors, administrators, successors, and assigns of 
the Procuring Entity. 

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has caused 
these presents to be sealed with his corporate seal duly at tested by the signature of his legal representative, this 
day  of 20 . 
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SIGNED ON on behalf of 

By in the capacity of 

Inthepresenceof 

SIGNED ON on behalf of 

By in the capacity of 

Inthepresence of 
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [Insert name and Address of ProcuringEntity] 

Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that  (hereinafter called “the Contractor”) has entered into Contract 

No. dated with the Beneficiary, for the execution of                               
(hereinafter called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum 
  (in words ) is to be made against an advance payment guarantee. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum 
or sums not exceeding in total an amount of (in words )

1 
upon 

receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the 
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the 
Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or 

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the 
amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on 
its account number at . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be 
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been 
certified for payment, oronthe dayof ,2 ,

2 
whichever is earlier. 

Consequently, any demand for payment under this guarantee must be received by us at this office on or before 
that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], in response to the Beneficiary's written request for such extension, such request to be presented to the 
Guarantor before the expiry of the guarantee. 

 

 

 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 
final product. 

 

 

 

 

 

 

 
1
The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance paymen tas 

specified in the Contract. 
2
Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of 

the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made 
prior to the expiration date established in the guarantee. 



 

 

 

FORM NO. 8 – RETENTION MONEY SECURITY 

 
[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity]  

Date: [Insert date of issue]  

Advance payment guarantee no.  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that [insert name of Contractor, which in the case of a joint venture 

shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No. 
 [insert reference number of the contract] dated with the Beneficiary, for the 
executionof  [insert name of contract and brief description of Works] (hereinafter 
called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys 
upto the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has 
been issued under the Contract and the first half of the Retention Money has been certified for payment, and 
payment of [insert the second half of the Retention Money] is to be made against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 
or sums not exceeding in total an amount of [insert amount in figures] _ ([insert amount in 
words ])

1 
upon receipt by us of the Beneficiary's complying demands upported by 

the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or 
identifyingthedemand, stating that the Contractor is in breach of its obligation(s) under the Contract, without your 
needing to prove or showgrounds for your demand or the sum specified there in. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited 
to the Contractor on its account number at  [insert name and address ofApplicant's 
bank]. 

5. This guarantee shall expire no later than the....................Day of...................2...........
2
, and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 
before the expiry of the guarantee. 

_____________________________________________________________________________ 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 
product. 

 

 

 

 

 

 
1
The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 

2
Insert a date that is twenty-eight days after the expiry of retention period after the actua lcompletion date of the contract. The Procuring Entity should note that 

in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the 
Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee. 
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM  

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

 

 

Tender Reference No.:   [insert identification no] 

Name of the Tender Title/Description:  [insert name of the assignment] to:

 [insert complete name of Procuring Entity] 

In response to the requirement in your notification of award dated [insert date of notification of award] to furnish 
additional information on beneficial ownership: [select one option as applicable and delete the 
options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

Details of Beneficial ownership 
 Details of all Beneficial Owners  

 

%  of shares 

a person 

holds in the 

company 

Directly or 

indirectly  

 

% of voting 

rights a person 

holds in the 

company 

Whether a person directly 

or indirectly holds a right 

to appoint or remove a 

member of the board of 

directors of the company 

or an equivalent 

governing body of the 

Tenderer (Yes / No) 

Whether a person 

directly or indirectly 

exercises significant 

influence or control 

over the Company 

(tenderer)  (Yes / No) 

 

 

 

1. 

Full Name  Directly------

----- % 

of shares  

 

 

Indirectly----

------ % 

of shares 

Directly………

…….% of voting 

rights 

 

Indirectly----------

% of voting 

rights 

1. Having the right to 

appoint a majority of 

the board of the 

directors or an 

equivalent governing 

body of the Tenderer: 

Yes -----No---- 

2. Is this right held 

directly or indirectly?: 

 

 

Direct………………

…  

 

 

Indirect………………

... 

 

1. Exercises significant 

influence or control 

over the Company 

body of the 

Company (tenderer)  

 

Yes -----No---- 

 

2. Is this influence or 

control exercised 

directly or 

indirectly? 

 

Direct………….. 

 

 Indirect………… 

National identity 

card number or 

Passport number 

 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality  

Date of birth 

[dd/mm/yyyy] 

 

Postal address  

Residential address  

Telephone number  

Email address  

Occupation or 

profession 

 

 

 

 

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to 
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of joint 
venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be 
submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted, 
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement. 

 
 



 

 

 Details of all Beneficial Owners  

 

%  of shares 

a person 

holds in the 

company 

Directly or 

indirectly  

 

% of voting 

rights a person 

holds in the 

company 

Whether a person directly 

or indirectly holds a right 

to appoint or remove a 

member of the board of 

directors of the company 

or an equivalent 

governing body of the 

Tenderer (Yes / No) 

Whether a person 

directly or indirectly 

exercises significant 

influence or control 

over the Company 

(tenderer)  (Yes / No) 

2. Full Name  Directly------

----- % 

of shares  

 

 

Indirectly----

------ % 

of shares 

Directly………

…….% of voting 

rights 

 

Indirectly----------

% of voting 

rights 

1. Having the right to 

appoint a majority of 

the board of the 

directors or an 

equivalent governing 

body of the Tenderer: 

Yes -----No---- 

2. Is this right held 

directly or indirectly?: 

 

 

Direct………………

…  

 

 

Indirect………………

... 

 

1. Exercises 

significant influence 

or control over the 

Company body of 

the Company 

(tenderer)  

 Yes -----No---- 

 

2. Is this influence or 

control exercised 

directly or 

indirectly? 

 

Direct………….. 

 

 Indirect………… 

National identity 

card number or 

Passport number 

 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality(ies)  

Date of birth 

[dd/mm/yyyy] 

 

Postal address  

Residential address  

Telephone number  

Email address  

Occupation or 

profession 

 

 

3. 

 

e.t

.c 

      

   

   

   

 

II)  Am fully aware that beneficial ownership information above shall be reported to the Public Procurement Regulatory 

Authority together with other details in relation to contract awards and shall be maintained in the Government Portal, 

published and made publicly available pursuant to Regulation 13(5) of the Companies (Beneficial Ownership 

Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable Information  in line with the 

Data Protection Act shall not be published or made public). Note that Personally Identifiable Information (PII) is 

defined as any information that can be used to distinguish one person from another and can be used to deanonymize 

previously anonymous data. This information includes National identity card number or Passport number, Personal 

Identification Number, Date of birth, Residential address, email address and Telephone number. 

 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural person 

who in relation to the company: 

 

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;  

 

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;  

 

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or 

 

(d) exercises significant influence or control, directly or indirectly, over the company.  

 

IV) What is stated to herein above is true to the best of my knowledge, information and belief. 
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Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person 

duly authorized to sign the Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the person signing the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and capacity are shown 

above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year] 

 

 

 

 

 

Bidder Official Stamp 

 

 



BILLS OF QUANTITIES



PRELIMINARIES



PARTICULAR PRELIMINARIES



ITEM DESCRIPTION AMOUNT

BILL NO.1

PARTICULAR PRELIMINARIES

EMPLOYER

A The Employer is the Principal Secretary, State Department for Blue Economy and 

Fisheries

The term "Employer" and "Government" wherever used in the contract document shall 

be synonymous.

PROJECT MANAGER

B The term "P.M" or "Project Manager" wherever used in these Bills of Quantities shall

be deemed to imply the "Engineer" as defined in Condition 1 of the Conditions of

Contract or such person or persons as may be duly authorised to represent him on

behalf of the Government.

ARCHITECT

C The term "Architect" shall be deemed to mean "the P.M" as defined above whose

address, unless otherwise notified, is the Ministry of Lands, Public Works, Housing &

Urban Development: State Department for Public Works, P.O.Box 30743-00100,

NAIROBI

QUANTITY SURVEYOR

D The term "Quantity Surveyor" shall be deemed to mean "the P.M" as defined above

whose address, unless otherwise notified, is the Ministry of Lands, Public Works,

Housing & Urban Development: State Department for Public Works, P.O.Box 30743-

00100, NAIROBI

STRUCTURAL ENGINEER

E The term "Structural Engineer" shall be deemed to mean "the P.M" as defined above

whose address, unless otherwise notified, is the Ministry of Lands, Public Works,

Housing & Urban Development: State Department for Public Works, P.O.Box 30743-

00100, NAIROBI

CIVIL ENGINEER

F The term "Civil Engineer" shall be deemed to mean "the P.M" as defined above

whose address, unless otherwise notified, is the Ministry of Lands, Public Works,

Housing & Urban Development: State Department for Public Works, P.O.Box 30743-

00100, NAIROBI

ELECTRICAL ENGINEER

G The term "Electrical Engineer" shall be deemed to mean "the P.M" as defined above

whose address, unless otherwise notified, is the Ministry of Lands, Public Works,

Housing & Urban Development: State Department for Public Works, P.O.Box 30743-

00100, NAIROBI

Carried to collection

PP/1



ITEM DESCRIPTION AMOUNT

MECHANICAL ENGINEER

A The term "Mechanical Engineer" shall be deemed to mean "the P.M" as defined above

whose address, unless otherwise notified, is the Ministry of Transport, Infrastructure,

Housing and Urban Development & Public Works: State Department for Public

Works, P.O.Box 30743-00100, NAIROBI

INTERIOR DESIGNER

B The term "Interior Designer" shall be deemed to mean "the P.M" as defined above

whose address, unless otherwise notified, is the Ministry of Transport, Infrastructure,

Housing and Urban Development & Public Works: State Department for Public

Works, P.O.Box 30743-00100, NAIROBI

DESCRIPTION OF THE WORKS

C The Works consist of: completion of proposed weed store and sea weed drying sheds 

including associated electo-mechanical works, Civil works and landscaping.

FLOOR AREAS

D Weed Store  = 365m2

Sea weed Drying shed  = 365m2

Note : The above areas are given as a guide an no warranty is given for their accuracy.

Carried to collection                         -   

PP/2



ITEM DESCRIPTION AMOUNT

LOCATION OF SITE

A The site of the proposed works is located Kibuyuni village, four kilometres away from 

Shimoni town, Kwale County.

The Contractor shall be deemed to have visited the site and satisfied 

himself as to:-

a) The nature, position, topography and access of the site

b) The amount of the rubbish or debris to be cleared away before commencement

c) The nature, current usage, proximity and size of adjoining property and buildings

d) The availability of land for the erection and positioning of all temporary structures, 

plant and materials necessary for the execution of the works. 

The Contractor shall obtain approval from the relevant Local Authority in adherence to 

site access and erection of temporary structures and must ensure all matters relating to

the requirements of these authorities.

No claim will be allowed for travelling or other expenses which may be incurred by

the Contractor in visiting the site or preparing the tender for the works.

The Contractor is advised that the site is within a compound in use and all measures 

should be taken to avoid nuisance to the existing users. 

All occupation health and safety requirements must be met as required by law. 

This includes prevention/ minimizing noise, dust, fumes, providing access to public 

facilities as required (lifts, washrooms, staircases). 

Notices should be given prior to disruption of services.

Where necessary the Contractor will provide temporary facilities for use as instructed 

by the Project Manager. 

MEASUREMENTS

B The works are measured in accordance with the Standard Method of

Measurement of Building Works 2008 Edition, published by the Architectural

Association of Kenya

In the event of any discrepancies arising between the Bills of Quantities and the actual

works, the site measurements shall generally take precedence. However, such

discrepancies between any contract documents shall immediately be referred to the

PROJECT MANAGER

SIGNING OF THE TENDER DOCUMENTS

C The bidder shall append his / her signature and / or company's rubber stamp on each

and every page of tender document.

Carried to collection                         -   

PP/3



ITEM DESCRIPTION AMOUNT

DEMOLITIONS AND ALTERATIONS

A The Contractor is to allow for all temporary protection required during the works

including ordinary and special dust screens, hoardings, barriers, warning signs, etc as

directed by the Project Manager and as necessary for the adequate propping and

protection of existing property, finishes, workmen employed on the site, employer's

agents and the public. Any damage or loss incurred due to the insufficiency of such

protection must be made good by the Contractor. All protective devices are to be

removed on completion of the works and any necessary making good consequent upon

this is to be excecuted to the satisfaction of the Project Manager. The works shall be

propped, strutted and supported as necessary before any alteration or demolition work

commences. Prices shall include for all cleaning and preparatory work to structure and

finishes and for making good to all finishes on completion whether or not specifically

described

Unless described as set aside for re-use all arising debris and surplus materials shall be

carefully removed from building and carterd away from site.

The Contractor shall be entirely responsible for any breakage or damage which may

occur to materials required for re-use during their removal unless it is certified by the

Project Manager that such damage or breakage was inevitable as a result of the

condition of the item concerned.

MATERIALS FROM DEMOLITIONS

B Any materials arising from demolitions and not re-used shall become the property of

the Ministry of Public Works. The Contractor shall allow in his rates the cost of

transporting the demolished materials to where directed by the Project Manager., 

CLEARING AWAY

C The Contractor shall remove all temporary works, rubbish, debris and surplus

materials from the site as they accumulate and upon completion of the works, remove

and clear away all plant, equipment, rubbish, unused materials and stains and leave in

a clean

The whole of the works shall be delivered up clean, complete and in perfect condition

in every respect to the satisfaction of the Project Manager. -                      

CLAIMS / COMPENSATION EVENTS

D It shall be a condition of this contract that upon it becoming reasonably apparent to the

Contractor that he has incurred losses and / or expenses due to any of the contract

conditions, or by any other reason whatsoever, he shall present such a claim or intent

to claim notice to the PROJECT MANAGER within the contract period. No claim

shall be entertained upon the expiry of the said contract period.

Carried to collection                         -   

PP/4



ITEM DESCRIPTION AMOUNT

URGENCY OF THE WORKS

A The Contractor is notified that these “ works are urgent” and should be completed

within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that he/she may

incur by having to complete these works within the stipulated contract period.

PAYMENTS

B Payments shall be in accordance with the Conditions of Contract Agreement. In order

to facilitate this, a list of the general component elements for the works is given at the

summary page of these specifications and the tenderer is requested to break down his

tender sum commensurate to the said elements.

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

C The Contractor is notified that these works are to be carried out on a restricted site

where the client is going on with other nomal activities. The Contractor is thus

instructed to take reasonable care in the execution of the works as to prevent accident

WORKING CONDITIONS

D The Contractor shall allow in his rates for any interferance that he may encounter in

the course of the works for the Client may in some cases ask the Contractor not to

proceed with the works until some activities within the site are completed.

SIGNBOARD

E Allow for providing, erecting, maintaining throughout the course of the Contract and

afterwards clearing away a signboard as designed, specified and approved by the

Project Manager. 50,000.00 

LABOUR CAMPS

F The Contractor shall not be allowed to house labour on site. Allow for transporting

workers to and from the site during the tenure of the contract.

PRICING RATES

G The tenderer shall include for all costs in executing the whole of the works, including

transport, replacing damaged items, fixing, all to comply with the said Conditions of

Contract.

Carried to collection 50,000.00 

PP/5



ITEM DESCRIPTION AMOUNT

SECURITY

A The Contractor shall allow for providing adequate security for the works and the 

workers in the course of execution of this contract.  No claim will be entertained from 

the Contractor for not maintaining adequate security for both the works and workers.
450,000.00         

PAYMENT FOR MATERIALS ON SITE

B All materials for incorporation in the works must be stored on site before payment is 

effected, unless specifically exempted by the Project Manager.  This is to include 

materials of the Contractor, nominated sub-Contractors and nominated suppliers.

EXISTING SERVICES

C Prior to the commencement of any work, the Contractor is to ascertain from the 

relevant authority the exact position, depth and level of all existing services in the area 

and he/she shall make whatever provisions may be required by the authorities 

concerned

BID SECURITY

D The Bidder shall furnish, as part of his bid, a security in accordance with clause 19.1 

of Instruction to Tenderers (Section I of the Tender Document)

Guarantees issued as surety for the bid shall be valid for a period of 126 days from 

the date of Tender Opening.

PERFORMANCE SECURITY

E A bond of 5% of the contract sum will be required in accordance with clause 48.0 of

Instruction to Tenderers (Section I of the Tender Document) and Clause 4.2 of the

General Conditions of Contract (Section VIII of the Tender Document). 

150,000.00         

Note that no payments on account of works executed will be made to the Contractor

until he has submitted the Performance Bond to the Project Manager, duly stamped

signed and sealed by an approved bank or insurance company

Carried to collection           600,000.00 

PP/6



ITEM DESCRIPTION AMOUNT

INSURANCE

A The Contractor shall insure as required in Condition No. 18 of the Conditions of

Contract. No payment on account of the work executed will be made to the Contractor

until he has satisfied the PROJECT MANAGER either by production of an Insurance

Policy or Insurance Certificate that the provision of the foregoing Insurance Clauses

have been complied with in all respects. Thereafter the PROJECT MANAGER shall

from time to time ascertain that premiums are duly paid up by the Contractor who

shall, if called upon to do so, produce the receipted premium renewals for the

PROJECT MANAGER's inspection.

75,000.00           

TENDER DOCUMENTS

B Tender documents are as listed in Clause 11 of Section I-Instruction to Tenderers of 

the Tender Document.

VALUE ADDED TAX

C The Contractor's attention is drawn to V.A.T PUBLIC NOTICE NO. 6 of 5th August,

1993 regarding the Finance Bill 1993 which expanded the V.A.T base to cover

construction services amongst other items. The Contractor shall familiarise himself

with the said notice and allow in all his Bills of Quantities rates for the net tax. (i.e less

input tax where applicable) as required by law.

The tenderer is advised that in accordance with Government Public Notice No.35 &36

dated 11th September 2003, operational from 1st October 2003, V.A.T will be

deducted against the contract sum at the prevailing rate by the Employer and remitted

directly to the Commissioner of V.A.T through all interim certificates. It should

however be noted that this is not additional tax but a new mode of payement for

V.A.T, any excess payment will be refundable once the Contractor has submitted

monthly returns to the Commissioner of V.A.T who will do the refunds when satisfied

that the V.A.T regulations have been complied with.

Carried to collection             75,000.00 

PP/7



ITEM DESCRIPTION AMOUNT

PROJECT MANAGEMENT EXPENSES

Disclaimer: The following items are to be expended at the discretion of the Project 

Manager.

A Allow a provisional sum of Kenya Shillings One Million (Kshs 1,000,000.00) for 

project management team expenses. 1,000,000.00      

B Allow for profits and attendance for the Item above ( _____ %) 50,000.00 

C Allow a provisional sum of Kenya Shillings Two Hundred Thousand (Kshs 

200,000.00) for Stationery. 200,000.00         

D Allow for profits and attendance for the Item above ( _____ %) 10,000.00 

Transport

Local running

The contractor shall provide for site trips only a vehicle that comfortably seat Nine (9 

No.) Persons including maintaining licenses and insurances, competent driver; all to 

the satisfaction of the Project Manager

The vehicle shall be provided specifically for and during site visits by the State 

Department for Public Works Technical team. The vehicle shall be in perfect 

conditions for the entire duration of the trip. i.e From Malindi/Mombasa airport to the 

proposed site, Kilifi County and back including local running.

The driver shall be at the sole discretion of the Project Manager for the entire duration 

of the trip, untill released by him/ her.

Reimbursements to the contractor for providing the transport services as described will 

be based per trip to the site and back during the currency of the contract at a rate as 

here below (Contractor to insert rate - Item E) inserted.

E Allow for providing a vehicle as above described above (…............... X 10 TRIPS) 300,000.00         

Flight Arrangements

The contractor shall facilitate flight booking (return ticket) from Nairobi to 

Malindi/Mombasa and back as and when required for 9 No. Persons

Reimbursements to the contractor for providing the transport services as described will 

be based per trip to the site and back during the currency of the contract at a rate as 

here below (Contractor to insert rate - Item F) inserted.

F Allow for providing a flight bookings as above described above (…............... X 10 

TRIPS)

1,800,000.00      

Carried to collection        3,360,000.00 

PP/8



ITEM DESCRIPTION AMOUNT

FORM OF CONTRACT

A The Form of Contract shall be as stipulated in the Republic of Kenya's Standard

Tender Document for Procurement of Building Works (2021 edition) included herein

under Section VIII of the Tender Documents

CONDITIONS OF CONTRACT

B These are numbered from 1 to 20 as set out under Section VIII of this Tender

Document

If the Contractor considers that compliance with any of the Conditions of Contract

involves any expenses, he shall distribute the cost among the rates for the various

items in the Bills of Quantities. No claim shall be allowed arising from the

Contractor's compliance with any of the Conditions of Contract.

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO 

CONTRACT AGREEMENT

C The following are the insertions to be made in the appendix to the Contract 

Agreement: -

Period of Final Measurement   13 week From Practical completion

Defects Liability Period           26 weeks from Practical completion

Date for Possession      To be agreed with the Project Manager

Date for Completion        20 weeks

Delay Damages                0.025% of the contract price per day

Period of Interim Certificates                        Monthly

Period of Honouring Certificates                   60 days

Percentage of Certified Value Retained          10 %

Limit of Retention Fund                                 10 %

Carried to collection

PP/9



ITEM DESCRIPTION AMOUNT

COLLECTION

Brought forward from page PP/1 -                      

Brought forward from page PP/2 -                      

Brought forward from page PP/3 -                      

Brought forward from page PP/4 -                      

Brought forward from page PP/5 50,000.00           

Brought forward from page PP/6 600,000.00         

Brought forward from page PP/7 75,000.00           

Brought forward from page PP/8 3,360,000.00      

Brought forward from page PP/9 -                      

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO 

PRELIMINARIES MAIN SUMMARY 4,085,000.00      

PP/10



GENERAL PRELIMINARIES



ITEM DESCRIPTION  AMOUNT 

BILL NO.2

GENERAL PRELIMINARIES

PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

A Prices will be inserted against items of Preliminaries in the Contractor's priced

Bills of Quantities and Specification.  

The Contractor shall be deemed to have included in his prices or rates for the

various items in the Bills of Quantities or Specification for all costs involved in

complying with all the requirements for the proper execution of the whole of the

works in the Contract.

ABBREVIATIONS

B Throughout these Bills, units of measurement and terms are abbreviated and shall 

be interpreted as follows:-

C.M.                            Shall mean cubic metre

S.M.                            Shall mean square metre

L.M.                            Shall mean linear metre

MM                              Shall mean Millimetre

Kg.                              Shall mean Kilogramme

No.                              Shall mean Number

Prs.                           Shall mean Pairs

B.S.                             Shall mean the British Standard Specification Published by 

theBritish Standards Institution, 2 Park Street, London W.I.,  England.

Ditto Shall mean the whole of the preceding description except as  qualified in the 

description in which it occurs.

                                    

m.s.                          Shall mean measured separately.

a.b.d                         Shall mean as before described.

Carried to collection

GP/1



ITEM DESCRIPTION  AMOUNT 

SUFFICIENCY OF TENDER

A The contractor shall be deemed to have satisfied himself before tendering as to the

correctness and sufficiency of his tender for the works and of the rates and prices

stated in the priced Bills of Quantities. Rates and prices quoted shall cover all his

obligations under the contract and all matters and things necessary for the proper

completion and maintenance of the works

RECORDS

B The Contractor shall ensure proper records are kept and maintained for : Daily

Reports on Personnel and Machinery; tracked programme; site photographs in

digital camera; weather charts/reports; site instruction book and query book. a

digital camera shall be provided for taking progress photos

PLANT, TOOLS AND VEHICLES

C Allow for providing all scaffolding, plant, tools and vehicles required for the

works except in so far as may be stated otherwise herein and except for such items

specifically and only required for the use of nominated Sub-Contractors as

described herein. No timber used for scaffolding, formwork or temporary works of

any kind shall be used afterwards in the permanent work.

400,000.00          

TRANSPORT.

D Allow for transport of workmen, materials, etc., to and from the site at such hours

and by such routes as may be permitted by the competent authorities.

Carried to collection            400,000.00 

GP/2



ITEM DESCRIPTION  AMOUNT 

MATERIALS AND WORKMANSHIP.

A All work is to be carried out in accordance with the Ministry of Works General

Specifications for Building Works, 1976 Edition together with any amendments

thereto.

All materials and workmanship used in the execution of the work shall be of the

best quality and description unless otherwise stated. The Contractor shall order all

materials to be obtained from overseas immediately after the Contract is signed

and shall also order materials to be obtained from local sources as early as

necessary to ensure that they are onsite when required for use in the works. The

Bills of Quantities shall not be used for the purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

B The Contractor will be required to sign a receipt for all articles and materials

supplied by the CLIENT at the time of taking deliver thereof, as having received

them in good order and condition, and will thereafter be responsible for any loss

or damage and for replacements of any such loss or damage with articles and/or

materials which will be supplied by the CLIENT at the current market prices

including Customs Duty and V.A.T., all at the Contractor's own cost and expense,

to the satisfaction of the PROJECT MANAGER

STORAGE OF MATERIALS

C The Contractor shall provide at his own risk and cost where directed on the site

weather proof lock-up sheds and make good damaged or disturbed surfaces upon

completion to the satisfaction of the PROJECT MANAGER. Nominated Sub-

Contractors are to be made liable for the cost of any storage accommodation

provided especially for their use.

300,000.00          

Carried to collection            300,000.00 

GP/3



ITEM DESCRIPTION  AMOUNT 
SAMPLES

A The Contractor shall furnish at his own cost any samples of materials or

workmanship including concrete test cubes required for the works that may be

called for by the PROJECT MANAGER for his approval until such samples are

approved by the PROJECT MANAGER and the PROJECT MANAGER may

reject any materials or workmanship not in his opinion to be up to approved

samples. The PROJECT MANAGER shall arrange for the testing of such

materials as he may at his discretion deem desirable, but the testing shall be made

at the expense of the Contractor and not at the expense of the PROJECT

MANAGER. The Contractor shall pay for the testing in accordance with the

current scale of testing charges laid down by the Ministry of Public Works.

10,000.00            

The procedure for submitting samples of materials for testing and the method of

marking for identification shall be as laid down by the PROJECT MANAGER.

The Contractor shall allow in his tender for such samples and tests except those in

connection with nominated sub-contractors' work.

GOVERNMENT ACTS REGARDING  WORK  PEOPLE ETC.

B Allow for complying with all Government Acts, Orders and Regulations in

connection with the employment of Labour and other matters related to the

execution of the works. In particular the Contractor's attention is drawn to the

provisions of the Factory Act 1950 and his tender must include for all costs arising

or resulting from compliance with any Act, Order or Regulation relating to

Insurances, pensions and holidays for workpeople or so the safety, health and

welfare of the workpeople. The Contractor must make himself fully acquainted

with current Acts and Regulations including Police Regulations regarding the

movement, housing, security and control of labour, labour camps , passes for

transport, etc. It is most important that the Contractor, before tendering, shall

obtain from the relevant Authority the fullest information regarding all such

regulations and/or restrictions which may affect the information regarding all such

regulations and/or restrictions which may affect the organisation of the works,

supply and control of labour, etc., and allow accordingly in his tender.

No claim in respect of want of knowledge in this connection will be entertained.

Carried to collection              10,000.00 
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ITEM DESCRIPTION  AMOUNT 

PUBLIC AND PRIVATE ROADS.

A The contractor shall maintain as required throughout the execution of the works

and make good any damage to public or private roads arising from or consequent

upon the execution of the works to the satisfaction of the local and other

competent authority and the Project Manager.

EXISTING PROPERTY.

B The Contractor shall take every precaution to avoid damage to all existing

property including roads, cables, drains and other services and he will be held

responsible for and shall make good all such damage arising from the execution of

this contract at his own expense to the satisfaction of the Project Manager.

OCUPATIONAL HEALTH AND SAFETY MEASURES

D The Project Manager expects the contractor to adhere to strict safety measures. In

this regard the contractor should ensure that all his workers, the consultants and

his sub-contractors workmen are wearing Personal Protective Equipment (PPE)

before commencement of any work where applicable including overalls with the

company name clearly printed on the back each with clearly marked Identification

Numbers stitched or imprinted on.

200,000.00          

The Contractor shall allow for providing all watching, lighting, barriers,signs,

covering open trenches and protection of the works, including Sub-Contract

works, as may be necessary for the safety of the works and for the protection of

the public and his own and Sub-Contractors' employees.

He shall also ensure provision of first aid staff, access to ambulance services at all

worksites and arrangement to access local hospital/dispensary with qualified

medical staff.

The Project Manager expects full compliance to this regulation and no excuses

will be entertained for non-compliance.

OCUPATIONAL HEALTH AND SAFETY PERSONEL

E The contractor shall allow for Occupational Health and Safety personnel as

directed and afford every reasonable facility for the performance of their duties.

Carried to collection            200,000.00 
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ITEM DESCRIPTION  AMOUNT 
ACCESS TO SITE AND TEMPORARY ROADS.

A Means of access to the Site shall be agreed with the CLIENT prior to

commencement of the work and Contractor must allow for building any necessary

temporary access roads for the transport of the materials, plant and workmen as

may be required for the complete execution of the works including the provision

of temporary culverts, crossings, bridges, or any other means of gaining access to

the Site. Upon completion of the works, the Contractor shall remove such

temporary access roads; temporary culverts, bridges, etc., and make good and

reinstate all works and surfaces disturbed to the satisfaction of the PROJECT

MANAGER 

AREA TO BE OCCUPIED BY THE CONTRACTOR

B The area of the site which may be occupied by the Contractor for use of storage

and for the purpose of erecting workshops, etc., shall be defined on site by the

PROJECT MANAGER

OFFICE FOR THE PROJECT MANAGER

C The contractor shall , if so instructed, supply, maintain, service, clean and light a

fully furnished, suitable office, having an approximate floor area of not less than

50 sqm for exclusive use of the project. The office shall have a sample room, a

toilet and bathroom, kitchen of suitable dimensions with clean running water and

electricity connected to the approval of the Project Manager.

300,000.00          

The Contractor shall provide, erect and maintain a lock-up type water or bucket

closet for the sole use of the PROJECT MANAGER including making temporary

connections to the drain where applicable to the satisfaction of Government and

Medical Officer of Health and shall provide services of cleaner and pay all

conservancy charges and keep both office and closet in a clean and sanitary

condition from commencement to the completion of the works and dismantle and

make good disturbed surfaces. The office and closet shall be completed before the

Contractor is permitted to commence the works. The Contractor shall make

available on the Site as and when required by the "PROJECT MANAGER" a

modern and accurate level together with levelling staff, ranging rods and 50 metre

metallic or linen tape.

On completion of the contract, the contents of the office specified above shall

revert to the Client. The contractor shall be responsible throughout the contract

period for provision of insurance cover, maintenance of the office equipment and

furniture, providing all necesary staff and providing security and garbage disposal

facilities

Carried to collection            300,000.00 
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ITEM DESCRIPTION  AMOUNT 
LIGHTING AND POWER

A The contractor shall provide at his own risk and cost all temporary artificial

lighting and power for use on the works including all sub-contractors and

specialists requirements and including all temporary connections, wiring, fittings

etc and clearing away on completion. The Contractor shall pay all fees and obtain

all permits in connection therewith. 50,000.00            

WATER RESOURCES AND USEAGE

B The Contractor shall provide at his own risk and cost all necessary water required

for use in the works. The Contractor must make his own arrangements for

connection to the nearest suitable water main and for metering the water used. He

must also provide temporary tanks and meters as required at his own cost and

clear away when no longer required and make good on completion to the entire

satisfaction of the PROJECT MANAGER . The Contractor shall pay all charges

in connection herewith. No guarantee is given or implied that sufficient water will

be available from mains and the Contractor must make his own arrangements for

augmenting this supply at his own cost. 50,000.00            

The contractor is to provide clean drinking water at the construction site for his

workers at all times. All water shall be fresh, clean and pure, free from earthly

vegetable or organic matter, acid or alkaline substance in solution or suspension.

SANITATION OF THE WORKS

B The Sanitation of the works shall be arranged and maintained by the Contractor to

the satisfaction of the Government and/or Local Authorities, Labour Department

and the PROJECT MANAGER

50,000.00            

He may however be allowed use of the existing sanitation facilities but shall be

responsible for the proper hygienic maintenace and any damage whatsoever. No

guarantees are however given regarding the adequacy of the existing services

The Contractor will be required to pay all conservancy charges and shall ensure

clean daily maintenance and disinfecting of the latrines, and not less than once per

week, the whole area shall be sprayed with disinfectant and insecticides and any

temporary drains shall be removed and all works and surfaces disturbed made

good and then the whole area disinfected and left clean and free from pollution to

the satisfaction of the Architect and local authorities.

SUPERVISION AND WORKING HOURS

C The works shall be executed under the direction and to the entire satisfaction in all

respects of the PROJECT MANAGER who shall at all times during normal

working hours have access to the works and to the yards and workshops of the

Contractor and sub-Contractors or other places where work is being prepared for

the contract.

Carried to collection            150,000.00 
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ITEM DESCRIPTION  AMOUNT 
PROVISIONAL SUMS.

A The term "Provisional Sum" wherever used in these Bills of Quantities shall have 

the meaning stated in Section A item A7(i) of the Standard Method of 

Measurement.Such sums are net and no addition shall be made to them for profit.

PRIME COST (OR P.C.) SUMS.

B The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of

Quantities shall have the meaning stated in Section A item A7 (ii) of the Standard

Method of Measurement . Persons or firms nominated by the Project Manager to

execute work or to provide and fix materials or goods are described herein as

Nominated Sub-Contractors.Persons or firms so nominated to supply goods or

materials are described herein as Nominated Suppliers.

PROGRESS CHART.

C The Contractor shall provide within two weeks of Possession of Site and in

agreement with the PROJECT MANAGER a Progress Chart for the whole of the

works including the works of Nominated Sub-Contractors ; one copy to be handed

to the PROJECT MANAGER and a further copy to be retained on Site. Progress

to be recorded and chart to be amended as necessary as the work proceeds.

ADJUSTMENT OF P.C. SUMS.

D In the final account all P.C. Sums shall be deducted and the amount properly

expended upon the PROJECT MANAGER'S order in respect of each of them

added to the Contract sum. The Contractor shall produce to the PROJECT

MANAGER such quotations, invoices or bills, properly receipted, as may be

necessary to show the actual details of the sums paid by the Contractor. Items of

profit upon P.C. Sums shall be adjusted in the final account pro-rata to the amount

paid. Items of "attendance" (as previously described) following P.C. Sums shall be

adjusted pro-rata to the physical extent of the work executed (not pro-rata to the

amount paid) and this shall apply even though the Contractor's priced Bill shows a

percentage in the rate column in respect of them. Should the Contractor be

permitted to tender and his tender be accepted of any work for which a P.C. Sum

is included in these Bill of Quantities profit and attendance will be allowed at the

same rate as it would be if the work were executed by a Nominated Sub-

Contractor.

Carried to collection                          -   
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ITEM DESCRIPTION  AMOUNT 

ADJUSTMENT OF PROVISIONAL SUMS.

A In the final account all Provisional Sums shall be deducted and the value of the

work properly executed in respect of them upon the PROJECT MANAGER's

order added to the Contract Sum. Such work shall be valued , but should any part

of the work be executed by a Nominated Sub-Contractor or the value of such work

or articles for the work to be supplied by a Nominated Supplier, the value of such

work or articles shall be treated as a P.C. Sum and profit and attendance

comparable to that contained in the priced Bills of Quantities for similar items

added.

NOMINATED SUB-CONTRACTORS

B When any work is ordered by the PROJECT MANAGER to be executed by

nominated sub-contractors, the Contractor shall enter into sub-contracts and shall

thereafter be responsible for such sub-contractors in every respect. Unless

otherwise described the Contractor is to provide for such Sub-Contractors any or

all of the facilities described in these Preliminaries. The Contractor should price

for these with the nominated Sub-contract Contractor's work concerned in the P.C.

Sums under the description "add for Attendance".

DIRECT CONTRACTS

C Notwithstanding the foregoing conditions, the Government reserves the right to

place a "Direct Contract" for any goods or services required in the works which

are covered by a P.C. Sum in the Bills of Quantities and to pay for the same direct.

In any such instances, profit relative to the P.C. Sum in the priced Bills of

Quantities will be adjusted as described for P.C. Sums and allowed.

Carried to collection                          -   
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ITEM DESCRIPTION  AMOUNT 

ATTENDANCE UPON OTHER TRADESMEN, ETC.

A The Contractor shall allow for the attendance of trade upon trade and shall afford

any tradesmen or other persons employed for the execution of any work not

included in this Contract every facility for carrying out their work and also for use

of his ordinary scaffolding. The Contractor, however, shall not be required to erect

any special scaffolding for them. The Contractor shall perform such cutting away

for and making good after the work of such tradesmen or persons as may be

ordered by the PROJECT MANAGER and the work will be measured and paid for 

to the extent executed at rates provided in these Bills.

PROVISIONAL WORK

B All work described as "Provisional" in these Bills of Quantities is subject to

remeasurement in order to ascertain the actual quantity executed for which

payment will be made. All "Provisional" and other work liable to adjustment

under this Contract shall be left uncovered for a reasonable time to allow all

measurements needed for such adjustment to be taken by the PROJECT

MANAGER. Immediately the work is ready for measuring, the Contractor shall

give notice to the PROJECT MANAGER. If the Contractor makes default in these

respects he shall, if the PROJECT MANAGER so directs, uncover the work to

enable all measurements to be taken and afterwards reinstate at his own expense.

Carried to collection                          -   
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ITEM DESCRIPTION  AMOUNT 

ALTERATIONS TO BILLS, PRICING, ETC.

A Any unauthorised alteration or qualification made to the text of the Bills of

Quantities may cause the Tender to be disqualified and will in any case be

ignored. The Contractor shall be deemed to have made allowance in his prices

generally to cover any items against which no price has been inserted in the priced

Bills of Quantities.All items of measured work shall be priced in detail and the

Tenders containing Lump Sums to cover trades or groups of work must be broken

down to show the price of each item before they will be accepted.

BLASTING OPERATIONS

B Blasting will only be allowed with the express permission of the PROJECT

MANAGER in writing. All blasting operations shall be carried out at the

Contractor's sole risk and cost in accordance with any Government regulations in

force for the time being, and any special regulations laid down by the PROJECT

MANAGER governing the use and storage of explosives.

MATERIALS ARISING FROM EXCAVATIONS

C Materials of any kind obtained from the excavations shall be the property of the

Client. Unless the PROJECT MANAGER directs otherwise such materials shall

be dealt with as provided in the Contract. Such materials shall only be used in the

works, in substitution of materials which the Contractor would otherwise have had

to supply with the written permission of the PROJECT MANAGER. Should such

permission be given, the Contractor shall make due allowance for the value of the

materials so used at a price to be agreed.

Carried to collection                          -   
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ITEM DESCRIPTION  AMOUNT 

PROTECTION OF THE WORKS.

A Provide protection of the whole of the works contained in the Bills of

Quantities,including casing , casing up, covering or such other means as may be

necessary to avoid damage to the satisfaction of the PROJECT MANAGER and

remove such protection when no longer required and make good any damage

which may nevertheless have been done at completion free of cost to the Client.

WORKS TO BE DELIVERED UP CLEAN

B Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash

(except where such treatment might cause damage) and clean all floors, sanitary

fittings,glass inside and outside and any other parts of the works and remove all

marks,blemishes, stains and defects from joinery, fittings and decorated surfaces

generally,polish door furniture and bright parts of metalwork and leave the whole

of the buildings watertight, clean, perfect and fit for occupation to the approval of

the PROJECT MANAGER

GENERAL SPECIFICATION.

C For the full description of materials and workmanship, method of execution of the

work and notes for pricing, the Contractor is referred to the Ministry of Roads and

Public Works and Housing General Specification dated 1976 or any subsequent

revision thereof which is issued as a separate document, and which shall be

allowed in all respects unless it conflicts with the General Preliminaries, Trade

Preambles or other items in these Bills of Quantities.

Carried to collection                          -   

GP/12



ITEM DESCRIPTION  AMOUNT 

TRAINING LEVY

A The Contractor's attention is drawn to legal notice No. 237 of October, 1971,

which requires payment by the Contractor of a Training Levy at the rate of 1/4 %

of the Contract sum on all contracts of more than Kshs. 50,000.00 in value.

MATERIALS ON SITE

B All materials for incorporation in the works must be stored on or adjacent to the

site before payment is effected unless specifically exempted by the PROJECT

MANAGER. This includes the materials of the Main Contractor, Nominated Sub-

Contractors and Nominated Suppliers.

HOARDING

C The Contractor shall enclose the site or part of the works under construction with

a hoarding 2400 mm high consisting of iron sheets on 100 x 50 mm timber posts

firmly secured at 1800 mm centres with two 75 x 50 mm timber rails for a total

length of approximately five hundred meters(500 m). The Contractor is in addition

required to take all precautions necessary for the safe custody of the

works,materials, plant, public and Employer's property on the site.

1,200,000.00       

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

D The Contractor shall constantly keep on the works a literate English speaking

Agent or Representative, competent and experienced in the kind of work involved

who shall give his whole experience in the kind of work involved and shall give

his whole time to the superintendence of the works. Such Agent or Representative

shall receive on behalf of the Contractor all directions and instructions from the

Project Manager and such directions shall be deemed to have been given to the

Contractor in accordance with the Conditions of Contract.

Carried to Collection         1,200,000.00 
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ITEM DESCRIPTION  AMOUNT 

        COLLECTION

Brought Forward From Page GP/1 - 

Brought Forward From Page GP/2 400,000.00 

Brought Forward From Page GP/3 300,000.00 

Brought Forward From Page GP/4 10,000.00 

Brought Forward From Page GP/5 200,000.00 

Brought Forward From Page GP/6 300,000.00 

Brought Forward From Page GP/7 150,000.00 

Brought Forward From Page GP/8 - 

Brought Forward From Page GP/9 - 

Brought Forward From Page GP/10 - 

Brought Forward From Page GP/11 - 

Brought Forward From Page GP/12 - 

Brought Forward From Page GP/13 1,200,000.00 

TOTAL FOR GENERAL PRELIMINARIES 2,560,000.00 

CARRIED TO PRELIMINARIES MAIN SUMMARY

GP/14



PRELIMINARIES

MAIN SUMMARY



PRELIMINARIES

MAIN SUMMARY

BILL 

NO
BILL TITLE

PAGE 

NO.
 AMOUNT 

FOR OFFICIAL 

USE ONLY

1 PARTICULAR PRELIMINARIES PP /10 4,085,000.00       

2 GENERAL PRELIMINARIES GP /14 2,560,000.00       

PRELIMINARIES TOTAL CARRIED TO 

GRAND SUMMARY 6,645,000.00       

JOB NO. 10749B P/1



PREAMBLES AND

PRICING NOTES



PREAMBLES AND PRICING NOTES

A. GENERALLY

All work is to be carried out in accordance with the Ministry of Works General Specifications for Building

works, 1976 Edition together with any amendments thereto and all references in this section are to this

document.  The Contractor is instructed to provide a copy of the Specifications on site at all times.

B. MANUFACTURERS’ NAME

Manufacturer’s names and catalogue references are given as a guide to quality and standards only.  

Alternative manufacture of equal quality will be accepted at the discretion of the Project Manager.

C. EXCAVATION

Prices are to include for excavating in all materials met with except rock as specified. Prices are also to 

include for planking and strutting, and for destroying all white ants nests and keeping excavations free 

from water.

D. INSECTICIDE TREATMENT

Treating surface of hardcore with approved insecticide shall include execution by Rentokil Laboratories 

Limited, Insecta Limited or other equal and approved who shall give a ten-year guarantee to the Employer.

E. CONCRETE WORK

All concrete shall conform to the "Concrete Specification for Building 1974" issued by The Structural 

Branch of the Ministry of Works.

Cover to Reinforcement

Unless otherwise specified on the drawing cover is to be:

Foundations  50 mm

Columns        50 mm

Beams            25 mm

Slabs              15 mm

Test Cubes

Allowance must be included in the tender for the preparation of concrete test cubes as required by the 

Engineer.

PN/ 1



Precast Concrete Works

Prices are to include for handling reinforcement, and for bedding in cement mortar. Concrete will be class 

25 unless otherwise specifies.

WALLING

Concrete Blocks

All concrete walling blocks are to be as described in the Ministry of Works Standard Specification for 

Metric Concrete Blocks issue in September 1972.  Blocks shall be Type A, grade A2 and Type B, medium 

density.  Solid blocks shall have a density not less than 1000kg/m3.

Stone

Stone for walling shall be hard, dense dark gray local stone from an approved source.

Stone for walling shall comply with BS CP 111 Part 2 of minimum cursing strength of 3.5 Newton per 

mm2.  To be free from cracks, fissures or any other defects which are likely to affect the strength and to be 

delivered to site thoroughly cleaned.

Wall reinforcement shall be hoop iron, one layer per 90mm thickness, placed in the bed joint or alternate 

courses.

Prices for walling must allow for all costs in preparing, packing and sending sample blocks

Samples 

Prices are to include for packing and sending sample blocks to the approved testing laboratory, Nairobi.

ROOFING

All roofing materials shall be specified in the Bills of Quantities, and laid in accordance with the 

manufacturer's instructions.

CARPENTRY

The grading rules for cypress shall be the same as those for podocarpus and all timber used for structural 

work shall be select (second grade)

All structural timber  must conform to the minimum requirements for moisture content and preservative 

treatment and timber prices must allow for preparing, packing and sending samples for testing when 

required.

Prices must also include for all nails and fasteners

JOINERY

Cypress for all joinery shall be second grade in accordance with th latest grading rules of the Kenya 

Government

Where mahogany is specified, this refers to prime grade only. The Contractor may with the approval of the 

Project Manager, use either Msharagi or Mvuli in lieu of Mahogany but such approval will be given in case 

of shortages of the hardwoods specified.
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JOINERY continued

Plugging shall be carried out by drilling walling or concrete with masonry drill and filling with propriety 

plugs of the correct sizes. Cutting with hammer and chisel will not be allowed.

Prices for joinery must include for pencil rounded arrises, protection against damage, nails, screws, 

framing and bedding in cement mortar as required.

Sizes given for joinery items are nominal sizes and exact dimensions of doors e.t.c must be ascertained on 

site.

IRONMONGERY

Shall be as specified in the Bills of Quantities, or equal and approved.

Prices must include for removing and refixing during and after painting, for labeling all keys, and for 

fixing to hardwood, softwood, concrete or blockwork.

METAL WORK

Structural Steelwork

All structural steelwork shall comply with the Ministry of Public Works “Structural Steelwork" 

Specification (1973) and shall be executed by an approved Sub-contractor.

Generally

All steelwork shall be cleaned free from rust and primed one coat or red lead primer before being delivered 

to the site.

Prices for Metal Windows

To include for assembling parts, bedding and pointing in mastic, building in fixing lugs, and plugging as 

necessary.

PLASTERWORK AND OTHER FINISHES

Generally

All plasterwork and paving to be as described in the Specification and in the Bills of  Quantities.

Pavings

Prices are to include for brushing concrete clean, wetting and coating with cement and sand grout (1:1).

Ceramic Tiles

All ceramic tiles shall be as specified in the Bills of Quantities or other equal and approved and the 

contractor shall provide for varied colour, shades and design as specified.

PN/ 3



GLAZING

Polished Plate Glass

Shall be general glazing quality.

Prime Rebates

Prices are to include for priming rebates before placing putty.

Broken or Scratched Glass

The contractor will be responsible at his own cost, for replacing any broken or scratched glass and handing 

over in perfect condition.

PAINTING

Generally

Note that the General Contractor is to provide scaffolding for all trades including painting.

Paint Category

Shall be category "A" of M.O.W. approved list and applied in accordance with the manufacturer's 

instructions and to the required coats.

Prices

Prices are to include for all preparatory work, priming coats and for protecting other works and for 

cleaning up on completion.  Prices for painting on galvanized metal are to include for mordant solution as 

necessary.

PLUMBING AND ENGINEERING INSTALLATION

Generally

All work shall be executed by an approved specialist.

Drainage

All storm water drainage and foul sewerage pipework bedded on granular bed type "E" shall be rubber or 

flexible jointed.

Manhole Covers

Manhole covers shall be fabricated from 8mm mild steel plate.  Prices are to include for standard lifting 

keyholes.
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

BUILDERS WORK

SECTION 1

WEED STORE

ELEMENT 1

WALKWAY & RAMP

Excavation and earthwork

A
Excavate to reduce levels in compacted murrum; commencing

from original ground level; not exceeding 1.50m deep 51 CM 300.00          15,300.00            

B
Grade and compact bottoms of excavationss to 98 % MDD : to

receive filling 102 SM 120.00          12,240.00            

Disposal

C Load, wheel and cart away from site surplus excavated material

and deposit in approved dumping area 51 CM 350.00          17,850.00            

Disposal of water

D Allow for keeping excavations free from all water by pumping

or otherwise 1 Item 10,000.00     10,000.00            

Planking and strutting

E Allow for plunking and strutting sides of excavation trenches 1 Item 10,000.00     10,000.00            

Fillings

F
200mm thick NATURAL GRAVEL 'murram'; levelled and

compacted 51 CM 1,500.00       76,500.00            

G
50mm Thick quarry dust blinding on surfaces of 

hardcore 102 SM 200.00          20,400.00            

Chemical anti-termite treatment applied as per the 

manufacturer's printed instructions to:

H Surface of filling 102 SM 300.00          30,600.00            

Precast concrete class 20/20 paving slabs, laid to falls on 

blinded hardcore surface and jointed in cement and sand (1:3) 

mortar

J 600 x 600 x 50 mm paving slabs 102 SM 1,200.00       122,400.00          

Carried to collection 315,290.00          
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Vibrated reinforced concrete class 25 mm in:

A 150mm Thick ramp 24 SM 2,400.00       57,600.00            

Fabric; reference A142 mesh; 200 x 200 mm; weighing 2.22 kg 

per square metre; B.S. 4483; including 400 mm laps, bends, 

tying wire and spacer blocks; to:

B Ramp 24 SM 450.00          10,800.00            

Sawn formwork to:-

C
Edges of slab over 75mm but not exceeding 

150mm thick 20 LM 75.00            1,500.00              

Carried to collection 69,900.00            
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

WALKWAY & RAMP

COLLECTION

Carried from page WS/1 315,290.00          

Carried from page WS/2 69,900.00            

Total Element 1 - Substructures 385,190.00          

Carried to Summary
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT 2

REINFORCED CONCRETE FRAME

Conrete Works

Vibrated reinforced concrete class 25 in:

A Ring beams 30 CM 16,625.00     498,750.00          

B Columns 9 SM 2,490.00       22,410.00            

Reinforcement

Deformed high yield steel ribbed bars reinforcement to KS 573: 

2014 for cutting, bending, hoisting and fixing including

all necessary tying wires, distance blocks, spacers, templates and 

stools

C 8mm Diameter bars 605 KGS 200.00          121,000.00          

D 16mm Diameter bars 2210 KGS 200.00          442,000.00          

Formwork

Sawn formwork to:-

E Sides and soffits of beams 299 SM 500.00          149,500.00          

F Sides of columns 149 SM 500.00          74,500.00            

Total Element 2 - RC Frame 1,308,160.00       

Carried to Summary
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT 3

ROOF CONSTRUCTION

All members in Sawn cypress; pressure impregnated including 

all cleats, plates, bolting, nailing and joining; all to detail

A 150x50mm Rafters 364 LM 500.00          182,000.00          

B 150x50mm Tie beam 312 LM 500.00          156,000.00          

C 150x50mm struts and ties 282 LM 500.00          141,000.00          

D 200x25mm ridge board 19 LM 700.00          13,300.00            

E 150x50mm intermediate rafters 154 LM 500.00          77,000.00            

F 150x50mm purlins 471 LM 500.00          235,500.00          

G 100x50mm wall plate 125 LM 450.00          56,250.00            

H 150x50mm hip rafters 80 LM 500.00          40,000.00            

28 Gauge IT5 prepainted GI/Aluzinc metal roofing sheets of 

approved colour or other equal and approved, laid with 75mm 

laps, all in  strict accordance with the manufacturer`s fixing 

instructions:- 

J Roofing 448 SM 1,500.00       672,000.00          

K 600mm diameter half round ridge capping to match roofing sheets 19 SM 500.00          9,500.00              

L 600mm diameter half round hip capping to match roofing sheets 80 SM 500.00          40,000.00            

Eaves finishes

M 25mm Thick tounged and grooved eaves boarding in prime 

grade Wrot Cypress in 100mm wide strips  on and including 

50x50mm sawn cypress brandering at 600mm centres both 

directions; varnished to approval 54 SM 2,700.00       145,800.00          

Fascia

N 225 x 25 mm thick wrot cypress fascia /barge boards fixed to 

end of rafters (m/s) 90 LM 625.00          56,250.00            

Total Element 3 - Roof 1,824,600.00       

Carried to Summary
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT 4

WALLING

Approved local machine cut natural stone walling; bedded and 

jointed in cement and sand (1:4) mortar,  reinforced with 25 x 

20gauge hoop iron at every alternate course as described

A 200mm Thick walls 202 SM 1,900.00       383,800.00          

Precast concrete louvered blocks jointed and bedded in cement 

sand (1:4); including copper wire tray fixed on to the wall block; 

to approved pattern and colour

B 200mm Thick walls 82 SM 3,500.00       287,000.00          

Total Element 4 - Walling 670,800.00          

Carried to Summary

WEED STORE WS / 6



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT 5

WINDOWS

Note: All windows as per Architect's window schedule

Supply, assemble and fix the following purpose made powder

coated aluminium windows in 4mm thick (minimum)

approved sections complete with all necessary handles, levers

or finger pulls and pins, catches and stays, complete with all

necessary handles and approved small locking device where

applicable fixed at pre-determined positions, including snap

on glazing beads, building in lugs to jambs, plugging and

screwing to head and cill and bedding frames in waterproof

cement mortar and pointing in approved acrylic mastic and

oiling, easing and adjusting. All windows have permanent

ventilators with 40mm mosquito gauze panel cover.

A Window size 1500 x 2100mm high 6 NO 22,050.00     132,300.00          

Glazing

B 5 mm Thick clear sheet glass and glazing with linseed oil based

putty to metal as described in panes over 0.10 not exceeding

0.50 square metres 19 SM 1,200.00       22,800.00            

Mosquito gauze

C Mosquito gauze reinforced with chicken wire fixed on 50x50mm

varnished softwood frame concrete louvre vents internally 40 SM 1,200.00       48,000.00            

Window cill

D 20mm Thick x 200mm wide throated window cill in granite,

fixed with approved adhesive including hoisting into position

and bedding and pointing in cement mortar (1:4) 9 LM 900.00          8,100.00              

Burglar proofing

E 16mm diameter mild steel horizontal bars complete with PVC

sheething, cut and fitted into aluminium frame at 100mm centres 144 LM 300.00          43,200.00            

Total Element 5 - Windows 254,400.00          

Carried to Summary of Elements

WEED STORE WS / 7



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT 6

DOORS

Note: All doors as per Architect's door schedule

MILD STEEL DOORS

Mild steel doors; 100 x 50 x 3mm thick frame plugged to 

concrete or blockwork with 100mm long fishtailed 25 x 25 x 

2mm thick angle section, 50 x 50 x 3mm thick hollow section 

stiles, top, bottom and middle rails at 600mm centres vertical 

and 1016mm centers horizontal, angles cut, mitred and welded; 

grilled upper panel infilled with 50 x 50 x 4mm thick mild steel 

square hollow sections; lower panel infilled with 16 gauge mild 

steel plate complete with 'multi - lock ' 4 way lock model 285, 

high security multi lock cylinder protector with stainless steel 

door handles as 'Union' or equal and approved, one coat 

manufacturer's zinc phosphate primer and spray painted with 

two finishing coats of approved gloss paint; all welding ground 

to smooth finish, all to the satisfaction of the Project Manager

A
Door overall size 3000 x 3000 high folding door; in four equal-

sized folding leaf 3 NO 90,000.00     270,000.00          

TIMBER DOORS

50mm Thick mahogany pannelled  door, comprising 150 x 

50mm top rail, 150 x 50mm stiles, 150 x 50mm middle rails, 

200 x 50mm bottom rail infilled with 50mm thick solid moulded 

timber panels in 6 No. per leave with moulded beading around 

panels; edges bevelled and grooved into frames; all framed, 

clamped and grooved together.

B Door overall size 1100 x 2400 high 4 NO 35,700.00     142,800.00          

The following in wrot hardwood

E 200 x 50mm door frame 26 LM 1,300.00       33,800.00            

`

F Ditto to transome 4 LM 1,300.00       5,200.00              

G 40 x 25 mm weathered architrave 26 LM 250.00          6,500.00              

H 25 mm rounded quadrant 26 LM 160.00          4,160.00              

Carried to collection 462,460.00          

WEED STORE WS / 8



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Prepare and apply one coat of 2 pack PU sanding sealer 

followed by two coats of 2 pack clear polyurethane varnish to :-

A Surfaces of timber doors 18 SM 400.00          7,200.00              

B Ditto to surfaces exceeding 100mm - 200mm girth 30 LM 80.00            2,400.00              

C Ditto; not exceeding 100mm girth. 52 LM 40.00            2,080.00              

Prepare and apply one coat of aluminium wood primer to:-

D
Back of wood before fixing; exceeding 100mm but not

exceeding 200mm girth 30 LM 70.00            2,100.00              

E Ditto; not exceeding 100mm 52 LM 35.00            1,820.00              

4mm thick clear sheet glass and glazing to and including timber 

beads in panes in;-

F Exceeding 0.1 Sm but not exceeding 0.5 Sm to fanlights 3 SM 1,200.00       3,600.00              

Ironmongery complete with all matching screws and keys

G

3-lever mortice lockset complete with arched stainless steel door

handles on round rose and stainless steel escutcheons on both

sides 4 NO 5,000.00       20,000.00            

H 100mm aluminium butt hinges 18 PRS 1,200.00       21,600.00            

J 38mm rubber door stop fixed with rawl bolt 14 NO 400.00          5,600.00              

Door Signage

Supply and fix  the following purpose-made signage works; 

fixed to finished surfaces using the approved adhesive and 

matching screws as applicable

K
400 x 100 x 25mm Thick Engraved Wooden door signs to 

general area doors 7 NO 3,500.00       24,500.00            

Carried to collection 90,900.00            

WEED STORE WS / 9



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

DOORS

COLLECTION

Carried from page  WS/7 462,460.00          

Carried from page  WS/8 90,900.00            

Total Element 6 - Doors 553,360.00          

Carried to Summary of Elements

WEED STORE WS / 10



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT  7

FINISHES

Floor finishes

Cement sand (1:3) Thick screed bed to:

A 32mm Thick to floors; to receive terrazzo finish (m.s) 368 SM 450.00 165,600.00          

38 mm Thick polished terrazzo ; laid on concrete surface with 

and including 40x3mm plastic dividing strips cut to lengths and 

set vertically in terrazzo to form panels) to: 

B Floors 368 SM 1,500.00       552,000.00          

C 100mm Skirting 216 LM 150.00 32,400.00 

Wall finishes

Painting and decorating

Cement and sand (1:3) render with approved waterproofing 

additive; wood floated to:

D 12mm Thick to Masonry and concrete surfaces; Externally 166 SM 350.00 58,100.00 

Carefully prepare the plastered surface by sanding and skimming 

with Acrylic/cement based putty to achieve the smooth surface 

to:

E Rendered surfaces; Externally 166 SM 200.00 33,200.00 

Prepare and apply 1 coat Alkali Resistant Primer followed by 2 

coats of Silicone Exterior Emulsion with water repellency, 

breathable & beading to:

F Rendered surfaces; Externally 166 SM 1,200.00       199,200.00          

Keying and Pointing

G
Key with neat horizontal recessed joints and pointing in cement

sand mortar (1:3) to external surfaces of wall. 303 SM 250.00 75,750.00 

Carried to collection 1,116,250.00       

WEED STORE WS / 11



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

9mm thick first coat cement and sand (1:4) plaster; 3mm thick 

second coat of cement and lime putty (1:5); with waterproofing 

additive; steel trowel finish; to

A Masonry and concrete surfaces; internally 802 SM 350.00          280,700.00          

Carefully prepare the plastered surface by sanding and skimming 

with Acrylic/cement based putty to achieve the smooth surface 

to:

B Plastered surfaces 802 SM 200.00          160,400.00          

Prepare and apply one universal under coat and two finishing 

coats of approved 1st quality silk vinyl emulsion paint of 

approved shade  to :

C Plastered surfaces 802 SM 450.00          360,900.00          

Ceiling finishes

Supply and fix 9 mm Thick waterproof Gypsum board fixed to 

and including suspended galvanised metal framing and 

branderings, panels suspension hangers, flush jointing and trap 

doors.; butt jointed with scrim joint filler and taped finish; 

allowing for stepped ceiling areas where necessary; including 

skimming with gypsum plaster including forming and curved 

cuttings and cutting for recessed light fittings; all to Architect's 

detailed drawings; all this: to:

D Ceiling 368 SM 2,800.00       1,030,400.00       

E 100x25mm decorative gyprock cornice with two labours 165 LM 600.00          99,000.00            

Prepare and apply one universal under coat and two finishing 

coats of approved Easy Clean Vinyl Matt Emulsion to:

F Surface of gypsum ceiling 368 SM 450.00          165,600.00          

G Surfaces not exceeding 100mm girth 165 LM 45.00            7,425.00              

Carried to collection 2,104,425.00       

WEED STORE WS / 12



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

FINISHES

COLLECTION

Carried from page WS/11 1,116,250.00       

Carried from page WS/12 2,104,425.00       

Total Element 7 - Finishes 3,220,675.00       

Carried to Summary

WEED STORE WS / 13



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

WEED STORE

SUMMARY OF ELEMENTS PAGE

1 WALKWAY & RAMP WS/3 385,190.00          

2 REINFORCED CONCRETE FRAME WS/4 1,308,160.00       

3 ROOF CONSTRUCTION WS/7 1,824,600.00       

4 WALLING WS/8 670,800.00          

5 WINDOWS WS/9 254,400.00          

6 DOORS WS/12 553,360.00          

7 FINISHES WS/13 3,220,675.00       

TOTAL - WEED STORE CARRIED TO KSH 8,217,185.00       

 BUILDERS WORK SUMMARY

WEED STORE WS / 14



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

BUILDERS WORK

SECTION 2

WEED DRYING SHED

ELEMENT 1

SUBSTRUCTURES

Site Clearance

A
Clear site of all vegetation including small trees, scrubs

and bushes; grub up roots; load and cart away material to spoil. 368 SM 300.00          110,400.00          

Excavation and earthwork

B
Excavate to reduce levels in compacted murrum; commencing

from original ground level; not exceeding 1.50m deep 184 CM 300.00          55,200.00            

C
Grade and compact bottoms of excavationss to 98 % MDD : to

receive filling 368 SM 120.00          44,160.00            

Disposal

D Load, wheel and cart away from site surplus excavated material

and deposit in approved dumping area 184 CM 350.00          64,400.00            

Disposal of water

E Allow for keeping excavations free from all water by pumping

or otherwise 1 Item 10,000.00     10,000.00            

Planking and strutting

F Allow for plunking and strutting sides of excavation trenches 1 Item 10,000.00     10,000.00            

Fillings

G
200mm thick NATURAL GRAVEL 'murram'; levelled and

compacted 184 CM 1,500.00       276,000.00          

H
50mm Thick quarry dust blinding on surfaces of 

hardcore 368 SM 200.00          73,600.00            

Chemical anti-termite treatment applied as per the 

manufacturer's printed instructions to:

J Surface of filling 368 SM 300.00          110,400.00          

Carried to collection 754,160.00          

WEED DRYING SHED WD / 1



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Precast concrete class 20/20 paving slabs, laid to falls on 

blinded hardcore surface and jointed in cement and sand (1:3) 

mortar

A 600 x 600 x 50 mm paving slabs 368 SM 1,200.00       441,600.00          

Carried to collection 441,600.00          

WEED DRYING SHED WD / 2



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SUBSTRUCTURES

COLLECTION

Carried from page WD/1 754,160.00          

Carried from page WD/2 441,600.00          

Total Element 1 - Substructures 1,195,760.00       

Carried to Summary

WEED DRYING SHED WD / 3



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT 2

ROOF CONSTRUCTION

All members in Sawn cypress; pressure impregnated including 

all cleats, plates, bolting, nailing and joining; all to detail

A 150x50mm Rafters 287 LM 500.00          143,500.00          

B 150x50mm Tie beam 252 LM 500.00          126,000.00          

C 150x50mm struts and ties 502 LM 500.00          251,000.00          

D 200x25mm ridge board 70 LM 700.00          49,000.00            

E 150x50mm intermediate rafters 590 LM 500.00          295,000.00          

F 150x50mm purlins 562 LM 500.00          281,000.00          

G 100x50mm wall plate 150 LM 450.00          67,500.00            

H 150x50mm hip rafters 150 LM 500.00          75,000.00            

30 Gauge translucent roofing sheets laid with 75mm laps, all in  

strict accordance with the manufacturer`s fixing instructions:- 

J Roofing 607 SM 1,500.00       910,500.00          

K 600mm diameter half round ridge capping to match roofing sheets 70 SM 500.00          35,000.00            

L 600mm diameter half round hip capping to match roofing sheets 150 SM 500.00          75,000.00            

Eaves finishes

M 25mm Thick tounged and grooved eaves boarding in prime 

grade Wrot Cypress in 100mm wide strips  on and including 

50x50mm sawn cypress brandering at 600mm centres both 

directions; varnished to approval 54 SM 2,700.00       145,800.00          

Fascia

N 225 x 25 mm thick wrot cypress fascia /barge boards fixed to 

end of rafters (m/s) 90 LM 625.00          56,250.00            

Total Element 2 - Roof 2,510,550.00       

Carried to Summary

WEED DRYING SHED WD / 4



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT 3

DRYING RACKS

Treated and well seasoned sawn cypress timber including all 

jointing and anchoring, all in accordance with Architect's 

drawings and details

A 200mm diameter Post one end fixed to the ground with purpose 

made mild steel shoe bolted to and including concrete base; 

overall 900mm high above floor level 143 LM 625.00          89,375.00            

B 100x200mm horizontal members finished with polyurethane 

stain to the satisfaction of the Project Manager 575 LM 480.00          276,000.00          

Mesh fabric

C
19 Gauge Galvanised steel wire mesh with hexagonal gaps fixed

to timber framing 210 SM 900.00          189,000.00          

Total Element 3 - Drying Racks 554,375.00          

Carried to Summary

WEED DRYING SHED WD / 5



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

WEED DRYING SHED

SUMMARY OF ELEMENTS PAGE

1 SUBSTRUCTURES WD/3 1,195,760.00       

2 ROOF CONSTRUCTION WD/4 2,510,550.00       

3 DRYING RACKS WD/5 554,375.00          

TOTAL - WEED DRYING SHEDS CARRIED TO KSH 4,260,685.00       

 BUILDERS WORK SUMMARY

WEED DRYING SHED WD / 6



PUMP HOUSE



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

BUILDERS WORK

SECTION 2

PUMP HOUSE

ELEMENT 1

SUBSTRUCTURE WORKS

All Provisional

Excavations including trimming sides and bottoms of 

excavations; maintaining and supporting sides; and keeping free 

from water, mud and fallen material; with and including 

destruction of termites nests within site of works,take out and 

destroy queens, impregnate holes and tunnels with insecticide 

and fill voids with approved material

Excavation and earthwork

A
Excavate to remove top vegetable soil, 250mm thick (average);

load and wheel and deposit on site as directed 16 SM 250.00          4,000.00              

B
Excavate for foundation trenches; commencing from stripped

level; not exceeding 1.50m deep 14 CM 380.00          5,320.00              

C
Extra over all excavations for excavating in rock, irrespective of

class 1 CM 1,500.00       1,500.00              

Disposal

D
Load, wheel and cart away from site surplus excavated material

and deposit in approved dumping area 7 CM 450.00          3,150.00              

E
Return, fill-in and ram imported fill materials around the 

foundations 8 CM 1,500.00       12,000.00            

Disposal of water

F
Allow for keeping excavations free from all water by pumping

or otherwise 1 Item 10,000.00     10,000.00            

Planking and strutting

G Allow for planking and strutting sides of excavation trenches 1 Item 10,000.00     10,000.00            

Carried to collection 45,970.00            

PUMP HOUSE PH / 1



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Fillings

A
Approved hardcore fill; well watered and compacted in 150mm

thick layers to approval. 4 CM 1,500.00       6,000.00              

B
50mm Thick quarry dust blinding on surfaces of 

hardcore 13 SM 170.00          2,210.00              

Anti-termite treatment

Chemical anti-termite treatment applied as per the 

manufacturer's printed instructions to:

C Surface of filling 13 SM 260.00          3,380.00              

Concrete work

50mm plain concrete blinding class 10 to:

D Foundation trench 10 SM 500.00          5,000.00              

Vibrated reinforced concrete class 20 mm in:

E Strip foundation bases 2 CM 14,000.00     28,000.00            

F 150mm Thick slab 16 SM 2,100.00       33,600.00            

Reinforcement

Deformed high yield steel ribbed bars reinforcement to KS 

2712:2017 for cutting, bending, hoisting and fixing including all 

necessary tying wires, distance blocks, spacers, templates and 

stools

G 8mm Diameter bars 29 KGS 200.00          5,800.00              

H 10mm Diameter bars 30 KGS 200.00          6,000.00              

Fabric; reference A142 mesh; 200 x 200 mm; weighing 2.22 kg 

per square metre; B.S. 4483; including 400 mm laps, bends, 

tying wire and spacer blocks; to:

J Floor bed 16 SM 450.00          7,200.00              

Carried to collection 97,190.00            

PUMP HOUSE PH / 2



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Formwork

Sawn formwork to:-

A Sides of strip foundation bases 8 SM 500.00          4,000.00              

B
Edges of slab over 75mm but not exceeding 

150mm thick 16 LM 75.00            1,200.00              

Foundation walling

Approved local natural stone walling with a compressive 

strength of 7.0 N/mm2 (Class A1); bedded and jointed in cement 

and sand (1:4) mortar, reinforced with 25mm x 20-gauge hoop 

iron at very alternate course as described in:

C 200 mm Thick walls 20 SM 1,900.00       38,000.00            

Damp proof membrane

Polythene sheeting ; 1000 gauge; 150 mm laps; laid on:

D Surfaces of hardcore filling 16 SM 175.00          2,800.00              

Plaster work

Cement and sand (1:4) render

E 15mm thick to plinths 5 SM 350.00          1,750.00              

Painting

Prepare and apply three coats black bituminous paint to:

F Rendered surfaces 5 SM 350.00          1,750.00              

Carried to collection 49,500.00            

PUMP HOUSE PH / 3



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SUBSTRUCTURE WORKS

COLLECTION

Carried from page PH/1 45,970.00 

Carried from page PH/2 97,190.00 

Carried from page PH/3 49,500.00 

Total Element 1 - Substructures 143,160.00          

Carried to Summary

PUMP HOUSE PH / 4



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT 2

FRAME

Conrete Works

Vibrated reinforced concrete class 20 in:

A Ring beams 1 CM 14,000.00     14,000.00 

B 150mm Thick Suspended Roof slab 21 SM 2,100.00       44,100.00 

Reinforcement

Deformed high yield steel ribbed bars reinforcement to KS 573: 

2014 for cutting, bending, hoisting and fixing including

all necessary tying wires, distance blocks, spacers, templates and 

stools

C 8mm Diameter bars 32 KGS 200.00          6,400.00 

D 10mm Diameter bars 284 KGS 200.00          56,800.00 

E 12mm Diameter bars 57 KGS 200.00          11,400.00 

Formwork

Sawn formwork to:-

F Sides and soffits of beams 13 SM 500.00          6,500.00 

G Edges of suspended slab; 75-150mm 16 LM 75.00 1,200.00 

Total Element 2 - Frame 140,400.00          

Carried to Summary

PUMP HOUSE PH / 5



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT 3

ROOF

Light weight roof screed comprising cement, sand and pumice 

(1:3:7), finished with a 10mm layer of cement and sand (1:4) 

topping to:

A 50mm (Average) screed laid to falls and cross falls            21 SM 720.00          15,120.00            

B 50mm Internal angle fillet            16 LM 100.00          1,600.00              

APP/EPDM membrane with surface finish weighing 4kg/sm; 

laid on primer with torch-on process from an approved 

manufacturer; finish to horizontal roof slab and walls executed 

by a specialist under 10 years guarantee : provide 10 year 

guarantee

C To surfaces of roof slab            21 SM 2,000.00       42,000.00            

D
Dressing roofing around 150mm diameter 

fulbora rain water outlets              1 NO 100.00          100.00                 

250 x 250 x 18mm Thick interlocking concrete quarry tiles : 

fixed with approved adhesive : on cement and sand (1:4) beds 

(m/s) : jointed and pointed in coloured grout : incorporating 

expansion joints at 15m centres fixed to the horizontal surface of 

roof slab

E To surfaces of roof slab            21 SM 2,500.00       52,500.00            

F Skirting 150 mm high to roof slab            16 SM 375.00          6,000.00              

Supply and fix uPVC rainwater system with screwed and 

socketed joints; solvent welded joints shall be as per the system 

manufacturer's written instructions; with and including all the 

couplings, connectors joints,etc.as required in the running 

lengths of pipework and also where necessary for pipe fixing 

clips, holderbats,plugs and screwed

G 160mm Diameter downpipe fixed to masonry/concrete surfaces              3 LM 900.00          2,700.00              

H
Extra over ditto for swanneck projection with 

600mm offset              1 NO 900.00          900.00                 

J Ditto for bend              1 NO 900.00          900.00                 

K Fulbora rainwater outlet              1 NO 900.00          900.00                 

Total Element 3 - Roof 122,720.00          

Carried to Summary

PUMP HOUSE PH / 6



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT 4

WALLING

Approved local machine cut natural stone walling; bedded and 

jointed in cement and sand (1:4) mortar,  reinforced with 25 x 

20gauge hoop iron at every alternate course as described

A 200mm Thick walls 20 SM 1,900.00       38,000.00            

Precast concrete louvered blocks jointed and bedded in cement 

sand (1:4); including copper wire tray fixed on to the wall block; 

to approved pattern and colour

B 200mm Thick walls 9 SM 3,500.00       31,500.00            

Precast concrete units: Class 20/20: including hoisting into 

position and bedding and pointing in cement mortar (1:4)

C 200 x 100mm (overall) weathered and throated cill, fair faced on

all exposed surfaces 5 LM 900.00          4,500.00              

Three- ply bituminous felt damp proof course bedded in cement 

ans sand (1:3) mortar (measured net, no allowance for laps):-

D 200mm Thick wide damp proof course 10 LM 170.00          1,700.00              

Total Element 4 - Walling 75,700.00            

Carried to Summary

PUMP HOUSE PH / 7



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT 5

DOORS

Note: All doors as per Architect's door schedule

Mild steel doors; 100 x 50 x 3mm thick frame plugged to 

concrete or blockwork with 100mm long fishtailed 25 x 25 x 

2mm thick angle section, 50 x 50 x 3mm thick hollow section 

stiles, top, bottom and middle rails at 600mm centres vertical 

and 1016mm centers horizontal, angles cut, mitred and welded; 

grilled upper panel infilled with 50 x 50 x 4mm thick mild steel 

square hollow sections; lower panel infilled with 16 gauge mild 

steel plate complete with 'multi - lock ' 4 way lock model 285, 

high security multi lock cylinder protector with stainless steel 

door handles as 'Union' or equal and approved, one coat 

manufacturer's zinc phosphate primer and spray painted with 

two finishing coats of approved gloss paint; all welding ground 

to smooth finish, all to the satisfaction of the Project Manager

A Door size 1200 x 2700mm high 1 NO 38,880.00     38,880.00            

Total Element 5 - Doors 38,880.00            

Carried to Summary of Elements

PUMP HOUSE PH / 8



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT  6

FINISHES

Floor finishes

Cement sand (1:3) Thick screed bed to:

A

40 mm Thick power floated screed; trowelled smooth and 

finished with concrete floor red oxide paint as per 

manufacturer's instructions 16 SM 900.00          14,400.00            

B 100mm Skirting 10 LM 90.00            900.00                 

External wall finishes

12mm Thick cement and sand (1:3) render finished smooth with 

steel trowel to:

C Concrete surfaces; Externally 5 SM 350.00          1,750.00              

Prepare and apply 1 coat Alkali Resistant Primer followed by 2 

coats of Silicone Exterior Emulsion with water repellency, 

breathable & beading to:

D Rendered surfaces; Externally 5 SM 450.00          2,250.00              

Keying and Pointing

E
Key with neat horizontal recessed joints and pointing in cement

sand mortar (1:3) to external surfaces of wall. 29 SM 250.00          7,250.00              

Carried to collection 26,550.00            

PUMP HOUSE PH / 9



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Internal Wall finishes

9mm thick first coat cement and sand (1:4) plaster; 3mm thick 

second coat of cement and lime putty (1:5); steel trowel finish; 

to

A Masonry and concrete surfaces 20 SM 450.00          9,000.00              

Carefully prepare the plastered surface by sanding and skimming 

with Acrylic/cement based putty to achieve the smooth surface 

to:

B Plastered surfaces 20 SM 200.00          4,000.00              

Prepare and apply one universal under coat and two finishing 

coats of approved 1st quality emulsion paint to 

B Plastered surfaces 20 SM 450.00          9,000.00              

Ceiling finishes

9mm thick first coat cement and sand (1:4) plaster; 3mm thick 

second coat of cement and lime putty (1:5); steel trowel finish; 

to

C Ceiling; not exceeding 3.5m high 21 SM 450.00          9,450.00              

Prepare and apply one universal under coat and two finishing 

coats of approved 1st quality emulsion paint to 

D Surface of suspended slab 21 SM 450.00          9,450.00              

Carried to collection 40,900.00            

PUMP HOUSE PH / 10



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

FINISHES

COLLECTION

Carried from page PH/9 26,550.00            

Carried from page PH/10 40,900.00            

Total Element 6 - Finishes 67,450.00            

Carried to Summary

PUMP HOUSE PH / 11



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT 7

BUILDERS WORK IN CONNECTION TO SERVICES

(All Provisional)

BWIC to electrical installations

Cut away in masonry amd concrete surfaces for the following 

and make good after installation of a concealed piping system to 

the following points including cutting or leaving all holes, 

mortices, sinking in the structure and its finishes and for all 

making good therewith; to;-

A Lighting point with associated switch point 1 NO 200.00          200.00                 

B External security light fittings with ditto 4 NO 200.00          800.00                 

C Single socket outlet point 1 NO 200.00          200.00                 

D Form and leave holes for large conduit pipes 10 LM 250.00          2,500.00              

Total Element 7- BWIC to Services 3,700.00              

Carried to Summary

PUMP HOUSE PH / 12



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

PUMP HOUSE

SUMMARY OF ELEMENTS PAGE

1 SUBSTRUCTURE WORKS PH/4 143,160.00          

2 FRAME PH/5 140,400.00          

3 ROOF PH/6 122,720.00          

4 WALLING PH/7 75,700.00            

5 DOORS PH/8 38,880.00            

6 FINISHES PH/11 67,450.00            

7 BWIC TO SERVICES PH/12 3,700.00              

TOTAL - PUMP HOUSE CARRIED TO KSH 592,010.00          

 BUILDERS WORK SUMMARY

PUMP HOUSE PH / 13



POWER HOUSE



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

BUILDERS WORK

SECTION 3

POWER HOUSE

ELEMENT 1

SUBSTRUCTURE WORKS

All Provisional

Excavations including trimming sides and bottoms of 

excavations; maintaining and supporting sides; and keeping free 

from water, mud and fallen material; with and including 

destruction of termites nests within site of works,take out and 

destroy queens, impregnate holes and tunnels with insecticide 

and fill voids with approved material

Excavation and earthwork

A
Excavate to remove top vegetable soil, 250mm thick (average);

load and wheel and deposit on site as directed 16 SM 250.00          4,000.00              

B
Excavate for foundation trenches; commencing from stripped

level; not exceeding 1.50m deep 14 CM 380.00          5,320.00              

C
Extra over all excavations for excavating in rock, irrespective of

class 1 CM 1,500.00       1,500.00              

Disposal

D
Load, wheel and cart away from site surplus excavated material

and deposit in approved dumping area 7 CM 450.00          3,150.00              

E
Return, fill-in and ram imported fill materials around the 

foundations 8 CM 1,500.00       12,000.00            

Disposal of water

F
Allow for keeping excavations free from all water by pumping

or otherwise 1 Item 10,000.00     10,000.00            

Planking and strutting

G Allow for planking and strutting sides of excavation trenches 1 Item 10,000.00     10,000.00            

Carried to collection 45,970.00            

POWER HOUSE PW / 1



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Fillings

A
Approved hardcore fill; well watered and compacted in 150mm

thick layers to approval. 4 CM 1,500.00       6,000.00              

B
50mm Thick quarry dust blinding on surfaces of 

hardcore 13 SM 170.00          2,210.00              

Chemical anti-termite treatment applied as per the 

manufacturer's printed instructions to:

C Surface of filling 13 SM 260.00          3,380.00              

50mm plain concrete blinding class 10 to:

D Foundation trench 10 SM 500.00          5,000.00              

Vibrated reinforced concrete class 20 mm in:

E Strip foundation bases 2 CM 14,000.00     28,000.00            

F 150mm Thick slab 16 SM 2,100.00       33,600.00            

Deformed high yield steel ribbed bars reinforcement to KS 

2712:2017 for cutting, bending, hoisting and fixing including all 

necessary tying wires, distance blocks, spacers, templates and 

stools

G 8mm Diameter bars 29 KGS 200.00          5,800.00              

H 10mm Diameter bars 30 KGS 200.00          6,000.00              

Fabric; reference A142 mesh; 200 x 200 mm; weighing 2.22 kg 

per square metre; B.S. 4483; including 400 mm laps, bends, 

tying wire and spacer blocks; to:

J Floor bed 16 SM 450.00          7,200.00              

Sawn formwork to:-

A Sides of strip foundation bases 8 SM 500.00          4,000.00              

B
Edges of slab over 75mm but not exceeding 

150mm thick 16 LM 75.00            1,200.00              

Carried to collection 102,390.00          

POWER HOUSE PW / 2



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Approved local natural stone walling with a compressive 

strength of 7.0 N/mm2 (Class A1); bedded and jointed in cement 

and sand (1:4) mortar, reinforced with 25mm x 20-gauge hoop 

iron at very alternate course as described in:

A 200 mm Thick walls 20 SM 1,900.00       38,000.00            

Polythene sheeting ; 1000 gauge; 150 mm laps; laid on:

B Surfaces of hardcore filling 16 SM 175.00          2,800.00              

Cable Reticulation Trenches

C
500 x 300mm deep (average internally) reinforced concrete class

25 open drain in 200mm bed and 50mm concrete wall, including

necessary reinforcements and waterproofing to approval 4 LM 5,500.00       22,000.00            

Mild steel grating

D

500mm wide purpose made mild steel grating comprising

50x50x4mm angle framing and 6mm dia. anchor; 4 mm thick

chequered plate weld on 50x50x4mm angle painted in three

coats gloss oil paint to approval 4 LM 7,500.00       30,000.00            

Cement and sand (1:4) render

J 15mm thick to plinths 5 SM 350.00          1,750.00              

Prepare and apply three coats black bituminous paint to:

K Rendered surfaces 5 SM 350.00          1,750.00              

Carried to collection 96,300.00            

POWER HOUSE PW / 3



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SUBSTRUCTURE WORKS

COLLECTION

Carried from page PW/1 45,970.00            

Carried from page PW/2 102,390.00          

Carried from page PW/3 96,300.00            

Total Element 1 - Substructures 148,360.00          

Carried to Summary

POWER HOUSE PW / 4



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT 2

FRAME

Conrete Works

Vibrated reinforced concrete class 20 in:

A Ring beams 1 CM 14,000.00     14,000.00 

B Raised platform 2 CM 14,000.00     28,000.00 

C 150mm Thick Suspended Roof slab 21 SM 2,100.00       44,100.00 

Reinforcement

Deformed high yield steel ribbed bars reinforcement to KS 573: 

2014 for cutting, bending, hoisting and fixing including

all necessary tying wires, distance blocks, spacers, templates and 

stools

D 8mm Diameter bars 211 KGS 200.00          42,200.00 

E 10mm Diameter bars 380 KGS 200.00          76,000.00 

F 12mm Diameter bars 254 KGS 200.00          50,800.00 

Formwork

Sawn formwork to:-

G Sides and soffits of beams 13 SM 500.00          6,500.00 

H Sides of raised platform 3 SM 500.00          1,500.00 

J Edges of suspended slab; 75-150mm 16 LM 75.00 1,200.00 

Total Element 2 - Frame 264,300.00          

Carried to Summary

POWER HOUSE PW / 5



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT 3

ROOF

Light weight roof screed comprising cement, sand and pumice 

(1:3:7), finished with a 10mm layer of cement and sand (1:4) 

topping to:

A 50mm (Average) screed laid to falls and cross falls 21 SM 720.00          15,120.00            

B 50mm Internal angle fillet 16 LM 100.00          1,600.00              

APP/EPDM membrane with surface finish weighing 4kg/sm; 

laid on primer with torch-on process from an approved 

manufacturer; finish to horizontal roof slab and walls executed 

by a specialist under 10 years guarantee : provide 10 year 

guarantee

C To surfaces of roof slab 21 SM 2,000.00       42,000.00            

D
Dressing roofing around 150mm diameter 

fulbora rain water outlets 1 NO 100.00          100.00                 

250 x 250 x 18mm Thick interlocking concrete quarry tiles : 

fixed with approved adhesive : on cement and sand (1:4) beds 

(m/s) : jointed and pointed in coloured grout : incorporating 

expansion joints at 15m centres fixed to the horizontal surface of 

roof slab

E To surfaces of roof slab 21 SM 2,500.00       52,500.00            

F Skirting 150 mm high to roof slab 16 SM 375.00          6,000.00              

Supply and fix uPVC rainwater system with screwed and 

socketed joints; solvent welded joints shall be as per the system 

manufacturer's written instructions; with and including all the 

couplings, connectors joints,etc.as required in the running 

lengths of pipework and also where necessary for pipe fixing 

clips, holderbats,plugs and screwed

G 160mm Diameter downpipe fixed to masonry/concrete surfaces 3 LM 900.00          2,700.00              

H
Extra over ditto for swanneck projection with 

600mm offset 1 NO 900.00          900.00                 

J Ditto for bend 1 NO 900.00          900.00                 

K Fulbora rainwater outlet 1 NO 900.00          900.00                 

Total Element 3 - Roof 122,720.00          

Carried to Summary

POWER HOUSE PW / 6



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT 4

WALLING

Approved local machine cut natural stone walling; bedded and 

jointed in cement and sand (1:4) mortar,  reinforced with 25 x 

20gauge hoop iron at every alternate course as described

A 200mm Thick walls 20 SM 1,900.00       38,000.00            

Precast concrete louvered blocks jointed and bedded in cement 

sand (1:4); including copper wire tray fixed on to the wall block; 

to approved pattern and colour

B 200mm Thick walls 9 SM 3,500.00       31,500.00            

Precast concrete units: Class 20/20: including hoisting into 

position and bedding and pointing in cement mortar (1:4)

C 200 x 100mm (overall) weathered and throated cill, fair faced on

all exposed surfaces 5 LM 900.00          4,500.00              

Three- ply bituminous felt damp proof course bedded in cement 

ans sand (1:3) mortar (measured net, no allowance for laps):-

D 200mm Thick wide damp proof course 10 LM 170.00          1,700.00              

Total Element 4 - Walling 75,700.00            

Carried to Summary

POWER HOUSE PW / 7



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT 5

DOORS

Note: All doors as per Architect's door schedule

Mild steel doors; 100 x 50 x 3mm thick frame plugged to 

concrete or blockwork with 100mm long fishtailed 25 x 25 x 

2mm thick angle section, 50 x 50 x 3mm thick hollow section 

stiles, top, bottom and middle rails at 600mm centres vertical 

and 1016mm centers horizontal, angles cut, mitred and welded; 

grilled upper panel infilled with 50 x 50 x 4mm thick mild steel 

square hollow sections; lower panel infilled with 16 gauge mild 

steel plate complete with 'multi - lock ' 4 way lock model 285, 

high security multi lock cylinder protector with stainless steel 

door handles as 'Union' or equal and approved, one coat 

manufacturer's zinc phosphate primer and spray painted with 

two finishing coats of approved gloss paint; all welding ground 

to smooth finish, all to the satisfaction of the Project Manager

A Door size 1500 x 2700mm high 1 NO 48,600.00     48,600.00            

Total Element 5 - Doors 48,600.00            

Carried to Summary of Elements

POWER HOUSE PW / 8



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT  6

FINISHES

Floor finishes

Cement sand (1:3) Thick screed bed to:

A

40 mm Thick power floated screed; trowelled smooth and 

finished with concrete floor red oxide paint as per 

manufacturer's instructions 16 SM 900.00          14,400.00            

B Ditto to sides of raised platform 3 SM 900.00          2,700.00              

C 100mm Skirting 10 LM 90.00            900.00                 

External wall finishes

12mm Thick cement and sand (1:3) render finished smooth with 

steel trowel to:

D Concrete surfaces; Externally 5 SM 350.00          1,750.00              

Prepare and apply 1 coat Alkali Resistant Primer followed by 2 

coats of Silicone Exterior Emulsion with water repellency, 

breathable & beading to:

E Rendered surfaces; Externally 5 SM 450.00          2,250.00              

Keying and Pointing

F
Key with neat horizontal recessed joints and pointing in cement

sand mortar (1:3) to external surfaces of wall. 29 SM 250.00          7,250.00              

Carried to collection 29,250.00            

POWER HOUSE PW / 9



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Internal Wall finishes

9mm thick first coat cement and sand (1:4) plaster; 3mm thick 

second coat of cement and lime putty (1:5); steel trowel finish; 

to

A Masonry and concrete surfaces 20 SM 450.00          9,000.00              

Carefully prepare the plastered surface by sanding and skimming 

with Acrylic/cement based putty to achieve the smooth surface 

to:

B Plastered surfaces 20 SM 200.00          4,000.00              

Prepare and apply one universal under coat and two finishing 

coats of approved 1st quality emulsion paint to 

B Plastered surfaces 20 SM 450.00          9,000.00              

Ceiling finishes

9mm thick first coat cement and sand (1:4) plaster; 3mm thick 

second coat of cement and lime putty (1:5); steel trowel finish; 

to

C Ceiling; not exceeding 3.5m high 21 SM 450.00          9,450.00              

Prepare and apply one universal under coat and two finishing 

coats of approved 1st quality emulsion paint to 

D Surface of suspended slab 21 SM 450.00          9,450.00              

Carried to collection 40,900.00            

POWER HOUSE PW / 10



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

FINISHES

COLLECTION

Carried from page PW/9 29,250.00            

Carried from page PW/10 40,900.00            

Total Element 6 - Finishes 70,150.00            

Carried to Summary

POWER HOUSE PW / 11



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT 7

BUILDERS WORK IN CONNECTION TO SERVICES

(All Provisional)

BWIC to electrical installations

Cut away in masonry amd concrete surfaces for the following 

and make good after installation of a concealed piping system to 

the following points including cutting or leaving all holes, 

mortices, sinking in the structure and its finishes and for all 

making good therewith; to;-

A Lighting point with associated switch point 1 NO 200.00          200.00                 

B External security light fittings with ditto 4 NO 200.00          800.00                 

C Single socket outlet point 1 NO 200.00          200.00                 

D Form and leave holes for large conduit pipes 10 LM 250.00          2,500.00              

Total Element 7- BWIC to Services 3,700.00              

Carried to Summary

POWER HOUSE PW / 12



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

POWER HOUSE

SUMMARY OF ELEMENTS PAGE

1 SUBSTRUCTURE WORKS PW/4 148,360.00          

2 FRAME PW/5 264,300.00          

3 ROOF PW/6 122,720.00          

4 WALLING PW/7 75,700.00            

5 DOORS PW/8 48,600.00            

6 FINISHES PW/11 70,150.00            

7 BWIC TO SERVICES PW/12 3,700.00              

TOTAL - POWER HOUSE CARRIED TO KSH 733,530.00          

 BUILDERS WORK SUMMARY

POWER HOUSE PW / 13
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MAIN SUMMARY



BUILDERS WORKS

MAIN SUMMARY

SECT 

NO
SECTION TITLE

PAGE 

NO.
 AMOUNT 

FOR OFFICIAL 

USE ONLY

1 WEED STORE MK/21 8,217,185.00       

2 WEED DRYING SHED WD/6 4,260,685.00          

3 PUMP HOUSE PH/13 592,010.00 

4 POWER HOUSE PW/13 733,530.00 

BUILDERS WORK TOTAL CARRIED TO 

GRAND SUMMARY 13,803,410.00     

BW/1



CIVIL WORKS



PROJECT:  PROPOSED COMPLETION WORKS AT KIBUYUNI FISH LANDING SITE
EXTERNAL CIVIL WORKS.
BILL NO. 01 

ITEM DESCRIPTION UNIT QTY RATE KSHS/CTS

FOOTPATHS.

A
Remove vegetable soil average depth 150mm and dispose 

as directed by project manager SM 100        

B
Excavate area of the footpath average 300mm to formation 

level, trim and compact to correct levels and crossfalls.
CM 30

C Allow for keeping all excavations free from general waters ITEM

D

Provide non selective post emergence broad spectrum 

persistent herbicide as 'Round up' or equal and approved; 

and, apply on the surface of formation as per the 

manufacturer's specifications. SM 100        

E
Provide, lay and compact 150mm thick approved Murram 

base rolled to the satisfaction of the Engineer CM 15          

F
Provide, lay and compact 50mm thick approved quarry 

dust or sand as per drawing detail rolled to the satisfaction 

of the Engineer. SM 15          

G
Provide, lay and joint in cement mortar 600x600x50mm 

precast concrete paving slabs including 50mm thick sand 

bed. SM 100          

H
Load and cart away surplus excavated material from site as 

directed by Civil Eng CM 90

OPEN STORM WATER DRAIN AROUND THE 

BUILDING

J

Excavate trench for 450x225mm external dimension Pcc 

IBD not exceeding 0.7m (average depth 0.6m) including 

trimming sides to slope and disposal of surplus material 

to detail (50) 5329 ‘B’. CM 135          

K
Provide, lay and compact 100mm thick murram bed and 

on sloping sides of the IBD todetail (50) 5329‘B’. LM 150          

L
Provide, lay and joint 450x225mm external dimensions 

Pcc IBD to detail (50) 5326.
LM 150          

M Extra over for excavation in rock class I. CM 15            

N
Load and cart away surplus excavated material from site as 

directed by Civil Eng
CM 21

TOTAL CARRIED TO COLLECTION PAGE  4 - 



PROJECT:  PROPOSED COMPLETION WORKS AT KIBUYUNI FISH LANDING SITE

EXTERNAL CIVIL WORKS.

BILL NO. 01 

ITEM DESCRIPTION UNIT QTY RATE KSHS/CTS

STORM WATER DRAINAGE

A Remove vegetable soil average depth 150mm and dispose 

as directed by project manager SM 124          

B
Excavate trench for 750x600mm external dimensions precast 

concrete IBD trim sides to slope and cart way excavated 

material depth not exceeding 1.2m, average depth 1.0m. CM 105

C
Allow for keeping all excavations free from general 

waters ITEM

D Extra over for excavation in rock class I. CM 11            

E
Provide, lay and compact 100mm thick approved Murram as 

sub-base as per drawing detail (50)5330 rolled to the 

satisfaction of the Engineer. SM 124

F
Provide, mix and place 100mm thick concrete grade C15 (Mix 

Ratio1:3:6 ) as bedding for the shallow drains. Cement to BS 

12,  14mm aggregate to BS 882.  SM 124

G
Provide, install and joint 750x600mm x 150mm external 

dimensions precast concrete IBD. LM 165

H Provide and lay 225 x 600 x 75mm side slabs. SM 142        

J
Load and cart away  all surplus excavated material as 

instructed by the Engineer/Project Manager CM 124

TOTAL CARRIED TO COLLECTION PAGE  4 - 



PROJECT:  PROPOSED COMPLETION WORKS AT KIBUYUNI FISH LANDING SITE
EXTERNAL CIVIL WORKS.
BILL NO. 03 

ITEM DESCRIPTION UNIT QTY RATE KSHS/CTS

STATIONERY

A Supply White A4 Photocopying Paper (80 gsm) reams No. 5

B Supply A3 white Photocopying paper No. 2

C Supply Box Files No. 2

D Supply staple pins Boxes No, 1

E
Brother MFC-T4500DW A3 Inkjet Multi-Function Printer

No, 1

F

HP Probook 450 G8-Laptop (256D0ES)- Intel Core i7, 

11th Gen(1165G7), 512GB SSD, 16GB RAM, 15.6" Inch 

FHD Display, NO 1

G Supply Paper Clips Boxes No. 1

H SanDisk 1TB(1000GB) Portable SSD No. 2

TOTAL CARRIED TO COLLECTION PAGE  4 - 



PROJECT:  PROPOSED COMPLETION WORKS AT KIBUYUNI FISH LANDING SITE
EXTERNAL CIVIL WORKS.

ITEM DESCRIPTION UNIT QTY RATE KSHS/CTS

Brought forward from page……….1 - 

Brought forward from page………2 - 

Brought forward from page………3 - 

TOTAL  TO SUMMARY PAGE 5 - 

GRAND SUMMARY PAGE



PROJECT:  PROPOSED COMPLETION WORKS AT KIBUYUNI FISH LANDING SITE
EXTERNAL CIVIL WORKS.

SUMMARY PAGE
ITEM DESCRIPTION UNIT QTY RATE KSHS/CTS

Sub-Total - 

Add 7.5 % for contingecies - 

GRAND TOTAL - 



ELECTRICAL INSTALLATION WORKS



TENDER SPECIFICATIONS AND BILLS OF QUANTITIES 
FOR SUPPLY, INSTALLATION, TESTING AND COMMISSIONING 

OF ELECTRICAL ENGINEERING SERVICES WORKS – FISH LANDING 

SITES - KWALE COUNTY 
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SECTION A 

TENDER EVALUATION CRITERIA 



A/1 

Note. 
This criterion shall be used to evaluate the bidders proposed to carry out the specialized works who 
shall be domestic subcontractors to the main bidder on award of the contract. 

TENDER EVALUATION CRITERIA 

After tender opening, the tenders will be evaluated in 2 stages, namely: 
1. Preliminary Evaluation;
2. Technical Evaluation;

Note: This criterion shall be used to evaluate sub contracts 

STAGE 1: PRELIMINARY EVALUATION 

This stage of evaluation shall involve examination of the mandatory requirements as set out in the 
Tender Advertisement Notice or Letter of Invitation to Tender and any other conditions stated in the 
bid document.  
These conditions shall include the following:  

S/No MANDATORY REQUIREMENTS(MR) 

MR1 Valid Copy of certificate of incorporation/ Registration; 

MR2 
Valid Current Tax Compliance Certificate from Bidding Company, and if Consortium, 
from each member of the consortium; 

MR3 
Submission of valid CR12 form showing the list of directors /shareholding (issued within 
the last 12 months) or National Identity Card(s) for Sole Proprietorship / Partnership; 

MR4 Valid copy of NCA Registration Certificate, NCA 6 and above in Electrical installation 
works; 

MR5 Current annual contractors practicing license from NCA for Electrical installation works; 

MR6 Copy of current License in Electrical installation works with EPRA- Class B and above; 

MR7 Domestic sub-contractors must sign and stamp the summary page of their respective 
specialist works on the tender document. 

The tenderers who do not satisfy any of the above mandatory requirements shall be considered non-
responsive and their tenders will not be evaluated further. 
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STAGE 2: TECHNICAL EVALUATION 

 
The subcontractor shall be evaluated as follows: 

 
PARAMETER                                                                                

 
(i)      Key personnel 

(ii)    Contract Completed in the last Five (5) years 

(iii)   Schedules of on-going projects  

(iv)   Schedules of Contractor’s equipment  

(v)    Litigation History 

The detailed assessment for eligibility as shown in table 1. 
TABLE 1: Assessment for Eligibility 

 
Item 

 
Description 

 
Remarks 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1. 

Key Personnel (Attach evidence)  

Director of the firm 
�    Holder of degree/ diploma/certificate in relevant Engineering field--Y 

   �    No relevant certificate----------------------------------------------------------------N 
 

 

 

At least 1No. degree/diploma holder of key personnel in relevant field 
�    Has at least 1 years of relevant experience ------------------------Y 
�    Has less than 1 year of relevant experience------------------------N 

 

 
At least 1No certificate holder of key personnel in relevant field 

�   Has at least 1 years of relevant experience----------------------Y 
�   Has less than 1 year of relevant experience--------------------N 

 

At least 2No artisan (trade test certificate in relevant field) 
�     Artisans with at least 1 years of relevant experience--------------Y 
�    Has less than 1 year of relevant experience --------------------------N 

 

 
 
 
 

2. 

Contracts completed in the last five (5) years (Min of 3No. Projects) - 
Provide Evidence 
 

�    Project of similar nature, complexity or magnitude------------------Y 
�  Has less 3No. completed project of similar nature-------------------N 
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Item 

 
Description 

 
Remarks 

 
 
 
 

3. 

On-going projects – Provide Evidence 

� Five and below Projects of similar, nature complexity and 

 magnitude --------------------------------------------------------------------N 
� Five and above Projects of similar, nature complexity and 

magnitude----------------------------------------------------------------------N  

 

 
 
 
 
 
 

4. 

Schedule of contractor’s equipment and transport (proof or evidence of 
ownership/Lease) 

 

a)  Relevant Transport  
�    Means of transport (Vehicle)-------------------------------------------Y 
�    No means of transport---------------------------------------------------N 

 

 
b) Relevant Equipment  
�    Has relevant equipment for work being tendered---------------Y 
�    No relevant equipment for work being tendered----------------N 

 

5. Litigation History 
 

�    Duly Filled --------------------------------------------------------Y 
�    Not duly filled ---------------------------------------------------N 

 

 

NB 
     Y – Compliant 
     N – non -compliant 
 
The tenderers who do not satisfy any of the above requirements shall be considered Non-Responsive 
and their tenders will not be evaluated further. 
 

3.1. COMPLIANCE WITH TECHNICAL SPECIFICATIONS FOR MAJOR ITEMS 
 

Tenderers shall submit offers that comply with the requirements of the tendering documents, including the basic 
technical design as indicated in the Drawings and Specifications. 
Tenderers shall be required; 
a) On compliance with Technical Specifications, bidders shall supply equipment/items that comply with the 

technical specifications set out in the bid document.  In this regard, the bidders will be required to submit 
relevant technical brochures/catalogues with the tender document, highlighting (using a mark-pen or 
highlighter) the Catalogue Number/model of the proposed items. Such brochures/catalogues should 
indicate comprehensive relevant data of the proposed equipment/items which should include but not 
limited to the following: 
(i) Standards of manufacture; 
(ii) Performance ratings/characteristics/ features; 
(iii) Material of manufacture; 
(iv) Electrical power ratings; and 
(v) All other requirements as indicated in the technical specifications of the bid.   
 
The bid will then be analyzed, using the information in the technical brochures, to determine compliance 
with key technical specifications for the works/items as indicated in the tender document.  
The tenderer shall fill in the Technical Schedule as specified in the tender document for Equipment and 
Items indicating the Model/Make/Manufacturer and catalogue numbers of the Items/Equipments they 
propose to supply. 
Bidders not complying with any of the key technical specifications shall be considered noncompliant to the 
technical specifications while those meeting all the key technical specifications shall be considered 
compliant. 
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Compliance in this section shall be as shown below: 
Description COMPLIANT /  

NON-COMPLIANT 
Compliance with Technical Specifications 

(Note:  
1) Tender Evaluation Committee to evaluate compliance to all

technical specifications (Electrical, Data, and Gen set 
Installation Works) as detailed in the Section C (Particular 
specs) of this document 

2) Bidders who do not highlight catalogue number and model 
of the proposed items shall be considered non-compliant. 

3) Non-compliance to any of the specifications shall render 
the whole system non-compliant 

Any bidder who is compliant shall be considered for further evaluation. 



 

 
 
 
 
 
  
 
 
 
 
 
 
 
 
 

SECTION B 
 

GENERAL SPECIFICATIONS 

OF 

MATERIALS AND WORKS 



PART 1. GENERAL SPECIFICATIONS OF WORKS 

1.1  General 

1.2  Standard of Materials 

1.3  Workmanship 

1.4 Procurement of Materials 

1.5  Shop Drawings 

1.6  Record Drawings 

1.7  Regulations and Standards 

1.8  Setting out Works 

PART 2. GENERAL SPECIFICATIONS OF ELECTRICAL WORKS 

2.1 Position of Electrical Plant and Apparatus 

2.2 M.C.B Distribution Panels and Consumer Units 

2.3 Fused Switchgear and Isolators 

2.4 Conduits and Conduit Runs 

2.5 Conduit Boxes and Accessories 

2.6 Labels 

2.7 Earthing 

2.8 Cables and Flexible Cords 

2.9 Armoured PVC Insulated and Sheathed Cables 

2.10 Cable Supports; Markers and Tiles 

2.11 PVC Insulated Cables 

2.12  Heat Resisting Cables 

2.13   Flexible Cords 

2.14   Cable Ends and phase Colours 

2.15   Cable Insulation Colours 

2.16 Sub-circuit Wiring 

2.17 Space Factor 

2.18 Insulation 



Elect-B/1 

2.19 Lighting Switches 

2.20 Sockets and Switched sockets 
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PART 1. GENERAL SPECIFICATIONS OF WORKS 
 

1.1 GENERAL 
 

This specification is to be read in conjunction with the drawings which are issued with it.  Bills of 
quantities shall be the basis of all additions and omissions during the progress of the works. 

 
1.2 STANDARD OF MATERIALS  
 
Where the material and equipment are specifically described and named in the Specification followed 
by approved equal, they are so named or described for the purpose of establishing a standard to 
which the sub-contractor shall adhere. 

 
Should the Sub-contractor install any material not specified herein before receiving approval from the 
proper authorities, the Engineer shall direct the Sub-contractor to remove the material in question 
immediately.  The fact that this material has been installed shall have no bearing or influence on the 
decision by the Engineer. 

 
All materials condemned by the Engineer as not approved for use, are to be removed from the 
premises and suitable materials delivered and installed in their place at the expense of the Sub-
contractor.  All materials required for the works shall be new and the best of the respective kind and 
shall be of a uniform pattern. 
 
1.3 WORKMANSHIP 
 
The workmanship and method of installation shall conform to the best standard practice.  All work 
shall be performed by a skilled tradesman and to the satisfaction of the Engineer.  Helpers shall have 
qualified supervision. 

 
Any work that does not in the opinion of the Engineer conform to the best standard practice will be 
removed and reinstated at the Sub-contractors expense. 

 
Permits, Certificates or Licenses must be held by all tradesmen for the type of work; in which they are 
involved where such permits, certificates or licenses exist under Government legislation. 

 
1.4 PROCUREMENT OF MATERIALS 
 

The sub-contractor is advised that no assistance can be given in the procurement or allotment of any 
materials or products to be used in and necessary for the construction and completion of the work.   

Sub-contractors are warned that they must make their own arrangements for the supply of materials 
and/or products specified or required. 
 
1.5 SHOP DRAWINGS 
 
Before manufacture or Fabrication is commenced the sub-contractor shall submit Two copies of 
detailed drawings of all control pillars, meter cubicles, medium voltage switchboards including their 
components showing all pertinent information including sizes, capacities, construction details, etc, as 
may be required to determine the suitability of the equipment for the approval of the Engineer.   
 
Approval of the detailed drawings shall not relieve the sub-contractor of the full responsibility of 
errors or the necessity of checking the drawings himself or of furnishing the materials and equipment 
and performing the work required by the plans and specifications. 
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1.6 RECORD DRAWINGS 

These diagrams and drawings shall show the completed installation including sizes, runs and 
arrangements of the installation.  The drawings shall be to scale not less than 1:50 and shall include 
plan views and section. 

The drawings shall include all the details which may be useful in the operation, maintenance or 
subsequent modifications or extensions to the installation. 

Three sets of diagrams and drawings shall be provided, all to the approval of the Engineer. 

One coloured set of line diagrams relating to operating and maintenance instructions shall be framed 
and, mounted in a suitable location. 

1.7 REGULATIONS AND STANDARDS 

All work executed by the Sub-contractor shall comply with the current edition of the “Regulations” 
for the Electrical Equipment of Buildings, issued by the Institution of Electrical Engineers, and with the 
Regulations of the Local Electricity Authority. 

Where the two sets of regulations appear to conflict, they shall be clarified with the Engineers.  All 
materials used shall comply with relevant Kenya Bureau of Standards Specification. 

1.8 SETTING OUT WORK 

The sub-contractor at his own expenses; is to set out works and take all measurements and 
dimensions required for the erection of his materials on site; making any modifications in details as 
may be found necessary during the progress of the works, submitting any such modifications or 
alterations in detail to the Engineer before proceeding and must allow in his Tender for all such 
modifications and for the provision of any such sketches or drawings related thereto. 

PART 2. GENERAL SPECIFICATIONS OF ELECTRICAL WORKS 

2.1 POSITIONS OF ELECTRICAL PLANT AND APPARATUS 

The routes of cables and approximate positions of switchboards etc, as shown on the drawings shall 
be assumed to be correct for purpose of Tendering, but exact positions of all electrical Equipment 
and routes of cables must be agreed on site with the Engineer before any work is carried out. 

2.2 MCB DISTRIBUTION PANELS AND CONSUMER UNITS 

All cases of MCB Panels and consumer units shall be constructed in heavy gauge sheet with hinged 
covers. 

Removable undrilled gland plates shall be provided on the top and bottom of the cases.  Miniature 
circuit breakers shall be enclosed in moulded plastic with the tripping mechanism and arc chambers 
separated and sealed from the cable terminals. 

The operating dolly shall be tripfree with a positive movement in both make and break position. 
Clear indication of the position of the handle shall be incorporated. 

The tripping mechanism shall be on inverse characteristic to prevent tripping in temporary overloads 
and shall not be affected by normal variation in ambient temperature. 

A locking plate shall be provided for each size of breaker;  A complete list of circuit details on typed 
cartridge paper glued to stiff cardboards and covered with a sheet of perspex, and held in position 
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with four suitable fixings, shall be fitted to the inner face of the lids of each distribution panel.  The 
appropriate MCB ratings shall be stated on the circuit chart against each circuit in use:  Ivorine labels 
shall be secured to the insulation barriers in such a manner as to indicate the number of the circuits 
shown on the circuit chart. 

Insulated barriers shall be fitted between phases, and neutrals in all boards, and to shroud live parts. 

Neutral cables shall be connected to the neutral bar in the same sequence as the phase cables are 
connected to the MCB’s.  This shall also apply to earth bars when installed. 

2.3 FUSED SWITCHGEAR AND ISOLATORS 

All fused switchgear and isolators whether mounted on machinery, walls or industrial panels shall 
conform to the requirements of KS 04 – 226 PART: 1: 1985. 

All contacts are to be fully shrouded and are to have a breaking capacity on manual operations as 
required by KS 04 – 182: 1980. 

Fuse links for fused switches are to be of high rupturing capacity cartridge type, conforming to KS 04 
– 183: 1978.

Isolators shall be load breaking/fault making isolators. 

Fused switches and isolators are to have separate metal enclosures.  Mechanical interlocks are to be 
provided between the door and main switch operating mechanism so arranged that the door may 
not be opened with the switch in the ‘ON’ position. Similarly; it shall not be possible to close the 
switch with the door open except that provision to defeat the mechanical interlock and close the 
switch with the door in the open position for test purposes. The ‘ON’ and ‘OFF’ positions of all 
switches and isolators shall be clearly indicated by a mechanical flag indicator or similar device.  In 
T.P & N fused switch units, bolted neutral links are to be fitted.

2.4 CONDUITS AND CONDUIT RUNS 

Conduit systems are to be installed so as to allow the loop-in system of wiring: 

All conduits shall be black rigid super high impact heavy gauge class ‘A’ PVC in accordance with KS 
04 – 179: 1988 and IEE Regulations.  No conduit less than 20mm in diameter shall be used anywhere 
in this installation. 

Conduit shall be installed buried in plaster work and floor screed except when run on wooden or 
metal surface when they will be installed surface supported with saddles every 600mm.  Conduit run 
in chases shall be firmly held in position by means of substantial pipe hooks driven into wooden 
plugs. 

The Sub-contractor’s attention is drawn to the necessity of keeping all conduits entirely separate from 
other piping services such as water and no circuit connections will be permitted between conduits 
and such pipes. 
All conduits systems shall be arranged wherever possible to be self-draining to switch boxes and 
conduit outlet points for fittings:   

The systems, when installed and before wiring shall be kept plugged with well fitting plugs and when 
short conduit pieces are used as plugs, they shall be doubled over and tied firmly together with steel 
wire; before wiring all conduit systems shall be carried out until the particular section of the conduit 
installation is complete in every respect. 
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The sets and bends in conduit runs are to be formed on site using appropriate size bending springs 
and all radii of bends must not be less than 2.5 times the outside diameter of the conduit.  No solid 
or inspection bends, tees or elbows will be used. 

 
Conduit connections shall either be by a demountable (screwed up) assembly or adhesive fixed and 
water tight by solution.  The tube and fittings must be clean and free of all grease before applying the 
adhesive.  When connections are made between the conduit and switch boxes, circular or non-
screwed boxes, care shall be taken that no rough edges of conduit stick out into the boxes. 

 
Runs between draw in boxes are not to have more than two right angle bends or their equivalent.  
The sub-contractor may be required to demonstrate to the Engineers that wiring in any particular run 
is easily withdrawable and the sub-contractor may, at no extra cost to the contract; be required to 
install additional draw-in boxes required.  If conduit is installed in straight runs in excess of 6000mm, 
expansion couplings as manufactured by Egatube shall be used at intervals of 6000mm. 

 
Where conduit runs are to be concealed in pillars and beams, the approval of the Structural Engineer, 
shall be obtained.  The sub-contractor shall be responsible for marking the accurate position of all 
holes chases etc., on site, or if the Engineer so directs, shall provide the Main Contractor with 
dimensional drawings to enable him to mark out and form all holes and chases. Should the sub-
contractor fail to inform the main contractor of any inaccuracies in this respect they shall be rectified 
at the sub-contractors expense. 

 
It will be the Sub-contractors responsibility to ascertain from site, the details of reinforced concrete or 
structural steelwork and check from the builder’s drawings the positions of walls, structural concrete 
and finishes.  No reinforced concrete or steelwork may be drilled without first obtaining the written 
permission of the Structural Engineer. 
 
The drawings provided with these specifications indicate the appropriate positions only of points and 
switches, and it shall be the Sub-Contractors responsibility to mark out and centre on site the accurate 
positions where necessary in consultation with the Architect and the Engineer.  The sub-contractor 
alone shall be responsible for the accuracy of the final position. 
 
2.5 CONDUIT BOXES AND ACCESSORIES 
 
All conduit outlets and junction boxes are to be either malleable iron and of standard circular pattern 
of the appropriate type to suit saddles being used or super high impact PVC manufactured to KS 04 – 
179 : 1983. 
 
Small circular pattern boxes are to be used with conduits up to and including 25mm outside 
diameter. Rectangular pattern adaptable boxes are to be used for conduits of 32mm outside diameter 
and larger.  For drawing in of cables in exposed runs of conduit, standard pattern through boxes are 
to be used: 

 
Boxes are to be not less than 50mm deep and of such dimensions as will enable the largest 
appropriate number of cables for the conduit sizes to be drawn in without excessive bending. 

 
Outlet boxes for lighting fittings are to be of the loop-in type where conduit installation is concealed 
and the sub-contractor shall allow one such box per fitting, except where fluorescent fittings are 
specified when two such boxes per fitting shall be fitted flush with ceiling and if necessary fitted with 
break joint rings.  Pattresses shall be fitted where required to outlets on surface conduit runs. 

 
Adaptable boxes are to of PVC or mild steel (of not less than 12swg) and black enamelled or 
galvanised finish according to location.  They shall be of square or oblong shape location.  They shall 
be of square or oblong shape complete with lids secured by four 2 BA brass roundhead screws; No 
adaptable box shall be less than 75mm x 75mm x 50mm or larger than 300mm x 300mm x 75mm 



Elect-B/6 
 

and shall be adequate in depth in relation to the size of conduit entering it.  Conduits shall only enter 
boxes by means of conduit bushes.  
 
2.6 LABELS 
Labels fitted to switches and fuse boards; - 

 
(i) Shall be Ivorine engraved black on white. 

 
(ii) Shall be secured by R.H brass screws of same manufacturing throughout. 

 
(iii) Shall be indicated on switches: - 

a) Reference number of switches 
b) Special current rating 
c) Item of equipment controlled 

 
(iv) Shall indicate on MCB panels 

d) Reference number 
e) Type of board, i.e;, lighting, sockets, etc,. 
f) Size of cable supplying panel 
g) where to isolate feeder cable 

 
(v) Shall be generally not less than 75mm x 50mm. 

 
2.7 EARTHING 
The earthing of the installation shall comply with the following requirements;- 

 
(i) It shall be carried out in accordance with the appropriate sections of the current 

edition of the Regulations, for the Electrical Equipment of Buildings issued by 
Institute of Electrical Engineers of Great Britain. 

 
(ii) At all main distribution panels and main service positions a 25mm x 3mm minimum 

cross-sectional area Copper tape shall be provided and all equipment including the 
lead sheath and armouring of cables, distribution boards and metal frames shall be 
bonded thereto. 

 
(iii) The earth tape in Sub-clause (ii) shall be connected by means of a copper tape or 

cable of suitable cross-sectional area to an earth electrode which shall be a copper 
earth rod (see later sub-clause). 

 
(iv) All tapes to be soft high conductivity copper, untinned except where otherwise 

specified and where run underground on or through walls, floors, etc., it shall be 
served with corrosion resisting tape or coated with corrosion compound and braided 

 
(v) Where the earth electrode is located outside the building a removable test link shall 

be provided inside the building as near as possible to the point of entry to the tape, 
for isolating the earth electrode for testing purposes. 

 
(vi) Earthing of sub-main equipment shall be deemed to be satisfactory where the sub-

main cables are M.I.C.S. or conduit with separate earth wire, and installation is 
carried out in accordance with the figures stated in the current edition of the I.E.E 
Regulations. 

 
(vii) Where an earth rod is specified (see Sub-clause (iii) it shall be proprietary 

manufacture, solid hand drawn copper of 15mm diameter driven into the ground to 
a minimum depth of 3.6M. It shall be made up to 1.2m sections with internal screw 
and socket joints and fitted with hardened steel tip and driving cap. 
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(viii) Earth plates will not be permitted 
 
(ix) Where an earth rod is used the earth resistance shall be tested in the manner 

described in the current edition of the IEE Regulations, by the Sub-Contractor in the 
presence of the Engineer and the Sub-Contractor shall be responsible for the supply 
of all test equipment. 

 
(x) Where copper tape is fixed to the building structure it shall be by means of purpose 

made non-ferrous saddles which space the conductor away from the structure a 
minimum distance of 20mm. Fixings, shall be made using purpose made plugs; No 
fixings requiring holes to be drilled through the tape will be accepted. 

 
(xi) Joints in copper tape shall be tinned before assembly riveted with a minimum of two 

copper rivets and seated solid.   
 

(xii) Where holes are drilled in the earth tape for connection to items of equipment the 
effective cross sectional area must not be less than required to comply with the IEE 
regulations. 

 
(xiii) Bolts, nuts and washers for any fixing to the earth tape must be of non-ferrous 

material. 
 

(xiv) Attention is drawn to the need for the earthing metal parts of lighting fittings and for 
bonding ball joint suspension in lighting fittings. 
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2.8 CABLES AND FLEXIBLE CORDS 
 
All cables used in this Sub-Contract shall be manufactured in accordance with the current appropriate 
Kenya standard Specification which are as follows: - 

 
P.V.C. Insulated Cables and Flexible Cords  --- Ks 04-192:1988 
 
P.V.C Insulated Armoured Cables    --- Ks 04-194:1990 
 
Armouring of Electric cables     --- Ks 04-290:1987 
 

The successful Sub-Contractor will, at the Engineers discretion be required to submit samples of cables 
for the Engineers approval; the Engineer reserves the right to call for the cables of an alternative 
manufacture without any extra cost being incurred. 

 
P.V.C. insulated cables shall be 500/1000 volt grade. No cables smaller than 1.5mm² shall be used 
unless otherwise specified. The installation and the finish of cables shall be as detailed in later clauses.  
The colour of cables shall conform to the details stated in the “Cable Braid and insulation Colours” 
Clause. 
 
2.9 ARMOURED P.V.C. INSULATED AND SHEATHED CABLES: 

 
Shall be 600/1000-volt grade manufactured to Ks 04-194:1988 and Ks 04-187/188 with copper 
stranded conductors. 

 
The wire armour of the cable shall be used wholly as an earth continuity conductor and the resistance 
of the wire armour shall have a resistance not more than twice of the largest current carrying 
conductor of the cable. 

 
P.V.C./S.W.A./P.V.C. cables shall be terminated using “Telecom” “B” type or approved equal or 
approved equal glands and a P.V.C. tapered sleeve shall be provided to shroud each gland. 

 
2.10 CABLE SUPPORTS, MARKERS AND TILES 
 
All PVC/SWA/PVC cables run inside the building shall be fixed in rising ducts or on ceilings by means 
of die cast cable hooks or clamps, of appropriate size to suit cables, fixed by studs and back nuts to 
their channel sections.   

 
Alternatively, fixing shall be by BICC claw type cleating system with die-cast cleats and galvanized 
mild steel back straps or similar approved equal method.  For one or two cables run together the 
cleats shall be fixed a special channel section supports or backstraps described above which shall in 
turn be secured to walls or ceilings of ducts by rawbolts. 

 
In excessively damp or corrosive atmospheric conditions special finishes may be required and the Sub-
contractor shall apply to the Engineer for further instructions before ordering cleats and channels for 
such areas. 

 
The above type of hooks and clamps and channels or cleats and blackstraps shall also be used for 
securing cables in vertical ducts. 
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Cables supports shall be fixed at 600mm maximum intervals, the supports being supplied and erected 
under this Sub-contract. Saddles shall not be used for supporting cables nor any other type of fixing 
other than one of the two methods described above or other system which has received prior 
approval of the Engineer; 

 
Cables are to be kept clear of all pipe work and the Sub-contractor shall work in close liaison with 
other services Sub-contractors.   

 
The Sub-Contractor shall include for the provision of fixing of approved type coloured slip on cables 
end markers to indicate permanently the correct phase and neutral colours on all ends. 

 
Provision shall be made for supplying and fixing approved non-corrosive metal cable markers to be 
attached to the outside of all PVC/SWA/PVC cables at 15mm intervals indicating cable size and 
distinction. 

 

Where PVC/SWA/PVC cables are outside the building they shall be laid underground 750mm deep 
with protecting concrete interlocking cover tiles laid over which shall be provided and laid under this 
Sub-contract. 

 
All necessary excavations and reinstatement of ground including sanding or trenches will be carried 
out by the Sub-Contractor, unless otherwise stated. 

 
2.11 PVC INSULATED CABLES 
 
Shall be of non-braided type as CMA reference 6491 x 600/1000/1000 volt grade cables, or equal 
approved. 

 
PVC cables shall conform to the details of the “Cables and Flexible cords” and “Cable Braid and 
Insulation Colours” clauses. 

 
2.12 HEAT RESISTING CABLES 
 
Final connections to cookers, water heaters, etc., shall be made using butyl rubber insulated cable as 
CMA reference 610 butyl (Single core 600/1000 Volt).   

 
This type of cable shall be used in all instances where a temperature exceeding 100°F, but not 
exceeding 150°F is likely to be experienced.  Final connections to all lighting fittings (and other 
equipment where a temperature in excess of 150°c likely to be experienced) shall be made using 
silicon rubber insulated cable or equal and approved. 

 
2.13 FLEXIBLE CORDS 
 
Shall be in accordance with the “Cable and Flexible Cords” clause.  No cord shall be less than 
24/0.2mm in size unless otherwise specified. 

 
Circular white twin TRS flex shall be used for plain pendant fittings up to 100 watts.  For all other 
types of lighting fittings the flexible cable shall be silicone rubber insulated. 

 
No polythene insulated flexible cable shall be used in any lighting fitting or other appliance (see 
“Heat Resisting Cables” Clause 30). 
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2.14 CABLE ENDS AND PHASE COLOURS 
 
All cable ends connected up in switchgear, MCB panels etc;, shall have the insulation carefully cut 
back and the ends sealed with Hellerman rubber slip on cable end markers. 

 
The markers shall be of appropriate phase colour for switch and all other live feeds to the details of 
the “Cable Insulation Colours” clause.  Black cable with black end markers shall only be used for 
neutral cables. 

 
2.15 CABLE INSULATION COLOURS 
 
Unless otherwise stated in later clauses the insulation colours shall be in accordance with the 
following table. 
 
Where other systems are installed the cable colours shall be in accordance with the details stated in 
the appropriate clause. 

 

SYSTEM     INSULATION COLOUR  CABLE END 
           MARKER
  
1) Main and Sub-Main  

 
a)   Phase                                   Red                                                    Red 
 
b)   Neutral                               Black                                                 Black 

 
2) Sub-Circuits Single Phase 
 
     a)   Phase                                  Red                                                    Red 

 
  b)   Neutral                              Black                                                 Black 
 
 

2.16 SUB-CIRCUIT WIRING 
 
For all lighting and sockets wiring shall be carried out in the “looping in” system and there shall be 
no joints whatsoever.  No lighting circuits shall comprise more than 20 points when protected by 
10A MCB. Cables with different cross-section area of copper shall not be used in combination. 

 
Lighting circuits P.V.C. cable. 
 
(i) 1.5mm² for all lighting circuits indicated on the drawing. 
 
Power circuits P.V.C cable (minimum sizes). 
 
(i) 2.5mm² for one, two or three 5Amp sockets wired in parallel. 

 
(ii) 2.5mm² for one 15Amp socket. 

 
(iii) 2.5mm² for maximum of ten switched 13 Amp sockets wired from 30 Amp MCB. 
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The wiring sizes for lighting circuits and sockets are shown on the drawings.  In such cases, the sizes 
shown on the drawings shall prevail over the sizes specified. 

 
Wiring sizes for other appliances shall be shown on the drawing or specified in later clauses of this 
specification. 
 
2.17 SPACE FACTOR 
 
The maximum number of cables that may be accommodated in a given size of conduit or trunking or 
duct is not to exceed the number in Tables B.5 and B.6 or as stated in Regulation B.91, B.117 and 
B.118 of the I.E.E Regulations whichever is appropriate. 

 
2.18 INSULATION 
 
The insulation resistance to earth and between poles of the whole wiring system, fittings and lumps, 
shall not be less than the requirements of the latest edition of the I.E.E Regulations.  Complete tests 
shall be made on all circuits by the Sub-contractor before the installations are handed over. 

 
A report of all tests shall be furnished by the Sub-Contractor to the Engineer.  The Engineer will then 
check test with his own instruments if necessary. 

 
2.19 LIGHTING SWITCHES 
 
These shall be mounted flush with the walls, shall be contained in steel or alloy boxes and shall be of 
the gangs’ ratings and type shown in the drawings. They shall be as manufactured by M.K. Electrical 
Ltd., or other equal and approved to KS 04 – 247:  1988 
  
 
2.20 SOCKETS AND SWITCHED SOCKETS 
 
These shall be flush pattern in steel/pvc box and shall be of the gangs and type specified in the 
drawings. 

 
They shall be 13- Amp, 3-pin, shuttered, switched and as manufactured by “M.K. Electrical Co. Ltd.”, 
or other approved equal to KS 04 – 246: 1987 

 
2.21 FUSED SPUR BOXES 
 
These shall be flush, D.P switched as in steel/pvc box and of type and make specified in the drawings 
complete with pilot light and as manufactured by “M. K. Electrical Company Ltd”, or other approved 
equal. KS 04 – 247: 1988 
 
2.22 COOKER OUTLETS 
 
These shall be flush mounted with 13-A switched socket outlet and neon indicator Lamps. 

 
The cooker control units shall be as manufactured by “M.K. Electrical Company Ltd”, or other 
approved equal KS 04 – 247: 1988 
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2.23 CONNECTORS 

 
Shall be specified in the drawings and appropriate rating.  These shall be fitted at all conduit box 
lighting point outlets for jointing of looped P.V.C cables with flexible cables of  specified quality. 

 
2.24 LAMPHOLDERS 
 
Shall be of extra heavy H.O skirted and shall be provided for every specified lighting fitting and shall 
be B.C;, E.S;, or G.E.S as required.  All E.S. and G.E.S. holders shall be heavy brass type (except for 
plain pendants where the reinforced bakelite type shall be used).  The screwed cap of the E.S and 
G.E.S. holders shall be connected to the neutral. 

 
Where lampholders are supported by flexible cable, the holders shall have “cord grip” arrangements 
and in the case of metal shades earthing screws shall be provided on each of the holders. 

 
The Sub-Contractor must order the appropriate type of holder when ordering lighting fittings, to 
ensure that the correct types of holders are provided irrespective of the type normally supplied by 
the manufacturers. 

 
2.25 LAMPS 
All lamps shall be suitable for normal stated supply voltage and the number and sizes of lamps 
detailed on the drawings shall be supplied and fixed.  The Sub-Contractor must verify the actual 
supply voltage with the supply authority before ordering the lamps. 

 
Tungsten filament lamps shall be manufactured in accordance with KS 04 – 112:1978 for general 
service lamps and KS 04 – 307:1985 for lamps other than general services.  Tubular fluorescent lamps 
shall comply with KS 04 – 464:1982 

 
Pearl lamps shall be used in all fittings unless otherwise specified. 

 
2.26 LIGHTING FITTINGS AND STREET LIGHTING LANTERNS 
This Sub-Contract shall include for the provision, handling charges, taking the delivery, safe storage, 
wiring (including internal wiring) assembling and erecting of all lighting fittings shown on the 
drawings. 

 
All fittings and pendants shall be fixed to the conduit boxes with brass R/H screws. These to be in line 
with metal finish of fittings.  The lighting fittings are detailed for the purpose of establishing a high 
standard of finish and under no circumstances will substitute fittings be permitted. 

 
In case of rectangular shaped ceiling fittings, the extreme ends of the fittings shall be secured to 
suitable support in addition to the central conduit box fittings. Supports shall be provided and fixed 
by the Sub-Contractor. 

 
The whole of the metal work of each lighting fittings shall be effectively bonded to earth. In the case 
of ball and/or knuckle joints short lengths of flexible cable shall be provided, bonded to the metal 
work on either side of the joints.  If the above provisions are not made by the manufacturers -, the 
Sub-contractor shall include cost of additional work necessary in his tender. See “Flexible Cords” 
clause for details of internal wiring of lighting fittings.  
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Minimum size of internal wiring shall be 20/0.20mm (23/0067).  Each lighting fitting shall be 
provided with number type and size of lamps as detailed on the drawings.  It is to be noted that 
some fittings are suspended as shown on the drawings. 

 
Where two or more points are shown adjacent to each other  on the drawings, e.g socket outlet and 
telephone outlet, they shall be lined up vertically or horizontally on the centre lines of the units 
concerned. 

 
Normally, the units shall be lined up on vertical centre lines, but where it is necessary to mount units 
at low level they shall be lined up horizontally. 

 
2.27 POSITIONS OF POINTS AND SWITCHES 
Although the approximate positions of all points are shown on the drawings, enquiry shall be made 
as to the exact positions of all M.C.B panels, lighting points, socket outlets etc, before work is actually 
commenced. The Sub-contractor must approach the Architect with regard to the final layout of all 
lights on the ceiling and walls. 

 
The Sub-contractor must consult with the Engineer in liaison with the Clerk of Works, or the General 
Foreman on site regarding the positions of all points before fixing any conduit etc.  The Sub-
Contractor shall be responsible for all alterations made necessary by the non-compliance with the 
clause. 

 
2.28 CURRENT OPERATED EARTH LEAKAGE CIRCUIT BREAKER 
Current operated earth leakage circuit breaker shall conform to B.S.S. 4293:68 rated at 240 volts D.P. 
50 cycles A.C. Mains. 

 
The breaker shall be provided with test switch and fitted in weather proof enclosure for surface 
mounting.  The rated load current and earth fault operating current shall be as specified in the 
drawings.  These shall be as manufactured by Crabtree, Siemens or other equal and approved. 
When switches are arranged in their formation all necessary horizontal and vertical barriers shall be 
provided to ensure segregation from adjacent units. Means of locking the switch in the “OFF” 
position shall be provided. 
 

2.29 M.V. SWITCHBOARD AND SWITCHGEAR 

The switchboard shall be manufactured in accordance with KS04-226 which co-ordinates the 
requirements for electrical power switchgear and associated apparatus. It is not intended that this K.S. 
should cover the requirements for specified apparatus for which separate Kenyan Standard exist. All 
equipment and material used in the switchboard shall be in accordance with the appropriate Kenya 
Standard. 
The switchboard shall comprise the equipment shown on the drawings together with all current 
transformers, auxiliary fuses, labels, small wiring and interconnections necessary for the satisfactory 
operation of the switchboard. 
The Switchboard shall be of the flush fronted, enclosed, metal clad type with full front or rear access 
as called for in the particular specifications, suitable for indoor use, sectionalized as necessary to 
facilitate transport and erection.  The maximum height of the switchboard is to be approximately 2.0 
metres. A suitable connection chamber containing all field terminals shall be provided at the top or 
bottom of the switchboard as appropriate. 
Before manufacture, the Sub-Contractor shall submit to the consulting Engineer for approval of 
detailed drawings showing the layout, construction and connection of the switchboard. 
All bus-bars and bus-bar connections shall consist of high conductivity copper and be provided in 
accordance with KS 04-226: 1985.  The bus-bars shall be clearly marked with the appropriate phase 
and neutral colours which should be red, yellow, blue for the phases and black for neutral.  The bus-
bars shall be so arranged in the switchboard that the extensions to the left and right may be made in 
the future with ease should the need arise. 
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Small wiring, which will be neatly arranged and cleated, shall be executed in accordance with B.S. 
158 and the insulation of the wiring shall be coloured according to the phase or neutral connection. 
Switches and fuse switches, shall be in strict accordance with KS04-183:1978 Class 2 switches.  Means 
of locking the switch in the “OFF” position shall be provided. 
All fuse switches shall comply with KS04-183:1978, PARTS 2 and 3  a fault rating at least equal to the 
fault rating of the switchboard in which they are installed.  Cartridge fuse links to KS 04-183:1978 
category A.C. 46, class Q1 and fusing factor not exceeding 1.5 shall be supplied with each fused 
switch. 
Mounting arrangements shall be such that individual complete fuse switches may be disconnected 
and withdrawn when necessary without extensive dismantling work.   
When switches are arranged in their formation all necessary horizontal and vertical barriers shall be 
provided to ensure segregation from adjacent units. Means of locking the switch in the “OFF” 
position shall be provided. 

 
2.30 STEEL CONDUITS AND STEEL TRUNKING 
Conduits shall be of heavy gauge class “B” welded to Standard specification KS 04-180:1985.  In no 
case will conduit smaller than 20mm diameter be used on the works.  Conduits installed within 
buildings shall be black enamelled finish except where specified otherwise.  Where installed externally 
or in damp conditions they shall be galvanised.  Conduit fittings, accessories or equipment used in 
conjunction with galvanised conduits shall also be galvanised or otherwise as approved by the service 
engineer. 

 
Metal trunking shall be fabricated from mild steel of not less than 18 swg.  All sections of trunking 
shall be rigidly fixed together and attached to the framework or fabric or the building at intervals of 
not less than 1.2m.  Joint trunking shall not overhang fixing points by more than 0.5m. 

 
All trunking shall be made electrically continuous by means of 25 x 3mm copper links across each 
joint and where the trunking is galvanised, the links shall be made by galvanised flat iron strips. 

 
All trunking fittings (i.e.  Bends, tees, etc) shall leave the main through completely clear of 
obstructions and continuously open except through walls and floors at which points suitable fire 
resisting barriers shall be provided as may be necessary.  The inner edge of bends and tees shall be 
chamfered where cables larger than 35mm² are employed. 

 
Where trunking passes through ceilings and walls the cover shall be solidly fixed to 150mm either side 
of ceilings and floors and 50mm either side of walls. 

 
Screws and bolts securing covers to trunking or sections of covers together shall be arranged so that 
damage to cables cannot occur either when fixing covers or when installing cables in the trough. 

 
Where trunking is used to connect switchgear of fuseboards, such connections shall be made by 
trunking fittings manufactured for this purpose and not by multiple conduit couplings. 

 
Where vertical sections of trunking are used which exceed 4.5m in length, staggered tie off points 
shall be provided at 4.5m intervals to support the weight of cables. 

 
Unless otherwise stated, all trunking systems shall be painted as for conduit. 
 
Where a wiring system incorporates galvanised conduit and trunking, the trunking shall be deemed to 
be galvanised unless specified otherwise. 
 
The number of cables to be installed in trunking shall be such as to permit easy drawing in without 
damage to the cables, and shall in no circumstances be such that a space factor of 45% is exceeded. 

 



Elect-B/15 
 

Conduit and trunking shall be mechanically and electrically continuous.  Conduit shall be tightly 
screwed between the various lengths so that they butt at the socketed joints.  The internal edges of 
conduit and all fittings shall be smooth, free from burrs and other defects.   
 
Oil and any other insulating substance shall be removed from the screw threads; where conduits 
terminate in fuse-gear, distribution boards, adaptable boxes, non-spouted switchboxes, etc., they 
shall, unless otherwise stated, be connected thereto by means of smooth bore male brass bushes, 
compression washers and sockets. All exposed threads and abrasions shall be painted using an oil 
paint for black enameled tubing and galvanizing paint for galvanised tubing immediately after the 
conduits are erected.  All bends and sets shall be made cold without altering the section of the 
conduit. 

 
The inner radius of the bed shall not be less than four (4) times the outside diameter of the conduit.  
Not more than two right angle bends will be permitted without the inter-position of a draw-in-box.  
Where straight runs of conduit are installed, draw-in-boxes shall be provided at distances not 
exceeding 15mm. No tees, elbows, sleeves, either of inspection or solid type, will be permitted. 

 
Conduit shall be swabbed out prior to drawing in cables, and they shall be laid so as to drain of all 
condensed moisture without injury to end connections. 

 
Conduits and trunking shall be run at least 150mm clear of hot water and steam pipes, and at least 
75mm clear of cold water and other services unless otherwise approved by the services engineer. 

 
All boxes shall conform to KS 04 – 668: 1986, to be of malleable iron, and black enamelled or 
galvanised according to the type of conduit specified.  All accessory boxes shall have threaded brass 
inserts. 

 
Box lids where required shall be heavy gauge metal, secured by means of zinc plated or cadmium 
plated steel screws.  

 
All adaptable boxes and lids of the same size shall be interchangeable. 
Boxes used on surface work are to be tapped or drilled to line up with the conduit fixed in distance 
type saddles allowing clearance between the conduit and  wall without the need for setting the 
conduit. 

 
Where used in conjunction with mineral insulated copper sheathed cable, galvanized boxes shall be 
used and painted after erection. 
 
Draw-in boxes in the floors are generally to be avoided but where they are essential they must be 
grouped in positions approved by the services engineer and covered and by the suitable floor traps, 
with non-ferrous trays and covers. 

 
The floor trap covers are to be recessed and filled in with a material to match the floor surface. 

 
The Sub-contractor must take full responsibility for the filling in of all covers, but the filling in 
material will be supplied and the filling carried out by the main building contractor. 

 
Where buried in the ground outside the building the whole of the buried conduit is to be painted 
with two coats of approved bitumastic composition before covering up. 

 
Where run on the surface, unpainted fittings and joints shall be painted with two coats of oil bound 
enamel applied to rust and grease free metalwork. 

 
2.31 TESTING ON SITE 
The Sub-contractor shall conduct during and at the completion of the installation and, if required, 
again at the expiration of the maintenance period, tests in accordance with the relevant section of the 
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current edition of the Regulations for the electrical equipment of buildings issued by the I.E.E of Great 
Britain, the Government Electrical Specification and the Electric Supply Company’s By-Laws. 

 
(a) Tests shall be carried out to prove that all single pole switches are installed in the ‘live’ conductor. 
 
(b) Tests shall be carried out to prove that all socket outlets and switched socket outlets are 

connected to the ‘live’ conductor in the terminal marked as such, and that each earth pin is 
effectively bonded to the earth continuity system.  Tests shall be carried out to verify the 
continuity of all conductors of each ‘ring’ circuit. 

 
(c) Phase tests shall be carried out on completion of the installation to ensure that correct phase 

sequence is maintained throughout the installation.  Triplicate copies of the results of the above 
tests shall be provided within 14 days of the witnessed tests and the Sub-contractor will be 
required to issue to the service engineer the requisite certificate upon completion as required by 
the regulations referred to above. 

 
(d) Any faults, defects or omissions or faulty workmanship, incorrectly positioned or installed parts of 

the installation made apparently by such inspections or tests shall be rectified by the Sub-
contractor at his own expense. 

 
(e) The Sub-contractor shall provide accurate instruments and apparatus and all labour required to 

carry out the above tests.  The instruments and apparatus shall be made available to the services 
engineer to enable him to carry out such tests as he may require. 

 
(f) The Sub-contractor shall generally attend on other contractors employed on the project and carry 

out such electrical tests as may be necessary. 
 
(g) The Sub-contractor shall test to the services engineer’s approval and as specified elsewhere in this 

specification or in standards and regulations already referred to, all equipment, plant and 
apparatus forming part of the works and before connecting to any power or other supply and 
setting to work. 

 
(h) Where such equipment, etc., forms part of or is connected to a system whether primarily or of an 

electrical nature or otherwise (e.g. air conditioning system) the Sub-contractor shall attend on and 
assist in balancing, regulating testing and commissioning, or if primarily an electrical or other 
system forming part of works, shall balance, regulate, test and commission the system to the 
service engineer’s approval. 
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APPENDIX TO GENERAL SPECIFICATIONS OF MATERIALS AND WORKS 
 

The electrical sub-contractor shall comply with the following:- 
 
1. Government Electrical Specifications No. 1 and No. 2. 
 
2. All requirements of Kenya Power Company Limited 
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MATERIALS AND WORKS 
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PARTICULAR AND TECHNICAL SPECIFICATIONS FOR ELECTRICAL, 
INSTALLATION. 

 
 
PART A – ELECTRICAL INSTALLATION WORKS 

 
1. Location of site  

The site is located in Kibuyuni – Shimoni 
 

2. SCOPE OF WORKS 
The works to be carried out under this sub-contract comprise supply, installation, testing and 
commissioning of the following: - 

 
a) Electrical Works  

This shall include Conduiting, Cabling, Trunking, fittings and accessories. 
 

3. MATERIALS FOR THE WORKS 

Materials shall be as specified in Section C and in the Bills of Quantities of this 
document which shall be read in conjunction with contract drawings. Alternative 
materials shall be accepted only after approval by the Project Manager.  
 

 
4. Extent of The Works 

The works to be carried out include the supply, delivery, installation, testing, commissioning 
and leaving in servicing condition the Electrical, Structured Cabling and Solar systems in the 
proposed Site as herein described in this specification. The works shall include, but not limited 
to the supply and installation of the following:  
 Electrical cabling and fittings; 
 Structured Cabling; 
 CCTV; and  
  Gen Set System 

 
5. Regulation and Standard 

The works shall comply with the provisions of the following as necessary and relevant: 
 ISO/IEC, CCK, ATM CENELEC 11801 
 ANSI/EIA/TIA 56 
 Latest Edition of IEE Regulation 
 Kenya Bureau of Standards (KEBS) 
 Institution of Electrical Engineers (I.E.E) Wiring Regulations 
 Current recommendation of CCITT and CC1R 
 Electric Power Act and Rules made there under. 

 
 
 

6. ELECTRICAL REQUIREMENTS 
The equipment to be supplied shall be capable of being operated from 240V AC 50Hz power 
supply. 

 
7. MANDATORY REQUIREMENTS 
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A. All equipment and materials used shall be standard components that are regularly 
manufactured and used in the manufacturer’s system. 

B. All systems and components shall have been thoroughly tested and proven in actual 
use. 

C. All systems and components shall be provided with the availability of a, 24-hour 
technical assistance program (TAP) from the manufacturer. The TAP shall allow for 
immediate technical assistance for either the dealer/installer or the end user at no 
charge. 

D. All systems and components shall be provided with a one-day turn around repair 
express and 24-hour parts replacement. The repair and parts express shall be 
guaranteed by the manufacturer on warranty and non-warranty items. 

E. The supplier shall be the manufacturer, or the manufacturer appointed agent (proof to 
be submitted). 

F. The Offered system has been installed and commissioned by the supplier in other 
locations.  
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PART A: PARTICULAR SPECIFICATIONS FOR ELECTRICAL INSTALLATION WORKS 
 
MINIMUM TECHNICAL SPECIFICATIONS FOR LED LAMPS/ LIGHTING FITTINGS 

LED TUBES, PANELS & BULBS LIGHT FITTING  

TECHNICAL SPECIFICATIONS 
IEC Compliant 
Item  Minimum Specifications Proposed solution 
Brand  State the brand, model and attach 

Technical Brochure (Mandatory) 
  

Operating  Voltage range: 130-300 V ac 

 Frequency range: 50-60Hz 

 Power factor ≥ 0.9 lagging  

 Total Harmonic Distortion (THD)<15% 

 Ambient temperature range -10 to +35 
°Operating  

 Colour Consistency ≤ 5SDCM 
  

Performance  System efficacy ≥= 100lm/W 
 Lamp colour temperature: 4000K - 

6500K 
 Colour Rendering Index >=80 
 Median useful life >= 30000 h   

Standards 
Compliance CB/EMC/CE  

General  

 Driver/power unit/transformer - PSU-E 

 Optical cover/lens type - Polystyrene 
bowl/cover prismatic 

 Protection class IEC - Safety class II (II)   
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1. DEVIATIONS FROM THE SPECIFICATION 
 

The tenderer shall give details of any equipment which does not meet the specification, or any 

other deviations, omissions, additions or alternatives in respect of the set which he is offering. 

 

If none, write none 
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SCHEDULE OF CONTRACT DRAWINGS
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SCHEDULE OF CONTRACT DRAWINGS 

 
 

 
DRAWING NO. 
 

 
DRAWING TITLE 

 
As shall be issued by the Engineer 
 
 

 

 
NOTE: 

 
Tenderers are advised to inspect the electrical drawings at the office of the Chief Engineer 
(Electrical) – State Department for Public Works, at Chief Engineer’s (Electrical) Office, Hill 
Plaza Building, Community area, Nairobi along Ngong road, during normal working hours. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION E 
 

TECHNICAL SCHEDULE 
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TECHNICAL SCHEDULE 
 

1. The technical schedule shall be submitted by tenderers to facilitate and enable the Project 
Manager to evaluate the tenders, especially where the tenderer intends to supply or has based 
his tender sum on equipment, which differs in manufacture, type or performance from the 
specifications indicated by the Project Manager. 

2. This schedule shall form part of the technical evaluation criterion, and tenderers are therefore 
advised to complete the schedule as they shall be considered non-responsive. 
 
NB. The tenderer must complete in full the technical schedule. Apart from the information 
required in the technical schedule, the tenderer MUST SUBMIT LEGIBLE comprehensive 
manufacturer’s technical brochures and performance details for all items listed in this schedule 
and CLEARLY HIGHLIGHT THE SPECIFIC REQUIRED ITEM ONLY. 
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Technical Schedule  
 

 
 

DESCRIPTION MAKE MODEL NO 

 
1. 
 
2. 
 
3. 
 
4 
 
5 
 
6. 
 
 
 
7. 
 
 
 
 
 

 
MCBs and MCCBs 
 
Socket outlets 
 
Trunking 
 
SC copper cable 
 
Light Switches 
 
Lighting fittings  

a) Waterproof LED  
b) Floodlight  

Consumer Units/Distribution board 
 
  

  



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION F 
 

SCHEDULE OF UNIT RATES 
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SCHEDULE OF UNIT RATES 
 
 
1. The tenderer shall insert unit rates against the items in the following schedules and may add 

such other items as he considers appropriate. 
 
2. The unit rates shall include for supply, transport, insurance, delivery to site, storage as 

necessary, assembling, cleaning, installing, connecting, profit and maintenance in defects 
liability and any other obligation under this contract. 

 
3. The unit rates will be used to assess the value of additions or omissions arising from 

authorized variations to the contract works. 
 
4. Where trade names or manufacturer’s catalogue numbers are mentioned in the specification, 

the reference is intended as a guide to the type of article or quality of material required.  
Alternative brands of equal and approved quality will be accepted. 

 
5. The prices quoted shall be deemed to include for all obligations under the sub-contract 

including but not limited to supply of materials, labour, delivery to site, storage on site, 
installation, testing, commissioning and all taxes (including  V.A.T and all taxes applicable at 
the time of tender. 
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SCHEDULE OF UNIT RATES 

 
ITEM 

 
DESCRIPTION 

 
QTY/UNIT 

 
RATE(KSHS) 

 
 

1. 
 
 
 
 

2. 
 

3. 
 
 

4. 
 

5. 
 

6. 
 
 

 
 
 

 
 
 
 
 
 

 
 
Cables PVC SWA PVC Cables:- 

a) 6 mm sq. 4 core 
b) 4.0 mm sq 4 core 
c) 10.0 mm sq 4 core 

 
100A 4-way TPN Distribution Board. 
 
Blanking Cover for Twin socket outlet 
points. 
 
1000VA UPS 
 
12 port edge switch POE capabilities 
 
9U Wall Mounted cabinet 
 
 
 

 
 
 

LM 
LM 
LM 

 
No. 

 
No. 

 
 

No. 
 

No. 
 

No. 
 

 
 
 
 

 

 
 



 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION G 
 

BILLS OF QUANTITIES 
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BILLS OF QUANTITIES 

 
 

A) PRICING OF PRELIMINARIES ITEMS. 
 
Prices will be inserted against item of preliminaries in the sub-contractor’s Bills of Quantities and 
specification.  These Bills are designated as Bill No.1 in this Section. Where the sub-contractor fails to 
insert his price in any item he shall be deemed to have made adequate provision for this on various 
items in the Bills of Quantities.  The preliminaries form part of this contract and together with other 
Bills of Quantities covers for the costs involved in complying with all the requirements for the proper 
execution of the whole of the works in the contract. 
 
The Bills of Quantities are divided generally into three sections: - 
 
a) Preliminaries – Bill 1 
Sub-contractor’s preliminaries are as per those described in section C – sub-contractor preliminaries 
and conditions of contract.  The sub-contractor shall study the conditions and make provision to 
cover their cost in this Bill.  The number of preliminary items to be priced by the Tenderer has been 
limited to tangible items such as site office, temporary works and others. However, the Tenderer is 
free to include and price any other items he deems necessary taking into consideration conditions he 
is likely to encounter on site. 
 
b) Installation Items and Other Bills  
The brief description of the items in these Bills of Quantities should in no way modify or supersede 
the detailed descriptions in the contract Drawings, conditions of contract and specifications. 
The unit of measurements and observations are as per those described in clause 1.05 of the section C. 
 
 c) Summary 
The summary contains tabulation of the separate parts of the Bills of Quantities carried forward with 
provisional sum, contingencies and any prime cost sums included.  The sub-contractor shall insert his 
totals and enter his grand total tender sum in the space provided below the summary.   
This grand total tender sum shall be entered in the Form of Tender provided elsewhere in this 
document 
 

 
 
 
 

 
 
 
 
  
 
 
 

 
 
 
 
 
 
 

 



G/2 
 

 
B) NOTES FOR BILLS OF QUANTITIES 

 
1. The Bills of Quantities form part of the contract documents and are to be read in conjunction 

with the contract drawings and general specifications of materials and works. 
 
2. The prices quoted shall be deemed to include for all obligations under the sub-contract 

including but not limited to supply of materials, labour, delivery to site, storage on site, 
installation, testing, commissioning and all taxes (including V.A.T and all taxes applicable at 
the time of tender. 

 
 
3 All prices omitted from any item, section or part of the Bills of Quantities shall be  deemed to 
have been included to another item, section or part. 
 
4. The brief description of the items given in the Bills of Quantities are for the purpose of 

establishing a standard to which the sub-contractor shall adhere to. Otherwise, alternative 
brands of equal and approved quality will be accepted.  

 
 Should the sub-contractor install any material not specified here in before receiving 
 approval from the Project Manager, the sub-contractor shall remove the material in 
 question and, at his own cost, install the proper material. 

 
5. The grand total of prices in the price summary page must be carried forward to the Form of 

Tender. 
 
6. Tenderers must enclose, together with their submitted tenders, detailed manufacturer’s 

Brochures detailing Technical Literature and specifications on the items they intend to offer. 
 
 This shall be used in the tender evaluation to determine the first line aesthetics and quality of 
fittings offered.  

 
 

 
 
 
 
 

 
 



Kibuyuni Sea Weed Store
Electrical Installation Works

ITEM                           DESCRIPTION QTY UNIT
 RATE    
(Kshs) 

 AMOUNT 
(Kshs) 

1

Samples and materials generally clause - The Sub- 
contractor shall, when required, provide for 
approval at no extra cost, samples of all materials to 
be incorporated in the works. Such samples, when 
approved, shall be retained by the Engineer and 
shall form the standard for all such materials 
incorporated.

1 Item

2

Bills of quantities clause - All the Quantities are 
based on the Contract Drawings and are provisional 
and they shall not be held to gauge or to limit the 
amount or description of the work to be executed 
by the Sub- contractor but the value thereof shall be 
deducted from the Sub-contract Sum and the value 
of the work ordered by the Engineer and executed 
there under shall be measured and valued by the 
Engineer in accordance with the contract. All work 
liable to adjustment under this Sub-contract shall be 
left uncovered for a reasonable time to allow 
measurements needed for such adjustment to be 
taken by the Quantity Surveyor or Engineer. 
Immediately the work is ready for measuring the Sub-
contractor shall give notice to the Quantity Surveyor 
or Engineer to carry out measurements before 
covering up. If the Sub-contractor shall make default 
in these respects he shall, if the Architect so directs, 
uncover the work to enable the necessary 
measurements to be taken and afterwards reinstate 
at his own expense.

1 Item

3

Setting to work and regulating system clause- No 
testing or commissioning shall be undertaken except 
in the presence of and to the satisfaction of the 
Engineer unless otherwise stated by him (Sub-
contractor’s own preliminary and proving tests 
excepted). It will be deemed that the Sub-contractor 
has included in the Sub-contract Sum for the costs of 
all fuel, power, water and the like, for testing and 
commissioning as required.

1 Item

Sub Total carried to next page

ELECTRICAL INSTALLATION SERVICES
BILL NO.1: SUB-CONTRACT PRELIMINARIES
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Kibuyuni Sea Weed Store
Electrical Installation Works

ITEM                           DESCRIPTION QTY UNIT RATE
 AMOUNT 

(Kshs) 
Sub-Total B/F from Previous Page

4

Identification of plant components clause - Sub-
contractor shall supply and fix identification labels to 
all plant, starters, switches and items of control 
equipment etc with white traffolyte or equal labels 
engraved in red lettering denoting its name, function 
and section controlled.

1 Item

5

Working drawings clause - Sub-contractor shall 
prepare such Working Drawings as may be 
necessary. The Working Drawings shall be complete 
in such detail not only that the Sub-contract Works 
can be executed on site but also that the Engineer 
can approve the Sub-contractor’s proposals, detailed 
designs and intentions in the execution of the Sub-
contract Works.

1 Item

6

Records Drawings (As Installed) and instructions 
clause - Record Drawings, will be subject to the 
approval of the Engineer, include approved Working 
Drawings adjusted as necessary and certified by the 
Sub-contractor as a correct record of the installation 
of the Sub-contract Works.

1 Item

7

Maintenance Manual clause - Upon Practical 
Completion of the Sub-contract Works, the Sub- 
contractor shall furnish the Engineer four copies of a 
Maintenance Manual relating to the installation 
forming part of all of the Sub- contract Works.

1 Item

8

Hand over clause - The Sub-contract Works shall be 
considered complete and the Maintenance and 
Defects Liability Period shall commence only when 
the Sub-contract Works and supporting services have 
been tested, commissioned and operated to the 
satisfaction of the Engineer and officially approved 
and accepted by the Employer, provided always 
that the handing over of the Sub- contract Works 
shall be coincident with the handing over of the 
Main Contract Works.

1 Item

Sub Total carried to next page
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Kibuyuni Sea Weed Store
Electrical Installation Works

ITEM                           DESCRIPTION QTY UNIT RATE
 AMOUNT 

(Kshs) 
Sub-Total B/F from Previous Page

9

Testing and inspection - manufactured plant clause - 
The Engineer reserves the right to inspect and test or 
witness of all manufactured plant equipment and 
materials. The right of the Engineer relating to the 
inspection, examination and testing of plant during 
manufacture. Sub-contractor shall give two weeks’ 
notice to the Engineer of his intention to carry out 
any inspection or tests and the Engineer or his 
representative shall be entitled to witness such tests 
and inspections

1 Item

10

Initial Maintenance Clause - The sub-contractor shall 
make routine maintenance once a month during the 
liability for the Defects Period and shall carry out all 
necessary adjustments and repairs, cleaning and 
oiling of moving parts. A monthly report of the 
inspection and any works done upon the installation 
shall be supplied to the Engineer. Shall allow in the 
sub-contract Sum of the initial maintenance, 
inspection and break-down service

1 Item

11

Supervision by Project Electrical Engineer - The sub-
contractor shall in his tender allow for the provision 
of management meetings and site inspections, as 
instructed by the Engineer, and also profit and 
attendance on these funds. The funds shall be 
expended according to Project Manager’s 
instructions to the contractor.

Item

12 Profit and Attendance for the above item

13 Any other preliminaries

 Total for Bill No. 1: Sub-Contract Preliminaries C/F to Summary Page 
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Kibuyuni Sea Weed Store
Electrical Installation Works

ITEM DESCRIPTION QTY UNIT
 RATE 
(Ksh) 

AMOUNT 
(Ksh)

Supply, install, test and commission the following ;-

LIGHTING POINTS

1.01 Lighting points wired in 3x1.5 mm2 SC CU cables drawn in 
the concealed 20mm diameter HG P.V.C conduits for:-

a) One way switching 15 No.
b)  Two way switching 6 No.

SWITCHES

1.02
10Amps, switch plate as CLIPSAL, BG NEXUS, MK or 
approved equivalent 
a) 1 gang 1way 4 No.
b) 2 gang 2 One 1 No.
c) 1 gang 2 way 1 No.

LIGHTING FITTINGS

1.03 Lighting fittings complete with bulbs or tubes as follows:-

a) 2x36w, 1200mm, waterproof  IP65 ceiling mounted led 
light fitting with polycarbonate diffuser cover as philips or 
approved equivalent for 

10 No

b)  1x36w, 1200mm, waterproof  IP65 ceiling mounted led 
light fitting with polycarbonate diffuser cover as philips or 
approved equivalent for washing area

5 No.

c) 50 Watts Flood light as PHILIPS or approved equivalent 
for security lighting around the building

6 No

BILL N0.2 ELECTRICAL INSTALLATION WORKS

SUB TOTAL  C/F  TO THE NEXT PAGE 
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Kibuyuni Sea Weed Store
Electrical Installation Works

ITEM DESCRIPTION QTY UNIT
 RATE 
(Ksh) 

AMOUNT 
(Ksh)

Supply, install, test and commission the following ;-

Sub Total  B/F From  PREVIOUS PAGE

SOCKET OUTLETS AND  OTHER POWER POINTS

1.04

13 Amps. Socket outlet points wired ring comprising of 
3x2.5 mm sq. single core PVCI copper cables drawn in  the 
EXISTING  concealed 25mm HG PVC conduits including all 
accessories.

17 No.

1.05
13A, moulded ivory white switched socket outlet plates as 
MK or approved equivalent as follows:
a) Twin switched 17 No.

OTHER POWER POINT

1.06
Fan power points comprising wiring in 3 x 2.5 mm2 
PVC/SC/CU cables drawn in 25mm0 surface HG PVC 
conduits

3 No.

1.07
20A, Speed control faceplate with rotary knob and cord 
outlet for item above as PANASONIC or approved 
equivalent 

3 No.

1.08
TPN Isolator power outlet points comprising wiring in 5 x6 
mm2 PVC/SC/CU cables drawn in 25mm  dia  HG PVC 
conduits 

20 LM

1.09
45A TPN, 415V, 50Hz metal clad isolator c/w waterproof 
housing for item above as Legrand or approved equivalent 

1 No.

DATA/TELEPHONE POINT

1.10
100x50mm 2-compartment HG PVC trunking complete 
with bends As Manufactured by Power Technics

20 No.

1.11
Television cord outlet points comprising 25mm0 HG PVC 
conduits complete with T.V co-axial cable and socket outlet 
as M.K or Approved Equivalent 

1 No.

1.12
CCTV outlet point complete with a draw wire drawn in 
20mm diameter  HG/PVC conduits concealed in the fabric 
of the building 

10 No.

1.13
300x300x75mm recessed galvanised sheet steel draw boxes 
compete with powder coaled cover and all other necessary 
accessories 

2 No.

SUB TOTAL  C/F  TO THE NEXT PAGE 

BILL N0.2  ELECTRICAL INSTALLATION WORKS CONT'D
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Kibuyuni Sea Weed Store
Electrical Installation Works

ITEM DESCRIPTION QTY UNIT
 RATE 
(Ksh) 

AMOUNT 
(Ksh)

Supply, install, test and commission the following ;-

Sub Total  B/F From  PREVIOUS PAGE
DISTRIBUTION BOARD

1.14
l25A, 6-Way, TPN DB surface/flush mounted as EATON or 
approved equivalent 

1 No.

1.15 Miniature circuit breakers for above item 
i) 10A 3 No.
ii) 20A 6 No.
iii) 30A 2 No.
iv) 32A TP 1 No.
v)TP blanking plates 6 No.

1.16
16 mm2 4-C PVC/SW A/PVC copper cable to DB above 
c/w approriate cable lugs 

10 LM

METERBOARD
1.17 415V, Metal clad,Wall mounted lockable meterboard to 

house 1No. KPLC Three Phase Post-pay meter, 1No. KPLC 
cut out and MCB Isolator complete with bonding screw 
and viewing glass

1 item

1.18 Earthing of the meter above, comprising of the following:-

a) 15 mm x 1800 mm earth rod as FURSE 1 No.
b) 15 mm dia. Driving stud as FURSE 1 No.
c) Rod to tape clamp as FURSE. 1 No.
d) Concrete inspection pit as FURSE (or a well made 
320mm x 320mmx 210 mm depth pit.) 1 No.

e) 6mm2  copper cacle 2 LM

1.19 Standard Cable Loop Box (CLB) to Engineer's approval 1 No.

1.20
PMHC-450 x 600 x 600 mm deep manhole with concrete 
metal cover to Engineer's approval 

1 No.

BILL N0.2  ELECTRICAL INSTALLATION WORKS CONT'D

SUB TOTAL  C/F  TO THE NEXT PAGE 
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Kibuyuni Sea Weed Store
Electrical Installation Works

ITEM DESCRIPTION QTY UNIT
 RATE 
(Ksh) 

AMOUNT 
(Ksh)

Supply, install, test and commission the following ;-

Sub Total  B/F From  PREVIOUS PAGE

FIRE DETECTION AND ALARM SYSTEM
Supply, deliver, install and commission a complete Fire 
Detection and Alarm system, IP addressable type and in 
accordance with BS 5839 :2000, P2 and L2

1.21 1 Loop Addressable fire detection and alarm panel 
complete with 72 hour stand by batteries, zone indicator 
lights, test and reset buttons and supervisory buzzer as 
Honewel ID3000 or equal and  approved equivalent.

1 No.

1.22 Fire alarm control panel power point completely wired in 
3x2.5mm2 heat resistant screened cables drawn in 20mmØ 
concealed HG PVC conduits including all accessories but 
excluding the detector.

1 No.

1.23 20A, unswitched fused spur DP control switch with neon 
light and cord outlet for item above as MK or approved 
equivalent

1 No.

1.24 Fire alarm point completely wired in wired in 3x2.5mm2 
heat resistant screened cables drawn in 20mmØ concealed 
HG PVC conduits including all accessories. 10 No.

1.25 Addressable Electronic Fire Alarm sounder complete with 
Red Flashing beacon as MENVIER or approved equivalent. 2 No.

1.26 Addressable photoelectric smoke detector as MENVIER or 
equal and approved. 6 No.

1.27 Fire break glass Manual call point unit as MENVIER or 2 No.

BILL N0.2  ELECTRICAL INSTALLATION WORKS CONT'D

SUB TOTAL  C/F  TO THE NEXT PAGE 
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Kibuyuni Sea Weed Store
Electrical Installation Works

ITEM DESCRIPTION QTY UNIT
 RATE 
(Ksh) 

AMOUNT 
(Ksh)

Supply, install, test and commission the following ;-

Sub Total  B/F From  PREVIOUS PAGE

STRUCTURED CABLING WORK
HORIZONTAL CABLING

1.28
RJ45 Cat 6A STP Data Faceplates complete with Keystone 
45° Exit and Label as SIEMON or Approved Eqivalent. 3 No.

1.29
1M RJ45 - RJ45 Cat 6A STP Factory Terminated Patch Cord 
as SIEMON or Approved Equivalent for Cabinet Use.

3 No.

1.30
Cat 6A STP Cable as SIEMON or Approved Equivalent 
pulled between Cabinet and Outlet Plates.

75 LM

DATA CABINET
1.31 12U Wall mounted, Network Cabinet as Described in the 

Particular Specifications as SIEMON or Approved 
Equivalent.

1 No.

1.32 240V, 50Hz 1000VA,APC smart  un-interupted power 
supply unit (UPS) with USB and Serial Port as APC or 
Approved Equivalent.

1 No.

1.31
8 Port Patch panel as SIEMON or Approved Equivalent.

3 No.

1.32
Cable Managers as  SIEMON or Approved Equivalent.

2 No.

1.33
Printed Self Laminated Wrap Cable Markers to be installed
at both cable ends. 6 No.

ACTIVE COMPONENTS

1.34
8 port edge switch full PoE Switch as described in the 
particular specifications  or Approved Equivalent.

1 No.

SUB TOTAL  C/F  TO THE SUMMARY PAGE 

BILL N0.2  ELECTRICAL INSTALLATION WORKS CONT'D

G/10



Kibuyuni Sea Weed Store
Electrical Installation Works

ITEM DESCRIPTION QTY UNIT
 RATE 
(Ksh) 

 AMOUNT     
( Ksh) 

2.01 Photocopy paper A4 (80gm3) white
10

Ream

2.02 Photocopy paper A3 (80g/cm3) white 2 Ream

2.03
Letterhead quality paper as CONQUERER or equal and 
approved cream 80g/m3

2 No

2.04 A4 size translucent PVC covers as KATKO or approved 
equivalent, 100 sheets blue in colour and 0.2mm thick 2 Pkts.

2.05 22mm diameter spiral binders black in colour
3 Pkts.

2.06  HP  laser Jet pro printer  M420-M403 Series 1 No

BILL N0.2  SCHEDULE NO. 2 - ENGINEER'S STATIONERY

SUB TOTAL  C/F TO  MAIN SUMMARY PAGE
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Kibuyuni Sea Weed Store
Electrical Installation Works

ITEM
 AMOUNT 

(KSHS) 

A Sub total B/F from - PRELIMINARIES

B

C Sub total B/F from - STATIONERY

D

E 500,000        

F Allow for 4 sets of  'AS INSTALLED DRAWINGS'

G
Allow for CAK / Telkom and ISP internet connectivity 
charges

H Contingency sum 300,000        

Total Amount in Words Kenya Shillings...................................................................................................................

…...…...……………..………………………………………………………………………………………………….

Tenderer’s Name and Stamp....................................................................................................................................

...............................................................................................................................................................................

Signature............................................................................. Date............................................................................

PIN No.................................... ………………..VAT Certificate No.......................................................................

Witness........................................................................... Address............................................................................

Signature of witness..................................................... Date...............................................................................

Provision Sum for  service line  and 3 phase power meter connection 

GRAND TOTAL 

Price for Installtion, Testing and Commisioning  of  CCTV system material  delivered on 

MAIN SUMMARY  PAGE  

DESCRIPTION

Sub total B/F from - ELECTRICAL INSTALLATION WORKS
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PART 1 - TENDERING PROCEDURES 
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 
 

1. General Provision 
 

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the 
Kenya Shilling equivalent using the rate of exchange determined as follows: 
a) For construction turnover or financial data required for each Year-Exchange rate 

prevailing on the last day of the respective calendar year (in which the amounts 
for that year is to be converted) was originally established. 

b)  Value of single Contract-Exchange rate prevailing on the date of the contract signature. 
c) Exchange rates shall be taken from the publicly available source identified in the 

ITT. Any error in determining the exchange rates in the Tender may be corrected 
by the Procuring Entity. 

 
This section contains the criteria that the Employer shall use to evaluate tender and 
qualify tenderers. No other factors, methods or criteria shall be used other than 
specified in this tender document. The Tenderer shall provide all the information 
requested in the forms included in Section IV, Tendering Forms. The Procuring Entity 
should use  the Standard Tender Evaluation Report for Goods and Works  for 
evaluating Tenders. 

 
Evaluation and contract award Criteria 

 
The Procuring Entity shall use the criteria and methodologies listed in this Section to 
evaluate tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets 
the qualification criteria, (ii) has been determined to be substantially responsive to the 
Tender Documents, and (iii) is determined to have the Lowest Evaluated Tender price 
shall be selected for award of contract. 

 
2. Preliminary examination for Determination of Responsiveness 

 
The Procuring Entity will start by examining all tenders to ensure they meet in all 
respects the eligibility criteria and other requirements in the ITT, and that the tender is 
complete in all aspects in meeting the requirements of “Part 2–Procuring Entity's 
Services Requirements”, including checking for tenders with unacceptable errors, 
abnormally low tenders, abnormally high tenders and tenders that are front loaded. The 
Standard Tender Evaluation Report for Goods and Works for evaluating Tenders 
provides clear guidelines on how to deal with review of these requirements. Tenders 
that do not pass the Preliminary Examination will be considered irresponsive and will 
not be considered further. 

 

 
S/No PRELIMINARY EVALUATION CRITERIA /  MANDATORY REQUIREMENTS 

Mechanical Installation Works 

MR1 Company Certificate of incorporation/registration; 

MR2 Valid Tax Compliance Certificate; 

MR3 Current certificate of Registration with National Construction Authority (NCA 6 and above) 

in Sanitary Fittings, Plumbing & Drainage Installation Works; 

MR4 Current certificate of Registration with National Construction Authority (NCA 6 and above) 

in Fire Suppression Installation Works 

MR5 Current and Valid NCA contractor’s practicing licence 
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TECHNICAL EVALUATION 

 
At this stage technical evaluation shall be done by comparing each tender to the technical  requirements 
in the tender document 

Item Description YES/NO 

 

1. 
Compliance with Technical Specifications 
(Note: See Compliance to Technical Specifications section on the next page ) 

 

 

2. 
Qualification and Experience of Key Personnel  

Academic Qualification and Experience (Provide evidence) 
 

a) Director of the firm 
 

 Holder of at least a diploma with 5 years’ experience in Mechanical Engineering field 

b) Project Manager 
 

 Holder of at least a degree with 5 years’ experience in Mechanical Engineering field 

 

c) At least 3 No artisans 
 

 Holder of at least a certificate with 5 years’ experience in relevant Engineering field 

 
The tenderer MUST fill the forms listed below in the format provided and attach the 

necessary qualification certificates: 

1. Form PER - 1 Contractor's Representative and Key Personnel Schedule 
 

2. Form PER - 2 Resume and Declaration - Contractor's Representative and Key Personnel. 

 

3. Experience of the firm in similar services: Mechanical Installation Works 
 

a) Provide Three (3No.) projects of similar nature, complexity and magnitude) between the 
 

Period 2019 – 2023: (Provide evidence) 
 

The tenderer MUST fill the forms listed below in the format provided 
 

1. Form EXP – 3.4 Current contract commitments/works in progress 
 

2. Form EXP – 4.1 General Construction and contract Experience 
 

3. Form EXP – 4.2.a Specific and Contract Management Experience 
 

4. Form EXP – 4.2.b Construction Experience and Key Activities 

 

 QUALIFIED YES / NO  
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COMPLIANCE TO TECHNICAL SPECIFICATIONS 
 
Tenderers shall submit offers that comply with the requirements of the tendering documents, including the basic 

technical design as indicated in the Drawings and Specifications. Tenderers shall be required; 

a)  On compliance with Technical Specifications, bidders shall supply equipment/items that comply with the technical 

specifications set out in the bid document.  In this regard, the bidders will be required to submit relevant technical 

brochures/catalogues with the tender document, highlighting (using a mark-pen or highlighter) the Catalogue 

Number/model of the proposed items. Such brochures/catalogues should indicate comprehensive relevant data of the 

proposed equipment/items which should include but not limited to the following:  

(i)        Standards of manufacture; 

(ii) Performance ratings/characteristics/ features;  

(iii) Material of manufacture; 

(iv) Electrical power ratings; and 

(v) All other requirements as indicated in the technical specifications of the bid. 
 

The bid will then be analyzed, using the information in the technical brochures, to determine compliance with key 

technical specifications for the works/items as indicated in the tender document. 

The tenderer shall fill in the Technical Schedule as specified in the tender document for Equipment and Items 

indicating the Model/Make/Manufacturer and catalogue numbers of the Items/Equipments they propose to supply. 

Bidders not complying with any of the key technical specifications shall be considered noncompliant to the 

technical specifications while those meeting all the key technical specifications shall be considered compliant. 
 

Compliance in this section shall be as shown below: 
 

Description COMPLIANT / 

NON- 

COMPLIANT 

Compliance with Technical Specifications 

(Note: 

1)  Tender Evaluation Committee to evaluate compliance to all 

technical specifications for the Mechanical Installation Works 

as detailed in the Particular specifications of this document 

2)  Bidders who do not highlight catalogue number and model of 

the proposed items shall be considered non-compliant. 

3)   Non-compliance to any of the specifications shall render the 

whole system non-compliant 
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SECTION V - SPECIFICATIONS 

Notes for preparing Specifications 

1. Specifications must be drafted to present a clear and precise statement of the required 

standards of materials, and workmanship for tenderers to respond realistically and 

competitively to the requirements of the Procuring Entity and ensure responsiveness of 

tenders. The Specifications should require that all materials, plant, and other supplies to be 

permanently incorporated in the Works be new, unused, of the most recent or current 

models, and incorporating all recent improvements in design and materials unless provided 

otherwise in the Contract. Where the Contractor is responsible for the design of any part 

of the permanent Works, the extent of his obligations must be stated. 

2. Specifications from previous similar projects are useful and may not be necessary to re-write 

specifications for every Works Contract. 

3. There are considerable advantages in standardizing General Specifications for repetitive 

Works in recognized public sectors, such as high ways, urban housing, irrigation and water 

supply. The General Specifications should cover all classes of workmanship, materials and 

equipment commonly involved in constructions, although not necessarily to be used in a 

particular works contract. Deletions or addenda should then adapt the General 

Specifications to the particular Works. 

4. Care must be taken in drafting Specifications to ensure they are not restrictive. In the 

Specifications of standards for materials, plant and workmanship, existing Kenya Standards 

should be used as much as possible, otherwise recognized international standards may also 

be used. 

5. The Procuring Entity should decide whether technical solutions to specified parts of the 

Works are to be permitted. Alternatives are appropriate in cases where obvious (and 

potentially less costly) alternatives are possible to the technical solutions indicated in tender 

documents for certain elements of the Works, taking into consideration the comparative 

specialized advantage of potential tenderers. 

6. The Procuring Entity should provide a description of the selected parts of the Works with 

appropriate reference to Drawings, Specifications, Bills of Quantities, and Design or 

Performance criteria, stating that the alternative solutions shall be at least structurally and 

functionally equivalent to the basic design parameters and Specifications. 

7. Such alternative solutions shall be accompanied by all information necessary for a complete 

evaluation by the Procuring Entity, including drawings, design calculations, technical 

specifications, breakdown of prices, proposed construction methodology, and other 

relevant details. Technical alternatives permitted in this manner shall be considered by the 

Procuring Entity each on its own merits and independently of whether the tenderer has 

priced the item as described in the Procuring Entity's design included with the tender 

documents. 
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GENERAL MECHANICAL SPECIFICATION 

2.1 General 

This section specifies the general requirement for plant, equipment and materials forming part 

of the Sub-contract Works and shall apply except where specifically stated elsewhere in the 

Specification or on the Contract Drawings. 

 

2.2 Quality of Materials 

All plant, equipment and materials supplied as part of the Sub-contract Works shall be new 

and of first-class commercial quality, shall be free from defects and imperfections and where 

indicated shall be of grades and classifications designated herein. 

All products or materials not manufactured by the Sub-contractor shall be products of 

reputable manufacturers and so far as the provisions of the Specification is concerned shall be 

as if they had been manufactured by the Sub-contractor. 

Materials and apparatus required for the complete installation as called for by the Specification 

and Contract Drawings shall be supplied by the Sub-contractor unless mention is made 

otherwise. 

Materials and apparatus supplied by others for installation and connection by the Sub-

contractor shall be carefully examined on receipt.  Should any defects be noted, the Sub-

contractor shall immediately notify the Engineer. 

Defective equipment or that damaged in the course of installation or tests shall be replaced as 

required to the approval of the Engineer. 

 

2.3 Regulations and Standards 

The Sub-contract Works shall comply with the current editions of the following: 

a) The Kenya Government Regulations. 

b) The United Kingdom Institution of Electrical Engineers (IEE) Regulations for the 

Electrical Equipment of Buildings. 

c) The United Kingdom Chartered Institute of Building Services Engineers (CIBSE) Guides. 

d) British Standard and Codes of Practice as published by the British Standards Institution 

(BSI) 

e) The Local Council By-laws. 

f) The Electricity Supply Authority By-laws. 

g) Local Authority By-laws. 

h) The Kenya Building Code Regulations. 

i) The Kenya Bureau of Standards 

 

2.4 Electrical Requirements 

Plant and equipment supplied under this Sub-contract shall be complete with all necessary 

motor starters, control boards, and other control apparatus.  Where control panels 

incorporating several starters are supplied, they shall be complete with a main isolator.  

The supply power up to and including local isolators shall be provided and installed by the 

Electrical Sub-contractor.  All other wiring and connections to equipment shall form part of 

this Sub-contract and be the responsibility of the Sub-contractor. 

The Sub-contractor shall supply three copies of all schematic, cabling and wiring diagrams for 

the Engineer’s approval. 

The starting current of all electric motors and equipment shall not exceed the maximum 

permissible starting currents described in the Kenya Power and Lighting Company (KPLC) By-

laws. 
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All electrical plant and equipment supplied by the Sub-contractor shall be rated for the supply 

voltage and frequency obtained in Kenya, that is 415 Volts, 50Hz, 3-Phase or 240Volts, 50Hz, 

1-phase. 

Any equipment that is not rated for the above voltages and frequencies shall be rejected by 

the Engineer. 

 

2.5 Transport and Storage 

All plant and equipment shall, during transportation be suitably packed, crated and protected 

to minimize the possibility of damage and to prevent corrosion or other deterioration. 

On arrival at site all plant and equipment shall be examined and any damage to parts and 

protective priming coats made good before storage or installation. 

Adequate measures shall be taken by the Sub-contractor to ensure that plant and equipment 

do not suffer any deterioration during storage. 

Prior to installation all piping and equipment shall be thoroughly cleaned. 

If, in the opinion of the Engineer any equipment has deteriorated or been damaged to such 

an extent that it is not suitable for installation, the Sub-contractor shall replace this equipment 

at his own cost. 

 

2.6 Site Supervision 

The Sub-contractor shall ensure that there is an English-speaking supervisor on the site at all 

times during normal working hours. 

 

2.7 Installation 

Installation of all special plant and equipment shall be carried out by the Sub-contractor under 

adequate supervision from skilled staff provided by the plant and equipment manufacturer or 

his appointed agent in accordance with the best standards of modern practice and to the 

relevant regulations and standards described under Clause 2.03 of this Section. 

 

2.8 Testing 

2.8.1 General 

The Sub-contractor’s attention is drawn to Part ‘C’ Clause 1.38 of the “Preliminaries and 

General Conditions”. 

 

2.8.2 Material Tests 

All material for plant and equipment to be installed under this Sub-contract shall be tested, 

unless otherwise directed, in accordance with the relevant B.S Specification concerned. 

For materials where no B.S. Specification exists, tests are to be made in accordance with the 

best modern commercial methods to the approval of the Engineer, having regard to the 

particular type of the materials concerned. 

The Sub-contractor shall prepare specimens and performance tests and analyses to demonstrate 

conformance of the various materials with the applicable standards. 

If stock material, which has not been specially manufactured for the plant and equipment 

specified is used, then the Sub-contractor shall submit satisfactory evidence to the Engineer that 

such materials conform to the requirements stated herein in which case tests of material may 

be partially or completely waived. 

Certified mill test reports of plates, piping and other materials shall be deemed acceptable. 
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2.8.3 Manufactured Plant and Equipment – Work Tests 

The rights of the Engineer relating to the inspection, examination and testing of plant and 

equipment during manufacture shall be applicable to the Insurance Companies or Inspection 

Authorities so nominated by the Engineer. 

The Sub-contractor shall give two weeks’ notice to the Engineer of the manufacturer’s intention 

to carry out such tests and inspections. 

The Engineer or his representative shall be entitled to witness such tests and inspections. The 

cost of such tests and inspections shall be borne by the Sub-contractor. 

Six copies of all test and inspection certificates and performance graphs shall be submitted to 

the Engineer for his approval as soon as possible after the completion of such tests and 

inspections. 

Plant and equipment which is shipped before the relevant test certificate has been approved 

by the Engineer shall be shipped at the Sub-contractor’s own risk and should the test and 

inspection certificates not be approved; new tests may be ordered by the Engineer at the Sub-

contractor’s expense. 

 

2.8.4 Pressure Testing 

All pipe work installations shall be pressure tested in accordance with the requirements of the 

various sections of this Specification.  The installations may be tested in sections to suit the 

progress of the works but all tests must be carried out before the work is buried or concealed 

behind building finishes.  All tests must be witnessed by the Engineer or his representative and 

the Sub-contractor shall give 48 hours’ notice to the Engineer of his intention to carry out such 

tests. 

Any pipe work that is buried or concealed before witnessed pressure tests have been carried 

out shall be exposed at the expense of the Sub-contractor and the specified tests shall then be 

applied.  

The Sub-contractor shall prepare test certificates for signature by the Engineer and shall keep a 

progressive and up-to-date record of the section of the work that has been tested. 

 

2.8.5 Shop drawings 

Before manufacture or Fabrication is commenced the contractor shall submit Two copies of 

detailed drawings of all water tanks, fire hose reel pump, water booster pump and any other 

equipment including their components showing all pertinent information including sizes, 

capacities, construction details, etc., as may be required to determine the suitability of the 

equipment for the approval of the Engineer.  Approval of the detailed drawings shall not 

relieve the contractor of the full responsibility of errors or the necessity of checking the 

drawings himself or of furnishing the materials and equipment and performing the work 

required by the plans and specifications. 

 

2.9 Colour Coding 

Unless stated otherwise in the Particular Specification all pipe work shall be color coded in 

accordance with the latest edition of B.S 1710 and to the approval of the Engineer or 

Architect. 

 

2.10 Welding 

2.10.1 Preparation 

Joints to be made by welding shall be accurately cut to size with edges sheared, flame cut or 

machined to suit the required type of joint.  The prepared surface shall be free from all visible 
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defects such as lamination, surface imperfection due to shearing or flame cutting operation, 

etc., and shall be free from rust scale, grease and other foreign matter. 

2.10.2 Method 

All welding shall be carried out by the electric arc processing using covered electrodes in 

accordance with B.S. 639. 

Gas welding may be employed in certain circumstances provided that prior approval is 

obtained from the Engineer. 

2.10.3 Welding Code and Construction 

All welded joints shall be carried out in accordance with the following Specifications: 

a) Pipe Welding

All pipe welds shall be carried out in accordance with the requirements of B.S.806. 

b) General Welding

All welding of mild steel components other than pipework shall comply with the general 

requirements of B.S. 1856. 

2.10.4 Welders Qualifications 

Any welder employed on this Sub-contractor shall have passed the trade tests as laid down by 

the Government of Kenya. 

The Engineer may require to see the appropriate to see the appropriate certificate obtained by 

any welder and should it be proved that the welder does not have the necessary qualifications 

the Engineer may instruct the Sub- contractor to replace him by a qualified welder. 



 
 
 
 
 
 
 

 
 

 
 
 
 
 

PARTICULAR SPECIFICATIONS FOR AUTOMATIC FIRE 

SUPPRESSION SYSTEMS 
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3.1  General 

The specifications described here make reference to Argon 200 fire suppression system. 

However, alternative systems utilizing inert gases may be used subject to the condition that they 

meet all the requirements of this specification. 

The Argon 200 shall be used to extinguish fires in the rooms to be specified.  

The gas shall be stored under pressure in liquefied form inside cylinders and piped to fire 

protected areas. Each Argon system in a given zone shall be supplied complete  with its  control 

Unit that shall receive the signal from smoke detectors or break glass and  automatically release 

the  gas after sounding an alarm bell and  switching  off any existing Ventilation systems .The 

fire detection system in all areas where Argon gas system is not installed shall be supplied  and  

installed  by but the Sub-Contractor shall  liaise  with him and  extend  detection  signal  outputs  

into the Master Alarm Control Panel. 

3.1.1 The Design and installation shall be made in accordance with these specifications, 

drawings and the following standards: 

a) NFPA 2001-Clean Agent Fire Extinguishing systems 

b) NFPA 70-National Electrical Code 

c) NFPA 72-National Fire Alarm Code 

d) Local authority requirements 

3.1.2 The fire suppression systems shall be designed by competent personnel who are trained 

and authorized by the equipment manufacturer for design of total flooding Argon 200 

systems and the integrated detection systems. Working Drawings shall be provided in 

sufficient detail to indicate the type, size, and arrangement of component materials and 

devices; and the dimensions needed for installations and correlation with other materials 

and equipment. 

All Working Drawings shall be submitted for review and approval prior to installation. 

3.1.3 Detailed literature outlining the operation, recharge and service of the system, 

Maintenance procedures for the owner shall be provided.   

3.1.4 Equipment manufacturer shall provide a 12-month warranty Details of this warranty shall 

be furnished upon request. 

3.1.5 All devices, components and equipment shall be products of the same manufacturer and 

shall be U.L listed or FM approved. 
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3.2  SYSTEM ARRANGEMENT 

3.2.1 Argon 200 fire suppression system shall be of the engineered, permanently piped, fixed 

nozzle type with all pertinent components of the same manufacturer. All agent storage 

containers shall be centrally located as vertical, free-standing cylinders with wall mounted 

retaining brackets. Where multiple cylinders are required for the same hazard, a common 

manifold should be employed.  

Manifolds shall be constructed from seamless schedule 80 piping. They shall be complete 

with a safety relief valve. Manifolded cylinders shall employ a flexible discharge hose to 

facilitate installation and system maintenance. Each cylinder on a manifold shall also 

include an agent check valve installed to the manifold inlet. 

Where a set of manifolded cylinders shall be required to serve multiple zones, selector 

valves shall be used to direct the extinguishing agent to the respective zone. 

3.2.2 Detection system shall be of the engineered type, suitable for direct interface with the 

Argon fire suppression system.  Detectors shall be wired in Sequential Detection method 

of operation or standard Cross-Zoned detection. 

For each hazard, both Ionization and Photoelectric type smoke detectors shall be used to 

provide automatic input to the control panel. 

In addition, manual pull station(s) shall be provided for the direct electric release of the 

Argon Fire Suppression System. 

3.2.3 Automatic operation of each protected area shall be as follows: 

a) Actuation of one (1) detector, within the system to: 

i) Illuminate the “ALARM” LED on the control panel face. 

ii) Energize the audible notification appliances within the protected space with a 

unique pattern to indicate a first alarm condition 

iii) Transfer sets of 5 Amp rated auxiliary contacts which can perform auxiliary system 

functions such as: Operate door holder/closures on access doors, Transmit a signal 

to the fire alarm system, Shutdown HVAC equipment, etc 

iv) Light an individual LED on an optional graphic annunciator. 

b) Actuation of a 2nd detector, within the system, to: 

i) Illuminate the “PRE-DISCHARGE” LED on the control panel face; energize the audible 

notification appliances within the protected space with a unique pattern to indicate a 

second alarm (predischarge) condition, shut down the HVAC system and/or close 
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dampers, start time-delay sequence (not to exceed 60 seconds), enable System abort 

sequence, Light an individual LED on a graphic annunciator. 

ii) After completion of the time-delay sequence, the system shall activate and the following 

shall occur: Illuminate a “RELEASE” LED on the control panel face, Energize the audible 

notification appliances within the protected space with a continuous on pattern to 

indicate a release condition, Shutdown of all power to high-voltage equipment, energize 

a visual indicator(s) outside the hazard in which the discharge occurred, energize a 

“System Fired” audible device.  

The system shall be capable of being actuated by manual discharge devices located at each 

hazard exit. Operation of a manual device shall duplicate the sequence description above except 

that the time delay and abort functions SHALL be bypassed. The manual discharge station shall 

be of the electrical actuation type and shall be supervised at the main control panel. 

3.3   DESIGN PARAMETERS – ARGON 

3.3.1 Design of the total flooding Argon system shall be based upon the enclosure being 

sufficiently tight against agent leakage with all ventilation shut down and / or fire 

dampered or provide for static air condition upon discharge. 

Agent quantity calculations shall be determined from dimensions furnished on the 

construction drawings and/or in the particular specification using a design concentration 

based on fire hazard class of the protected zone and the NFPA 2001 standards. As a 

minimum a concentration of 38 % at the minimum anticipated hazard temperature of 

20 
0
 C shall be used. 

Calculation for the maximum design concentration shall be based upon maximum 

anticipated hazard temperature   of 32 
0
 C. 

When applicable, agent quantity shall be adjusted for: 

i) Altitudes of more than (915m) above sea level. 

ii) Non-flooded false ceiling volume. 

iii) Multiple hazards from a common agent Supply. 

iv) Manufacturer standard tanks and fill increments  

v) Duct volume for HVAC system. 

3.3.2 The system shall be designed to discharge the calculated agent quantity in a nominal 60 

second period. 



   

19 

  

3.3.3 Nozzle spacing shall be in accordance with the listed approved coverage for each nozzle 

type. In all cases, the need for additional nozzle shall be considered based upon site 

conditions and manufacturer’s recommendations. 

3.3.4 Hydraulic calculations for each system shall be used upon two-phase flow equations for 

unbalanced systems as defined by NFPA regardless if a single nozzle or balanced piping 

network is used. Computerized verification of hydraulic calculations shall be submitted 

for each Argon system. 

3.3.5 The contractor shall provide data to indicate the free venting area required per NFPA 

standards for each hazard volume. 

3.4 DESIGN PARAMETERS – DETECTION 

3.4.1 The design of the detection/control system shall be based on a clean, vibration free, 

electrical non-hazardous environment 

3.4.2 As a minimum detector spacing shall be based upon NFPA recommended practices for 

ceiling construction, air flow and manufacturer recommendations. 

At least one smoke detector of each type (ionization and photoelectric) shall be used in 

each protected area. 

Where multiple detectors are used, detection shall alternate such that ionization are 

adjacent to photoelectric. 

3.4.3 Unless otherwise stated on the drawings manual pull station(s) shall be located at all 

points of exit from the protected area. 

Unless otherwise stated on the drawings at least one alarm device shall be located within 

the protected area for the general alarm function. 

Battery capacity shall be sufficient to permit normal non-alarm condition for 24 hours 

with subsequent general alarm for 5 minutes after loss of primary line power. The 

contractor shall be required to furnish calculations to back up the battery capacity to be 

installed. 

3.5   EQUIPMENT AND MATERIAL 

3.5.1 General 

All materials and equipment shall be of new, unused, and undamaged condition in strict 

accordance with the requirement of this section. Equipment shall be required to meet the 

specified standards; ISO 14520, NFPA. 

All equipments and materials shall only be used for their intended application, in 

locations for which they were designed, and installed in accordance with the 

manufacturer’s instructions and /or recognized standard trade practice. 

3.5.2  Pipe Materrial – Argon 200 bar System. 

Argon 200 system piping shall be of non –combustible materials having physical and 

chemical characteristics such that its integrity under stress can be predicted with reliability. 
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Materials other than listed below, such as stainless steel or nonferrous piping or tubing, 

may be used if the materials satisfy the applicable requirements of NFPA. 

As a minimum, piping materials and manifolds shall be schedule 40 seamless steel pipe 

conforming To BS specifications and capable of 65 bar operating pressure (ASTM Grade 

A-106B). Under no conditions shall ordinary cast iron pipe, steel pipe   or non- metallic 

pipe be used. 

Argon system piping joints shall be suitable for the design conditions and shall be selected 

with consideration of joint tightness and mechanical strength. 

As a minimum, fittings shall be black class 300 malleable iron fittings. Ordinary cast iron 

fittings shall not be permitted.   

Piping shall be installed accordance with good commercial practice to the appropriate 

codes, securely supported with Listed hangers, and arranged with close attention to the 

design layout since deviations may alter the design flow performance as hydraulically 

calculated. 

All Piping must be reamed, blown clear, and swabbed with appropriate solvent to 

remove mill varnish and cutting oils before assembly. The piping shall also be finished off 

with two coats of red paint after testing. Multi- outlet fittings other than tees shall not be 

permitted. 

Assembly of all joints shall conform to the appropriate standards.   Threaded pipe joints 

shall utilize Teflon tape applied to male thread s only. 

3.5.3 Agent Storage Tank 

Argon agent storage containers shall be of welded steel construction in accordance with 

NFPA Specification and finished in (baked red enamel) (red epoxy) paint. 

Tank assemblies shall be filled with Argon pressurized to 200 bar at (15 
0
C). 

Initial filling of the cylinders and recharge shall be done in accordance with the 

manufacturer’s established procedures and shall not require replacements components for 

normal service. 

The size and fill weights of all cylinders shall be of the following nominal sizes: _ 

i) 80 litre 22.8kg  

ii) 80 litre 32.1kg 

Nominal 270kg tank assembly shall be equipped with an internal liquid level measuring 

rod, marked in ¼ inch increments to allow direct reading of the liquid level and 

conversation to the weight of Argon within the tank. 

Tank assembles shall be vertical, free standing modules employing suitable wall mounted 

retaining brackets. Tank assemblies shall be listed or approved to perform in the 

temperature range -20C to 50C. 

Aluminum name plates indicating manufacturer’s name and part number, agent fill 

weight, total charged   weight date of fill, shall be permanently bonded to each tank. 

Each tank assembly shall have the means to accommodate lifting devices to facilitate 

weighing removal and replacing. 
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Tank assembly shall include a pressure gauge and a low-pressure switch that operates at 

approximately 180 bar to facilitate continuous supervision of tank pressure. 

3.5.4 Tank Valve 

Agent storage tank assemblies shall include an intergral, high flow valve assembly 

connected to the tank by a machined thread and sealed by an 0-ring. 

Valve outlet sizes shall be based on the nominal tank capacity with a a one-inch size for 

18,33-,54- and 72-pound assemblies, and three inch for 600-pound assemblies. 

The valve design shall be of the differential pressure type which utilizes tank pressure to 

seal the valve assembly.  The valve shall be compatible with separate, removable, 

stackable type actuators for electric, pneumatic, and/or manual actuation. 

Operation of the valve by the stackable type actuator shall be   such actuation.  

Operation of the valve by the stackable type actuator shall be such that pressure is 

relieved from the upper chamber of the valve causing the valve to open.  Valves shall be 

forged brass construction with an o-ring sealed brass spool incorporating the main 

electrometric seal surface. 

The valve assembly shall include recessed pressure gauge 0 to 250 bar, overpressure 

safety relief disc assembly, normally pressurized connection port for an optional low-

pressure switch, normally unpressurized connection port used as pneumatic source for a 

slave cylinder valve actuation, and brass shipping caps on exposed thread connection. 

When pneumatically operated main/reserve systems are used, pilot valves shall be 

equipped with actuation isolators. 

All tank valves shall be F.M or LPCB Approved. 

3.5.5 Tanks Brackets 

Each Argon tank shall be furnished with a stainless steel, two-part, strap type retaining 

bracket designed to secure the cylinders to the wall or any other suitable surface as may 

be recommended by the system manufacturer. 

3.5.6 Valve Actuator system 

Argon valve actuator system shall consist of a pneumatically operated cylinder actuator 

assembly and a solenoid type Electric actuator package.   

The solenoid actuator package shall consist of the solenoid valve mounted either on a 

rechargeable slave nitrogen cylinder or on the Argon gas cylinder. A signal from the 

control panel shall operate the solenoid valve to discharge the gas in the pilot cylinder. 

The discharged gas shall then open the cylinder actuator assembly mounted on the Argon 

cylinder discharge valve. This process shall release the stored Argon gas for fire 

extinguishing. 

Where multiple zones are protected from the same storage system, selector valves shall 

be used. These valves shall be actuated by the nitrogen gas from the actuation package. 

Manual override actuators shall be designed to attach to electric actuator or directly to 

the valve assembly and permit manual operation of the pilot cylinder tank assembly. 

Manual actuator positions shall be clearly marked and operating instructions provided.  

All actuators shall be LPCB Approved. 



   

22 

  

3.5.7 Discharge Nozzles 

Argon discharge nozzles shall be of one piece (brass) construction sized to provide flow 

rates in accordance with system design hydraulics. 

Orifice (s) shall be machined in the nozzle body to provide a horizontal discharge in 90 
0
, 

180 
0
, or 360 

0
 patterns based upon the approved coverage arrangements.  Separate, 

interchangeable orifice plates are not acceptable. 

Nozzles shall be permanently marked with the manufacturer’s part number, number of 

orifice and orifice code. The nozzle shall be threaded directly to the discharge piping 

without the use of special adaptors. 

Nozzles shall be LPCB Approved.   

3.5.8 Warning Signs 

Etched aluminum Warning Signs shall be provided at all Entrance and Exits of the 

protected area. 

Entrance sign shall read: “WARNING \DO NOT ENTER ROOM WHEN ALARM 

SOUNDS, ARGON   BEING RELEASED.”  

Exit sign shall read: “WHEN ALARM SOUNDS, VACATE AT ONCE, ARGON BEING 

RELEASED.” 

4.1 EQUIPEMENT AND MATERIAL –ELECTRICAL 

4.1.1 General Materials 

All electrical trunkings and   conduits   shall be employed in accordance with applicable 

codes and intended use and contain   only those electrical circuits associated with the fire 

detection and control system and shall not contain any circuit that is unrelated to the 

system. 

Unless specifically provided otherwise in each case, all conductors shall be enclosed in 

steel conduit, rigid or thin walled as conditions dictate, except in computer room where 

they shall be PVC conduit concealed in building fabrics.  

All wiring shall be of the proper size to conduct the circuit current. The use of aluminium 

wire is strictly prohibited. Splicing of circuits shall be kept to a minimum and are only to 

be found in an electrical device suited for the purpose. Wire spliced together shall have 

the same colour insulation.  Wire splices shall be made with appropriate devices suited 

for the purposes. 

All wire terminations shall be made with crimp terminals unless the device at the 

termination is designed for bare wire termination. 

All electrical circuits shall be numerically tagged with suitable devices at its terminating 

point and/ or splice. All circuits numbers shall correspond with the installation drawings. 

The use of coloured wires is encouraged. White coloured wire shall be used exclusively 

for the identification of the neutral conductor of an alternating current circuit. 

Green coloured wire shall be used exclusively for the identification of the earth ground 

conductor of an AC and DC circuit. 
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4.1.2 Control Panels – General 

All control panels shall be F.M Approved and be utilized with listed or approved 

operating devices and shall be capable of the following features, 

a. Supervised Detection Circuits (s) with a first stage and a second stage circuit. 

b. Supervised Alarm Circuit allowing for a first stage alarm, second stage alarm and 

the third stage for gas release. 

c. Supervised Release Circuit 

d. Supervised Manual Electric Pull Circuit 

e. Supervised Manual mechanical Pull Circuit 

f. 0-60 second Programmable Time Delay 

g. Battery Standby 

h. Front Panel Indicating Lamps and 4x20 character display 

i. Key Lock Steel Enclosure with a glass panel covering the controls 

The internal power supply shall operate from 240V 50Hz A.C power supply. A fused 

polarity reversing, 1 amp, 24VDC supervised dedicated release circuit for use with 

approved fire suppression system releasing devices shall be provided. 

The control unit shall provide   provisions for housing its own set of “on-line” float 

charged emergency batteries within the enclosure. Battery supervision shall be provided 

for condition and placement of the batteries. 

A supervised dedicated manual pull circuit designated for immediate operation of the 

release circuit shall be provided. 

An auxiliary trouble circuit for supervision of other normally closed accessory devices 

shall be provided 

The control unit shall be housed in steel cabinet of approved type with conduit 

knockouts in a (red) (beige) enamel finish. 

The control unit shall be F.M or LPCB Approved as an alarm/releasing control unit 

4.1.3 Smoke Detector - Ionization 

Ionization type smoke detector shall be dual chamber type and compatible with the 

control unit.  The detector shall have an LED in its base which is illuminated in a steady 

“on” mode when in alarm.  Reset of the detecto0r shall be performed by the control init 

reset se\witch. 

The design of the ionization detector compensating circuits shall provide stable operation 

with regard to minor changes in temperature, humidity, and atmosphere conditions. 

The sensitivity voltage shall be factory ser per U.L 268. A special locking screw shall be 

provided to lock the head to the base, the head to base connection shall be by use of 

bifurcated contracts. Terminal connections to the base shall be of the screw type. 

The detector shall be F.M or LPCB Approved. 
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4.1.3 Smoke Detector - Photoelectric 

Photoelectric detector shall be a solid-state sensing chamber unit providing stable 

operations (sensitivity) and compatible with the control unit. The detector shall utilize a 

light sensing photodiode and a pulse signal processor   to measure the density of the 

combustion products within the sensing chamber. The detector head shall have a 

stainless-steel mesh to prevent foreign objects from entering the sensing chamber. 

The sensitivity voltage shall be factory set. 

A special locking screw shall be provided to lock the head to the base.  The head to base 

connection shall be by use of bifurcated contacts. Terminal connections to the base shall 

be of the screw type. 

The detector shall be F.M or LPCB Approved. 

4.1.4 Alarm Bells  

The vibrating Alarm Bell shall be approved for use with the listed control unit.  The 

polarized alarm bell shall be rated at 24VDC and draw no more than .063 amps and 

shall contain a series   diode for use in supervised systems. It shall also incorporate a 

flashing strobe light. 

It shall have a dB level of 86 – 90 at 3 metres. 

The bell shall be constructed of high-quality materials to ensure reliability and long life 

and have a baked red enamel finish. 

The device shall be F.M or LPCB Approved. 

4.1.5 Manual Pull Stations (Fire man’s switch) 

The Manual Pull Station shall be provided for the release (electrical) of the Argon in case 

of an emergency. The unit shall be contained within a metal body having a (single) 

(double) pole switch. 

The device shall be F.M or LPCB Approved. 

4.1.6 Abort Switch 

The abort switch shall be used where an investigation delay is desired between detection 

and actuation of the Argon System. 

The Abort Station shall be the "Dead Man" type and shall be located next to each manual 

switch. "Locking" or "Keyed" abort stations shall not be permitted. The Abort Station shall 

indicate a trouble condition at the Control Panel, if depressed, and no alarm condition 

exists. The Abort Station shall be located adjacent to each manual station and can be 

furnished in combination with a Manual Release Switch. 

The device shall be U.L listed or F.M Approved for a delay switch. 

4.1.7 Pressure Switch 

This pneumatically actuated switch shall be used to give positive identification of release 

of Argon in the piping system. 

The switch shall have one set of normally open and one set of normally closed contacts. 
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5.1  SYSTEM INSPECTION AND TESTING 

The completed installation shall be inspected by authorized personnel and shall include a full 

operational test of all components per the equipments manufacturer recommendation 

including agent discharge. 

This shall be done in the presence of the owner’s representative and other insuring authority 

having jurisdiction. 

All mechanical and electrical components shall be tested according to the manufacturer’s 

recommended procedure to verify system integrity. 

The inspection and testing shall be carried out by the contractor. The tests shall demonstrate 

that the entire control system functions as designed and intended. All circuits shall be tested: 

automatic actuation, solenoid and manual actuation, HVAC and power shutdowns, audible 

and visual alarm devices and manual override of abort functions. Supervision of all panel 

circuits, including AC power and battery power supplies, shall be tested and qualified.  

Inspection shall include a complete checkout of and certification of weight and cylinder 

pressure.  A written report shall be filed with the Engineer. 

Two copies of drawings shall be provided by Contractor indicating the installed details.  All 

routing or piping and electrical conduit   and accessories shall be noted. 

Equipment, Installation and Maintenance Manuals shall be provided in FOUR copies, in 

addition to the as-built drawings. 

Prior to final acceptance, the contractor shall provide operational training in all concepts of 

this system to the owner’s key personnel.  Training shall consist of: - 

i) System Control Unit Operation 

ii) Troubleshooting Procedures 

iii) Abort Procedures 

iv) Emergency Procedures 

v) Safety Requirements 

vi) A functional test shall be completed prior to the concentration test consisting of 

detection, release alarm, accessories related to system, control unit, and a review 

of the tanks, piping, fittings, hangers and cylinder pressure. 

 

5.2  WARRANTY  

All system components shall be guaranteed against defects in design, materials and 

workmanship for the full warranty period which shall in no case be less than one (1) 

year from the date of system acceptance. 
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STATEMENT OF COMPLIANCE  

a) I confirm compliance of all clauses of the General Conditions, General Specifications and 

Particular Specifications in this tender. 

b) I confirm I have not made and will not make any payment to any person, which can be 

perceived as an inducement to win this tender. 

 

Signed: ……………………………………. for and on behalf of the Tenderer 

 

Date: …………………….. 

 

Official Rubber Stamp: …………………………………………………………… 



 
 

 

 

 

 

 

 

 

 

 

MECHANICAL BILLS OF QUANTITIES 
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SPECIAL NOTES 

 

1. The Bills of Quantities form part of the contract documents and are to be read in 

conjunction with the contract drawings and general specifications of materials and works. 

2. The prices quoted shall be deemed to include for all obligations under the sub- 

contract including but not limited to supply of materials, labour, delivery to site, storage 

on site, installation, testing, commissioning and all taxes (including 16% VAT). 

3. In accordance with Government policy, 3% Withholding Tax and 6% Withholding VAT 

shall be deducted from all payments made to the Tenderer, and the same shall be 

forwarded to the Kenya Revenue Authority (KRA). 

4. All prices omitted from any item, section or part of the Bills of Quantities shall be 

deemed to have been included to another item, section or part thereof. 

5. The brief description of the items given in the Bills of Quantities are for the purpose 

of establishing a standard to which the sub-contractor shall adhere. Otherwise, alternative 

brands of equal and approved quality will be accepted. 

6. Should the sub-contractor install any material not specified here in before receiving 

written approval from the Project Manager, the sub-contractor shall remove the material 

in question and, at his own cost, install the proper material. 

7. The grand total of prices in the price summary page must be carried forward to the 

Form of Tender for the tender to be deemed valid. 

8. Tenderers must enclose, together with their submitted tenders, detailed manufacturer’s 

Brochures detailing Technical Literature and specifications on all the equipment they 

intend to offer. 

 
 

 

 

 

 

  

 

 

 

 

 

 

  
 

 

 

 



Item Description Qty Unit
Rate 

(Kshs)

Amount 

(Kshs)

FIRE SUPPRESSION SYSTEM

Supply and install fire suppression system with the following 

items to the satisfaction of the Engineer. The server room 

volume is 42m
3

. The tenderer to submit the technical 

brochures and working calculations together with the 

tender for evaluation. Alternative and approved systems 

utilising inert gases or a mixture of such gases may be 

provided.

A 80litre (22.8Kg) normal charged capacity Argonite specified 

containers charged with Argonite gas at 200bar with 

dimensions 267mm diameter and 1910mm high when fitted 

with valve cylinders to be complete with discharge valves 

gauges and hoses for connection to the manifold. All to be 

as “Fike” or approved equivalent.

26 No.

B 80litre (22.8Kg) normal charged capacity Argonite specified 

containers charged with Argonite gas at 200bar for testing.
1 No.

C Cylinder support bracket system 1 Item

D 50mm schedule 40 discharge manifold kit with 2 No. ports 

complete with end caps and a threaded port for pressure 

switch. All to be as “Fike” or approved equivalent.

1 Item

E 25mm selector switch 1 No.

F Actuation package 1 Item

G Solenoid valve/ manual release valve assembly inclusive of 

hoses, connectors etc.

1 Item

H 50mm pressure reducing valve 1 No.

I 15mm Argonite discharge Nozzles V type 6 orifice, Nozzle 

coverage 360 degrees pattern and a radius of 3M. The 

Nozzle will be located less than 300mm below the ceiling 

as “Fike” or approved equivalent.

40 No.

J Relief valve 1 No.

K Check valve 1 No.

L Pressure gauge 1 No.

M Pressure relief/vent 1 No.

N Discharge pressure switch 1 No.

O Flexible discharge horse 1 No.

P Controls, addresable Control panel and wiring complete 

with standby batterries
1 Item

Q Maintenance switch 1 No.

R Double Action manual /electric releasing switch 1 No.

S Abort switch 1 No.

T Ionization sensors 3 No.

U Thermal sensors 3 No.

Total Carried forward to the next page 29

COMPLETION OF PROPOSED CONSTRUCTION AT KIBUYUNI FISH LANDING SITE
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Item Description Qty Unit
Rate 

(Kshs)

Amount 

(Kshs)

A Photo electric sensors 6 No.

B Audible alarms 3 No.

C Visual alarm 1 No.

Pipework

D 50mm diameter seamless black pipe Schedule 40 35 LM

E 40mm diameter seamless black pipe Schedule 40 20 LM

F 32mm diameter seamless black pipe Schedule 40 16 LM

G 25mm diameter seamless black pipe Schedule 40 20 LM

H 20mm diameter seamless black pipe Schedule 40 68 LM

I 15mm diameter seamless black pipe Schedule 40 70 LM

J 50mm diameter pipe bend/elbow 14 No.

K 40mm diameter pipe bend/elbow 14 No.

L 32mm diameter pipe bend/elbow 15 No.

M 20mm diameter pipe bend/elbow 20 No.

N 15mm diameter pipe bend/elbow 22 No.

O 50mmX40mm pipe reducer 4 No.

P 50mmX20mm pipe reducer 4 No.

Q 50mmX15mm pipe reducer 4 No.

R 40mmX32mm pipe reducer 4 No.

S 40mmX15mm pipe reducer 2 No.

T 32mmX25mm pipe reducer 3 No.

U 32mmX20mm pipe reducer 1 No.

V 32mmX15mm pipe reducer 3 No.

W 25mmX20mm pipe reducer 1 No.

X 25mmX15mm pipe reducer 2 No.

Y 20mmX15mm pipe reducer 8 No.

Z 50mm equal tee 2 No.

AA 40mm equal tee 2 No.

BB 32mm equal tee 2 No.

CC 25mm equal tee 2 No.

DD 20mm equal tee 4 No.

EE Allow for associated Builders work 1 Item

FF Allow for pipework anchorage/hangers 1 Item

GG Allow for painting system pipework 1 Item

HH Electrical works and earthing 1 Item

II Labelling and warning signs inside and outside the room. 6 No.

JJ Calculations,working drawings and as installed drawings 1 Item

KK Testing and commissioning 1 Item

LL Allow kshs. 200,000 for training and continous proffesional 

programme for State Department for Public Works 

Mechanical Engineering staff.

1 Item

MM Allow for profit and overheads for the above (…. %) 1 Item

Total carried forward from the previous page 28

Total for Automatic Fire Suppression carried forward to Summary Page 31
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Item Description Qty Unit
Rate 

(Kshs)

Amount 

(Kshs)

Project Stationery 

A HP Spectre x 360 2-in-1 Laptop 14-ef0020na 12th Gen 

Intel Core i7-1255U 13.5" Touchscreen 16GB RAM 

1TB SSD Intel UHD Graphics & Olufsen Windows 11.

1 No.

B Toner Cartrige for HP Laser jet Printer as HP 26A 2 No.

C Conqueror paper, size A4, 100Gsm, Cream, 500 

sheets
3 Reams

D Photocopy paper, size A4, 80g/cm
3

, White, 500 

sheets

10 Reams

Total for Stationery Carried forward to Summary Page 31
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Item
Amount 

(Kshs)

1

2

3 1,000,000.00

TOTAL AMOUNT FOR MECHANICAL SUB-CONTRACT WORKS CARRIED TO 

GRAND SUMMARY PAGE

SUMMARY PAGE

Total for Stationery b/f from page 31

Total for Contigency Sum

 Description 

Total for Server Room Fire Supression  b/f from page 30

31
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SCHEDULE OF UNIT RATES 

1. The tenderer shall insert unit rates against the items in the following schedules and may

add such other items as he considers appropriate.

2. The unit rates shall include for supply, transport, insurance, delivery to site, storage as

necessary, assembling, cleaning, installing, connecting, profit and maintenance in defects

liability and any other obligation under this contract.

3. The unit rates will be used to assess the value of additions or omissions arising from

authorized variations to the contract works.

4. Where trade names or manufacturer’s catalogue numbers are mentioned in the

specification, the reference is intended as a guide to the type of article or quality of

material required. Alternative brands of equal and approved quality will be accepted

ITEM DESCRIPTION UNIT RATE 

(Kshs) 

1. No. 
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TECHNICAL SCHEDULE 

1. The tenderer shall submit technical schedules for all materials and equipment upon which

he has based his tender sum.

2. The tenderer shall also submit separate comprehensive descriptive and performance details

for all plant apparatus and fittings described in the technical schedules. Manufacturer’s

literature shall be accepted. Failure to comply with this may have his tender disqualified.

3. Completion of the technical schedule shall not relieve the Contractor from complying with

the requirements of the specifications except as may be approved by the Engineer.

NB. The tenderer must complete in full the technical schedule. Apart from the information 

required in the technical schedule, the tenderer MUST SUBMIT LEGIBLE comprehensive 

manufacturer’s technical brochures and performance details for all items listed in this schedule 

and CLEARLY HIGHLIGHT THE SPECIFIC REQUIRED ITEM ONLY.  
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MANUFACTURER COUNTRY 

OF ORIGIN 

REMARKS 

(Catalogue No. 

etc.) 

1. 

2. 

80litre (22.8Kg) Argonite 

Seamless black pipe Schedule 40 

Catalogue MUST be attached for all the items in the schedule of material above 



PROVISIONAL SUMS



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

PROVISIONAL SUMS

Provisional sums to be expended at the discretion of 

the Project Manager

Allow a provisional sum for: -

A Landscaping Item 1,000,000.00      

B Contingency Sum Item       4,000,000.00

TOTAL FOR PROVISIONAL SUMS KSH 3,500,000.00      

CARRIED TO GRAND SUMMARY

PS/1



GRAND SUMMARY



GRAND SUMMARY

PAGE 

NO.
 AMOUNT 

FOR OFFICIAL 

USE ONLY

1 PRELIMINARIES P/1 6,645,000.00            

2 BUILDERS WORKS BW/1 13,800,000.00          

3 CIVIL WORKS CIV/6 2,600,000.00            

4 ELECTRICAL INSTALLATION WORKS E/47 2,830,000.00            

5 MECHANICAL INSTALLATIONS K-42 14,600,000.00          

6 PROVISIONAL SUMS PS/1 3,500,000.00            

SUB TOTAL 43,975,000.00       

ALLOW FOR DISCOUNTS -                            

TOTAL CARRIED TO FORM OF TENDER 43,975,000.00       

Amount in words: …..…………………………………………………………………………………

…………………………………………………………………………………………………………

Signature and Stamp of Tenderer: …………………………………………………………………

Date: ………………………………………………………………………………………………

Witness: Name and Signature:………………………………………………………………………

Address:  ……………………………………………………………………………………………

Date:  ……………………………………………………………………………………………

GS/1
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